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Preface 
 
This Bidding Document for the Procurement of Works has been prepared by the Ministry of Transport 
and Highways and is based on the Standard Bidding Document for the Procurement of Works–Small 
Contracts (SBD Works-Small) issued by the Asian Development Bank dated December 2016. 
 
ADB’s SBD Works-Small has the structure and the provisions of the Master Procurement Document 
entitled “Bidding Documents for the Procurement of Works–Small Contracts”, prepared by multilateral 
development banks and other public international financial institutions except where ADB-specific 
considerations have required a change. 
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Section 1 - Instructions to Bidders 
A. General  

1. Scope of Bid 1.1 In connection with the Invitation for Bids (IFB) indicated in the Bid Data 
Sheet (BDS), the Employer, as indicated in the BDS, issues this 
Bidding Document for the procurement of the Works as specified in 
Section 6 (Employer’s Requirements). The name, identification, and 
number of contracts of this bidding are provided in the BDS. 

 
1.2 Throughout this Bidding Document, 

(a) the term “in writing” means communicated in written form and 
delivered against receipt;  

(b) except where the context requires otherwise, words indicating the 
singular also include the plural and words indicating the plural also 
include the singular; and 

(c) “day” means calendar day. 

2. Source of Funds 2.1 The Borrower or Recipient (hereinafter called “Borrower”) indicated in 
the BDS has applied for or received financing (hereinafter called 
“funds”) from the Asian Development Bank (hereinafter called “ADB”) 
toward the cost of the project named in the BDS. The Borrower intends 
to apply a portion of the funds to eligible payments under the 
contract(s) for which this Bidding Document is issued. 

 2.2 Payments by ADB will be made only at the request of the Borrower 
and upon approval by ADB in accordance with the terms and 
conditions of the Financing Agreement between the Borrower and ADB 
(hereinafter called “Financing Agreement”), and will be subject in all 
respects to the terms and conditions of that Financing Agreement. No 
party other than the Borrower shall derive any rights from the 
Financing Agreement or have any claim to the funds. 

3. Fraud and 
Corruption  

3.1 ADB’s Anticorruption Policy requires Borrowers (including beneficiaries 
of ADB-financed activity), as well as Bidders, Suppliers, and 
Contractors under ADB-financed contracts, observe the highest 
standard of ethics during the procurement and execution of such 
contracts. In pursuance of this policy, ADB 

(a) defines, for the purposes of this provision, the terms set forth 
below as follows: 

(i) “corrupt practice” means the offering, giving, receiving, or 
soliciting, directly or indirectly, anything of value to influence 
improperly the actions of another party; 

(ii) “fraudulent practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or 
attempts to mislead, a party to obtain a financial or other 
benefit or to avoid an obligation; 

(iii) “coercive practice” means impairing or harming, or 
threatening to impair or harm, directly or indirectly, any 
party or the property of the party to influence improperly the 
actions of a party;  
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(iv) “collusive practice” means an arrangement between two or 
more parties designed to achieve an improper purpose, 
including influencing improperly the actions of another 
party;  

(v) “obstructive practice” means (a) deliberately destroying, 
falsifying, altering, or concealing of evidence material to an 
ADB investigation; (b) making false statements to 
investigators in order to materially impede an ADB 
investigation; (c) failing to comply with requests to provide 
information, documents, or records in connection with an 
Office of Anticorruption and Integrity (OAI) investigation; (d) 
threatening, harassing, or intimidating any party to prevent 
it from disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation; or (e) 
materially impeding ADBʼs contractual rights of audit or 
access to information; and 

(vi) “integrity violation" is any act which violates ADB’s 
Anticorruption Policy, including (i) to (v) above and the 
following: abuse, conflict of interest, violations of ADB 
sanctions, retaliation against whistleblowers or witnesses, 
and other violations of ADB's Anticorruption Policy, 
including failure to adhere to the highest ethical standard. 

(b) will reject a proposal for award if it determines that the Bidder 
recommended for award has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive 
practices or other integrity violations in competing for the 
Contract;  

(c) will cancel the portion of the financing allocated to a contract if it 
determines at any time that representatives of the Borrower or of 
a beneficiary of ADB financing engaged in corrupt, fraudulent, 
collusive, coercive, or obstructive practices or other integrity 
violations during the procurement or the execution of that 
contract, without the Borrower having taken timely and 
appropriate action satisfactory to ADB to remedy the situation; 

(d) will impose remedial actions on a firm or an individual, at any 
time, in accordance with ADB’s Anticorruption Policy and 
Integrity Principles and Guidelines (both as amended from time 
to time), including declaring ineligible, either indefinitely or for a 
stated period of time, to participate1 in ADB-financed, -
administered, or -supported activities or to benefit from an ADB-
financed, -administered, or -supported contract, financially or 
otherwise, if it at any time determines that the firm or individual 
has, directly or through an agent, engaged in corrupt, fraudulent, 
collusive, coercive, or obstructive practices or other integrity 
violations; and 

 

 
1  Whether as a Contractor, Nominated Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other 

capacity (different names are used depending on the particular Bidding Document). A Nominated Subcontractor is one that either 
has been (i) included by the Bidder in its prequalification application or bid because it brings specific and critical experience and 
know-how that are accounted for in the evaluation of the bidder’s prequalification application or the bid; or (ii) appointed by the 
Employer. 
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(e) will have the right to require that a provision be included in 

bidding documents and in contracts financed by ADB, requiring 
Bidders, suppliers, and contractors to permit ADB or its 
representative to inspect their accounts and records and other 
documents relating to the bid submission and contract 
performance and to have them audited by auditors appointed by 
ADB. 

 3.2 Furthermore, Bidders shall be aware of the provisions of GCC 28.3 
and 73.2 (i). 

4. Eligible Bidders 
 
 

4.1 A Bidder may be a natural person, private entity, or government-owned 
enterprises subject to ITB 4.5 - or any combination of them with a 
formal intent to enter into an agreement or under an existing 
agreement in the form of a Joint Venture. In the case of a Joint 
Venture: 

(a) all partners shall be jointly and severally liable; and  

(b) the Joint Venture shall nominate a Representative who shall have 
the authority to conduct all business for and on behalf of any and 
all the parties of the Joint Venture during the bidding process and, 
in the event the Joint Venture is awarded the Contract, during 
contract execution. 

 4.2 A Bidder, and all parties constituting the Bidder, shall have the 
nationality of an eligible country, in accordance with Section 5 (Eligible 
Countries). A Bidder shall be deemed to have the nationality of a 
country if the Bidder is a citizen or is constituted, incorporated, or 
registered, and operates in conformity with the provisions of the laws of 
that country. This criterion shall also apply to the determination of the 
nationality of proposed subcontractors or suppliers for any part of the 
Contract including related services. 

 
 4.3 A Bidder shall not have a conflict of interest. All Bidders found to have 

a conflict of interest shall be disqualified.  A Bidder may be considered 
to be in a conflict of interest with one or more parties in this bidding 
process if any of, including but not limited to, the following apply:  

(a) they have controlling partners in common; or 

(b) they receive or have received any direct or indirect subsidy from 
any of them; or 

(c) they have the same legal representative for purposes of this bid; or 

(d) they have a relationship with each other, directly or through 
common third parties, that puts them in a position to have access 
to material information about or improperly influence the Bid of 
another Bidder, or influence the decisions of the Employer 
regarding this bidding process; or 

(e) a Bidder participates in more than one bid in this bidding process, 
either  individually or as a partner in a joint venture, except for 
alternative offers permitted under ITB 13 of the Bidding Document. 
This will result in the disqualification of all Bids in which it is 
involved. However, subject to any finding of a conflict of interest in 
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terms of ITB 4.3 (a)–(d) above, this does not limit the participation 
of a Bidder as a Subcontractor in another Bid or of a firm as a 
Subcontractor in more than one Bid; or  

(f) a Bidder or any affiliated entity, participated as a Consultant in the 
preparation of the design or technical specifications of the works 
that are  the subject of the Bid; or 

(g) a Bidder was affiliated with a firm or entity that has been hired (or 
is proposed to be hired) by the Employer or Borrower as Engineer 
for the Contract. 

 4.4 A firm shall not be eligible to participate in any procurement activities 
under an ADB-financed, -administered, or -supported project while 
under temporary suspension or debarment by ADB pursuant to its 
Anticorruption Policy (see ITB 3), whether such debarment was directly 
imposed by ADB, or enforced by ADB pursuant to the Agreement for 
Mutual Enforcement of Debarment Decisions. A bid from a temporary 
suspended or debarred firm will be rejected.  

 4.5 Government-owned enterprises in the Borrower’s country shall be 
eligible only if they can establish that they (i) are legally and financially 
autonomous, (ii) operate under commercial law, and (iii) are not a 
dependent agency of the Borrower. 

 4.6 Bidders shall provide such evidence of their continued eligibility 
satisfactory to the Employer, as the Employer shall reasonably 
request. 

 4.7 Firms shall be excluded if by an act of compliance with a decision of 
the United Nations Security Council taken under Chapter VII of the 
Charter of the United Nations, the Borrower’s country prohibits any 
import of goods or contracting of works or services  from that country 
or any payments to persons or entities in that country. 

 4.8 In case a prequalification process has been conducted prior to the 
bidding process, this bidding is open only to prequalified Bidders. 

5. Eligible Materials, 
Equipment, and 
Services 

5.1 The materials, equipment, and services to be supplied under the 
Contract shall have their origin in eligible source countries as defined 
in ITB 4.2 above and all expenditures under the Contract will be limited 
to such materials, equipment, and services. At the Employer’s request, 
Bidders may be required to provide evidence of the origin of materials, 
equipment, and services. 

 5.2 For purposes of ITB 5.1 above, “origin” means the place where the 
materials and equipment are mined, grown, produced, or 
manufactured, and from which the services are provided. Materials and 
equipment are produced when, through manufacturing, processing, or 
substantial or major assembling of components, a commercially 
recognized product results that differs substantially in its basic 
characteristics or in purpose or utility from its components. 
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B. Contents of Bidding Document 

6. Sections of 
Bidding Document 

6.1 The Bidding Document consist of Parts I, II, and III, which include all 
the sections indicated below, and should be read in conjunction with 
any addenda issued in accordance with ITB 8. 

PART I Bidding Procedures 
Section 1 - Instructions to Bidders (ITB) 
Section 2 - Bid Data Sheet (BDS) 
Section 3 - Evaluation and Qualification Criteria (EQC) 
Section 4 - Bidding Forms (BDF) 
Section 5 - Eligible Countries (ELC) 
 

PART II Requirements 
Section 6 – Employer’s Requirements (ERQ) 
 

PART III Conditions of Contract and Contract Forms 
Section 7 - General Conditions of Contract (GCC) 
Section 8 - Particular Conditions of Contract (PCC) 
Section 9 - Contract Forms (COF) 

 6.2 The IFB issued by the Employer is not part of the Bidding Document. 

 6.3 The Employer is not responsible for the completeness of the Bidding 
Document and their addenda, if they were not obtained directly from 
the source stated by the Employer in the IFB. 

 6.4 The Bidder is expected to examine all instructions, forms, terms, and 
specifications in the Bidding Document. Failure to furnish all 
information or documentation required by the Bidding Document may 
result in the rejection of the bid. 

7. Clarification of 
Bidding 
Document, Site 
Visit, Pre-Bid 
Meeting 

7.1 A prospective Bidder requiring any clarification on the Bidding 
Document shall contact the Employer in writing at the Employer’s 
address indicated in the BDS or raise his inquiries during the pre-bid 
meeting if provided for in accordance with ITB 7.4. The Employer will 
respond in writing to any request for clarification, provided that such 
request is received prior to the deadline for submission of bids, within a 
period given in the BDS. The Employer shall forward copies of its 
response to all Bidders who have acquired the Bidding Document in 
accordance with ITB 6.3, including a description of the inquiry but 
without identifying its source. Should the Employer deem it necessary 
to amend the Bidding Document as a result of a request for 
clarification, it shall do so following the procedure under ITB 8 and ITB 
22.2. 

 7.2 The Bidder is advised to visit and examine the Site of Works and its 
surroundings and obtain for itself, on its own risk and responsibility, all 
information that may be necessary for preparing the Bid and entering 
into a contract for construction of the Works. The costs of visiting the 
Site shall be at the Bidder’s own expense. 

 7.3 The Bidder and any of its personnel or agents will be granted 
permission by the Employer to enter its premises and lands for the 
purpose of such visit, but only upon the express condition that the 
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Bidder, its personnel, and agents will release and indemnify the 
Employer and its personnel and agents from and against all liability in 
respect thereof, and will be responsible for death or personal injury, 
loss of or damage to property, and any other loss, damage, costs, and 
expenses incurred as a result of the inspection. 

  7.4 The Bidder’s designated representative is invited to attend a pre-bid 
meeting, if provided for in the BDS. The purpose of the meeting will be 
to clarify issues and to answer questions on any matter that may be 
raised at that stage. 

 7.5 The Bidder is requested to submit any questions in writing, to reach the 
Employer not later than 1 week before the meeting. 

 7.6 Minutes of the pre-bid meeting, including the text of the questions 
raised, without identifying the source, and the responses given, 
together with any responses prepared after the meeting, will be 
transmitted promptly to all Bidders who have acquired the Bidding 
Document in accordance with ITB 6.3. Any modification to the Bidding 
Document that may become necessary as a result of the pre-bid 
meeting shall be made by the Employer exclusively through the issue 
of an addendum pursuant to ITB 8 and not through the minutes of the 
pre-bid meeting. 

 7.7 Nonattendance at the pre-bid meeting will not be a cause for 
disqualification of a Bidder. 

8. Amendment of 
Bidding Document 

8.1 At any time prior to the deadline for submission of Bids, the Employer 
may amend the Bidding Document by issuing addenda.  

 8.2 Any addendum issued shall be part of the Bidding Document and shall 
be communicated in writing to all who have obtained the Bidding 
Document from the Employer in accordance with ITB 6.3. 

 8.3 To give prospective Bidders reasonable time in which to take an 
addendum into account in preparing their Bids, the Employer may, at 
its discretion, extend the deadline for the submission of Bids, pursuant 
to ITB 22.2. 

C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and 
submission of its Bid, and the Employer shall in no case be 
responsible or liable for those costs, regardless of the conduct or 
outcome of the bidding process. 

10. Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the 
bid exchanged by the Bidder and the Employer, shall be written in the 
language specified in the BDS. Supporting documents and printed 
literature that are part of the Bid may be in another language provided 
they are accompanied by an accurate translation of the relevant 
passages in the language specified in the BDS, in which case, for 
purposes of interpretation of the Bid, such translation shall govern. 
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11. Documents 
Comprising the 
Bid 

11.1 The Bid shall comprise the following: 

(a) Letter of Bid; 
(b) completed Schedules, in accordance with ITB 12 and ITB 14, or as 

stipulated in the BDS; 
(c) Bid Security or Bid-Securing Declaration, in accordance with ITB 

19; 
(d) alternative Bids, at Bidder’s option and if permissible, in 

accordance with ITB 13; 
(e) written confirmation authorizing the signatory of the Bid to commit 

the Bidder, in accordance with ITB 20.2; 
(f) documentary evidence in accordance with ITB 17, establishing the 

Bidder’s qualifications to perform the contract;  
(g) Technical Proposal in accordance with ITB 16; 
(h) Any other document required in the BDS. 

11.2 In addition to the requirements under ITB 11.1, Bids submitted by a 
Joint Venture shall include a copy of the Joint Venture Agreement 
entered into by all partners. Alternatively, a Letter of Intent to execute a 
Joint Venture Agreement in the event of a successful Bid shall be 
signed by all partners and submitted with the Bid, together with a copy 
of the proposed agreement. 

12. Letter of Bid and 
Schedules 

12.1 The Letter of Bid, Schedules, and all documents listed under Clause 
11, shall be prepared using the relevant forms in Section 4 (Bidding 
Forms), if so provided. The forms must be completed without any 
alterations to the text, and no substitutes shall be accepted. All blank 
spaces shall be filled in with the information requested and as required 
in the BDS. 

13. Alternative Bids 13.1 Unless otherwise indicated in the BDS, alternative Bids shall not be 
considered.  

 13.2 When alternative times for completion are explicitly invited, a statement 
to that effect will be included in the BDS, as will the method of 
evaluating different times for completion. 

 13.3 When specified in the BDS pursuant to ITB 13.1, and subject to ITB 
13.4 below, Bidders wishing to offer technical alternatives to the 
requirements of the Bidding Document must first price the Employer’s 
design as described in the Bidding Document and shall further provide 
all information necessary for a complete evaluation of the alternative 
by the Employer, including drawings, design calculations, technical 
specifications, breakdown of prices, and proposed construction 
methodology and other relevant details. Only the technical alternatives, 
if any, of the lowest evaluated Bidder conforming to the basic technical 
requirements shall be considered by the Employer. 

 13.4 When specified in the BDS, Bidders are permitted to submit alternative 
technical solutions for specified parts of the Works. Such parts will be 
identified in the BDS and described in Section 6 (Employer’s 
Requirements). The method for their evaluation will be stipulated in 
Section 3 (Evaluation and Qualification Criteria). 
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14. Bid Prices and 
Discounts 

14.1 The prices and discounts quoted by the Bidder in the Letter of Bid and 
in the Schedules shall conform to the requirements specified below. 

 14.2 The Bidder shall submit a bid for the whole of the works described in 
ITB 1.1 by filling in prices for all items of the Works, as identified in 
Section 4 (Bidding Forms). In case of admeasurement contracts, the 
Bidder shall fill in rates and prices for all items of the Works described 
in the Bill of Quantities. Items against which no rate or price is entered 
by the Bidder will not be paid for by the Employer when executed and 
shall be deemed covered by the rates for other items and prices in the 
Bill of Quantities. 

 14.3 The price to be quoted in the Letter of Bid shall be the total price of the 
Bid, excluding any discounts offered. Absence of the total bid price in 
the Letter of Bid may result in the rejection of the Bid. 

 14.4 The Bidder shall quote any discounts and the methodology for their 
application in the Letter of Bid, in accordance with ITB 12.1. 

 14.5 Unless otherwise provided in the BDS and the Conditions of Contract, 
the prices quoted by the Bidder shall be fixed. If the prices quoted by 
the Bidder are subject to adjustment during the performance of the 
Contract in accordance with the provisions of the Conditions of 
Contract, the Bidder shall furnish the indexes and weightings for the 
price adjustment formulas in the Table(s) of Adjustment Data in 
Section 4 (Bidding Forms) and the Employer may require the Bidder to 
justify its proposed indexes and weightings.  

 14.6 If so indicated in ITB 1.1, bids are invited for individual contracts or for 
any combination of contracts (packages). Bidders wishing to offer any 
price reduction for the award of more than one Contract shall specify in 
their bid the price reductions applicable to each package, or 
alternatively, to individual Contracts within the package. Price 
reductions or discounts shall be submitted in accordance with ITB 
14.4, provided the Bids for all contracts are submitted and opened at 
the same time.  

 14.7 All duties, taxes, and other levies payable by the Contractor under the 
Contract, or for any other cause, as of the date 28 days prior to the 
deadline for submission of bids, shall be included in the rates and 
prices and the total bid price submitted by the Bidder. 

15. Currencies of Bid 
and Payment 

15.1 The currency(ies) of the Bid and payment shall be as specified in the 
BDS. 

 15.2 Bidders may be required by the Employer to justify, to the Employer’s 
satisfaction, their local and foreign currency requirements, and to 
substantiate that the amounts included in the prices shown in the 
appropriate form(s) of Section 4, in which case a detailed breakdown 
of the foreign currency requirements shall be provided by Bidders. 

16. Documents 
Comprising the 
Technical 

16.1 The Bidder shall furnish a Technical Proposal including a statement of 
work methods, equipment, personnel, schedule, and any other 
information as stipulated in Section 4 (Bidding Forms), in sufficient 
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Proposal detail to demonstrate the adequacy of the Bidders’ proposal to meet 
the work requirements and the completion time.   

17. Documents 
Establishing the 
Qualifications of 
the Bidder 

17.1 To establish its qualifications to perform the Contract in accordance 
with Section 3 (Evaluation and Qualification Criteria) the Bidder shall 
provide the information requested in the corresponding information 
sheets included in Section 4 (Bidding Forms). 

 17.2 Domestic Bidders, individually or in joint ventures, applying for 
eligibility for domestic preference shall supply all information required 
to satisfy the criteria for eligibility as described in ITB 33. 

18. Period of Validity 
of Bids 

18.1 Bids shall remain valid for the period specified in the BDS after the bid 
submission deadline date prescribed by the Employer. A bid valid for a 
shorter period shall be rejected by the Employer as nonresponsive. 

 18.2 In exceptional circumstances, prior to the expiration of the bid validity 
period, the Employer may request Bidders to extend the period of 
validity of their Bids. The request and the responses shall be made in 
writing. If a bid security is requested in accordance with ITB 19, it shall 
also be extended 28 days beyond the deadline of the extended validity 
period. A Bidder may refuse the request without forfeiting its bid security. 
A Bidder granting the request shall not be required or permitted to modify 
its Bid. 

19. Bid Security/Bid-
Securing 
Declaration 

19.1 Unless otherwise specified in the BDS, the Bidder shall furnish as part 
of its Bid, in original form, either a Bid-Securing Declaration or a bid 
security as specified in the BDS. In the case of a bid security, the 
amount and currency shall be as specified in the BDS.  

 19.2 If a Bid-Securing Declaration is required pursuant to ITB 19.1, it shall 
use the form included in Section 4 (Bidding Forms). The Employer will 
declare a Bidder ineligible to be awarded a Contract for a specified 
period of time, as indicated in the BDS, if the Bid-Securing Declaration 
is executed 

 19.3 If a bid security is specified pursuant to ITB 19.1, the bid security shall 
be, at the Bidder’s option, in any of the following forms: 

(a) an unconditional bank guarantee,  

(b) an irrevocable letter of credit, or 

(c) a cashier’s or certified check, 

all from a reputable source from an eligible country as described in 
Section 5 (Eligible Countries).  In the case of a bank guarantee, the bid 
security shall be submitted either using the Bid Security Form included 
in Section 4 (Bidding Forms) or another form acceptable to the 
Employer. The form must include the complete name of the Bidder. 
The bid security shall be valid for 28 days beyond the original validity 
period of the bid, or beyond any period of extension if requested under 
ITB 18.2.  

 19.4 Unless otherwise specified in the BDS, any Bid not accompanied by a 
substantially compliant bid security or Bid-Securing Declaration, if one 
is required in accordance with ITB 19.1, shall be rejected by the 
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Employer as nonresponsive.  

 19.5 If a bid security is specified pursuant to ITB 19.1, the bid security of 
unsuccessful Bidders shall be returned as promptly as possible upon 
the successful Bidder’s furnishing of the performance security pursuant 
to ITB 41.  

 19.6 If a bid security is specified pursuant to ITB 19.1, the bid security of the 
successful Bidder shall be returned as promptly as possible once the 
successful Bidder has signed the Contract and furnished the required 
performance security.  

 19.7 The bid security may be forfeited or the Bid-Securing Declaration 
executed, 

(a) if a Bidder withdraws its bid during the period of bid validity 
specified by the Bidder on the Letter of Bid, except as provided in 
ITB 18.2; or 

(b) if the successful Bidder fails to  

(i) sign the Contract in accordance with ITB 40; 

(ii) furnish a performance security in accordance with ITB 41; 

(iii) accept arithmetical corrections in accordance with ITB 31; or 

(iv) furnish a domestic preference security, if applicable, in 
accordance with ITB 41. 

 19.8 The bid security or the Bid-Securing Declaration of a Joint Venture 
shall be in the name of the Joint Venture that submits the Bid. If the 
Joint Venture has not been legally constituted at the time of bidding, 
the bid security or the Bid-Securing Declaration shall be in the names 
of all future partners as named in the letter of intent mentioned in ITB 
4.1.   

20. Format and 
Signing of Bid 

20.1 The Bidder shall prepare one original set of the documents comprising 
the Bid as described in ITB 11 and clearly mark it “ORIGINAL.” 
Alternative Bids, if permitted in accordance with ITB 13, shall be clearly 
marked “ALTERNATIVE.” In addition, the Bidder shall submit copies of 
the Bid in the number specified in the BDS, and clearly mark each of 
them “COPY.” In the event of any discrepancy between the original 
and the copies, the original shall prevail.  

 20.2 The original and all copies of the Bid shall be typed or written in 
indelible ink and shall be signed by a person duly authorized to sign on 
behalf of the Bidder. This authorization shall consist of a written 
confirmation as specified in the BDS and shall be attached to the Bid. 
The name and position held by each person signing the authorization 
must be typed or printed below the signature. All pages of the Bid, 
except for unamended printed literature, shall be signed or initialed by 
the person signing the bid. If a Bidder submits a deficient authorization, 
the Bid shall not be rejected in the first instance. The Employer shall 
request the Bidder to submit an acceptable authorization within the 
number of days as specified in the BDS. Failure to provide an 
acceptable authorization within the prescribed period of receiving such 
a request shall cause the rejection of the Bid. 
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 20.3 Any amendments such as interlineations, erasures, or overwriting shall 
be valid only if they are signed or initialed by the person signing the 
Bid. 

D. Submission and Opening of Bids 

21. Sealing and 
Marking of Bids 

21.1 Bidders may always submit their Bids by mail or by hand. When so 
specified in the BDS, Bidders shall have the option of submitting their 
Bids electronically. Procedures for submission, sealing, and marking 
are as follows: 

(a) Bidders submitting Bids by mail or by hand shall enclose the 
original and each copy of the Bid, including alternative Bids, if 
permitted in accordance with ITB 13, in separate sealed 
envelopes, duly marking the envelopes as “ORIGINAL,” 
“ALTERNATIVE,” and “COPY.” These envelopes containing the 
original and the copies shall then be enclosed in one single 
envelope. The rest of the procedure shall be in accordance with 
ITB 21.2 and ITB 21.3. 

(b) Bidders submitting Bids electronically shall follow the electronic bid 
submission procedures specified in the BDS. 

 21.2 The inner and outer envelopes shall 

(a) bear the name and address of the Bidder; 

(b) be addressed to the Employer as provided in BDS 22.1; 

(c) bear the specific identification of this bidding process indicated in 
BDS 1.1; and 

(d) bear a warning not to open before the time and date for bid 
opening. 

 21.3 If all envelopes are not sealed and marked as required, the Employer 
will assume no responsibility for the misplacement or premature 
opening of the Bid. 

22. Deadline for 
Submission of 
Bids 

22.1 Bids must be received by the Employer at the address and no later 
than the date and time indicated in the BDS.  

 22.2 The Employer may, at its discretion, extend the deadline for the 
submission of Bids by amending the Bidding Document in accordance 
with ITB 8, in which case all rights and obligations of the Employer and 
Bidders previously subject to the deadline shall thereafter be subject to 
the deadline as extended. 

23. Late Bids 23.1 The Employer shall not consider any Bid that arrives after the deadline 
for submission of bids, in accordance with ITB 22. Any Bid received by 
the Employer after the deadline for submission of Bids shall be 
declared late, rejected, and returned unopened to the Bidder. 
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24. Withdrawal, 
Substitution, and 
Modification of 
Bids  

24.1 A Bidder may withdraw, substitute, or modify its Bid after it has been 
submitted by sending a written notice, duly signed by an authorized 
representative, and shall include a copy of the authorization in 
accordance with ITB 20.2, (except that withdrawal notices do not 
require copies). The corresponding substitution or modification of the 
Bid must accompany the respective written notice. All notices must be 

(a) prepared and submitted in accordance with ITB 20 and ITB 21 
(except that withdrawal notices do not require copies), and in 
addition, the respective envelopes shall be clearly marked 
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

(b) received by the Employer prior to the deadline prescribed for 
submission of Bids, in accordance with ITB 22. 

 24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall be 
returned unopened to the Bidders. 

 24.3 No Bid may be withdrawn, substituted, or modified in the interval 
between the deadline for submission of Bids and the expiration of the 
period of bid validity specified by the Bidder on the Letter of Bid or any 
extension thereof.   

25. Bid Opening 25.1 The Employer shall open the Bids in public at the address, on the date, 
and time specified in the BDS in the presence of Bidders` designated 
representatives and anyone who choose to attend. Any specific 
electronic bid opening procedures required if electronic bidding is 
permitted in accordance with ITB 21.1, shall be as specified in the 
BDS. 

 25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read 
out and the envelope with the corresponding Bid shall not be opened, 
but returned to the Bidder. No bid withdrawal shall be permitted unless 
the corresponding withdrawal notice contains a valid authorization to 
request the withdrawal and is read out at bid opening. Next, envelopes 
marked “SUBSTITUTION” shall be opened and read out and 
exchanged with the corresponding Bid being substituted, and the 
substituted Bid shall not be opened, but returned to the Bidder. No bid 
substitution shall be permitted unless the corresponding substitution 
notice contains a valid authorization to request the substitution and is 
read out at bid opening. Envelopes marked “MODIFICATION” shall be 
opened and read out with the corresponding Bid. No bid modification 
shall be permitted unless the corresponding modification notice 
contains a valid authorization to request the modification and is read 
out at bid opening. Only envelopes that are opened and read out at bid 
opening shall be considered further. 

 25.3 All other envelopes shall be opened one at a time, reading out the 
name of the Bidder; the Bid Price(s), including any discounts and 
alternative bids and indicating whether there is a modification; the 
presence of a bid security or Bid-Securing Declaration, if required; and 
any other details as the Employer may consider appropriate. Only 
discounts and alternative offers read out at bid opening shall be 
considered for evaluation. Unless otherwise specified in the BDS, all 
pages of the Letter of Bid and Schedules are to be initialed by at least 
three representatives of the Employer attending the bid opening. No Bid 
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shall be rejected at bid opening except for late Bids, in accordance with 
ITB 23.1. 

 25.4 The Employer shall prepare a record of the bid opening that shall 
include, as a minimum, the name of the Bidder and whether there is a 
withdrawal, substitution, or modification; the Bid Price, per contract if 
applicable, including any discounts and alternative offers; and the 
presence or absence of a bid security or a Bid-Securing Declaration, if 
one was required. The Bidders’ representatives who are present shall 
be requested to sign the record. The omission of a Bidder’s signature 
on the record shall not invalidate the contents and effect of the record. 
A copy of the record shall be distributed to all Bidders who submitted 
Bids on time, and posted online when electronic bidding is permitted. 

E. Evaluation and Comparison of Bids 

26. Confidentiality 26.1 Information relating to the examination, evaluation, comparison, and 
postqualification of Bids and recommendation of contract award, shall 
not be disclosed to Bidders or any other persons not officially 
concerned with such process until information on Contract award is 
communicated to all Bidders. 

 26.2 Any attempt by a Bidder to influence the Employer in the evaluation of 
the Bids or Contract award decisions may result in the rejection of its 
Bid.   

 26.3 Notwithstanding ITB 26.2, from the time of bid opening to the time of 
Contract award, if any Bidder wishes to contact the Employer on any 
matter related to the bidding process, it may do so in writing. 

27. Clarification of 
Bids 

 

27.1 To assist in the examination, evaluation, and comparison of the bids, 
and qualification of the Bidders, the Employer may, at its discretion, 
ask any Bidder for a clarification of its Bid. Any clarification submitted 
by a Bidder that is not in response to a request by the Employer shall 
not be considered. The Employer’s request for clarification and the 
response shall be in writing. No change in the prices or substance of 
the Bid shall be sought, offered, or permitted, except to confirm the 
correction of arithmetic errors discovered by the Employer in the 
evaluation of the Bids, in accordance with ITB 31. 

 27.2 If a Bidder does not provide clarifications of its Bid by the date and time 
set in the Employer’s request for clarification, its Bid may be rejected. 

28. Deviations, 
Reservations, and 
Omissions 

28.1 During the evaluation of Bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the 
Bidding Document; 

(b) “Reservation” is the setting of limiting conditions or withholding 
from complete acceptance of the requirements specified in the 
Bidding Document; and 

(c) “Omission” is the failure to submit part or all of the information or 
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documentation required in the Bidding Document. 

29. Determination of 
Responsiveness  

29.1 The Employer’s determination of a Bid’s responsiveness is to be based 
on the contents of the Bid itself, as defined in ITB 11. 

 29.2 A substantially responsive Bid is one that meets the requirements of 
the Bidding Document without material deviation, reservation, or 
omission. A material deviation, reservation, or omission is one that, 

(a) if accepted, would: 
(i) affect in any substantial way the scope, quality, or 

performance of the Works specified in the Contract; or 
(ii) limit in any substantial way, inconsistent with the Bidding 

Document, the Employer’s rights or the Bidder’s obligations 
under the proposed Contract; or 

(b) if rectified, would unfairly affect the competitive position of other 
Bidders presenting substantially responsive Bids. 

 29.3 The Employer shall examine the technical aspects of the Bid submitted 
in accordance with ITB 16, Technical Proposal, in particular, to confirm 
that all requirements of Section 6 (Employer’s Requirements) have 
been met without any material deviation, reservation, or omission. 

 29.4 If a Bid is not substantially responsive to the requirements of the 
Bidding Document, it shall be rejected by the Employer and may not 
subsequently be made responsive by correction of the material 
deviation, reservation, or omission. 

30. Nonmaterial 
Nonconformities 

30.1 Provided that a Bid is substantially responsive, the Employer may 
waive any nonconformities in the Bid that do not constitute a material 
deviation, reservation, or omission. 

 30.2 Provided that a Bid is substantially responsive, the Employer may 
request that the Bidder submit the necessary information or 
documentation, within a reasonable period of time, to rectify 
nonmaterial nonconformities in the Bid related to documentation 
requirements. Requesting information or documentation on such 
nonconformities shall not be related to any aspect of the price of the 
Bid. Failure of the Bidder to comply with the request may result in the 
rejection of its Bid. 

 30.3 Provided that a Bid is substantially responsive, the Employer shall 
rectify quantifiable nonmaterial nonconformities related to the Bid 
Price. To this effect, the Bid Price may be adjusted, for comparison 
purposes only, to reflect the price of a missing or non-conforming item 
or component. The adjustment shall be made using the methods 
indicated in Section 3 (Evaluation and Qualification Criteria). 

31. Correction of 
Arithmetical 
Errors 

31.1 Provided that the Bid is substantially responsive, the Employer shall 
correct arithmetical errors on the following basis: 

(a) Only for unit price contracts, if there is a discrepancy between the 
unit price and the total price that is obtained by multiplying the unit 
price and quantity, the unit price shall prevail and the total price 
shall be corrected, unless in the opinion of the Employer there is 
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an obvious misplacement of the decimal point in the unit price, in 
which case the total price as quoted shall govern and the unit price 
shall be corrected. 

(b) If there is an error in a total corresponding to the addition or 
subtraction of subtotals, the subtotals shall prevail and the total 
shall be corrected.  

(c) If there is a discrepancy between the bid price in the Summary of 
Bill of Quantities and the bid amount in item (c) of the Letter of Bid, 
the bid price in the Summary of Bill of Quantities will prevail and 
the bid amount in item (c) of the Letter of Bid will be corrected. 

(d) If there is a discrepancy between words and figures, the amount in 
words shall prevail, unless the amount expressed in words is 
related to an arithmetic error, in which case the amount in figures 
shall prevail subject to (a), (b) and (c) above. 

 31.2 If the Bidder that submitted the lowest evaluated bid does not accept 
the correction of errors, its bid shall be disqualified and its bid security 
may be forfeited or its Bid-Securing Declaration executed. 

32. Conversion to 
Single Currency  

32.1 For evaluation and comparison purposes, the currency(ies) of the Bid 
shall be converted into a single currency as specified in the BDS.    

33. Margin of 
Preference 

33.1 Unless otherwise specified in the BDS, a margin of preference shall 
not apply. 

34. Evaluation of Bids 34.1 The Employer shall use the criteria and methodologies listed in this 
Clause. No other evaluation criteria or methodologies shall be 
permitted. 

 34.2 To evaluate a Bid, the Employer shall consider the following: 

(a) the bid price, excluding Provisional Sums and the provision, if any, 
for contingencies in the Summary Bill of Quantities for 
admeasurement contracts, or Schedule of Prices for lump sum 
contracts, but including Daywork items, where priced competitively; 

(b) price adjustment for correction of arithmetic errors in accordance 
with ITB 31.1; 

(c) price adjustment due to discounts offered in accordance with ITB 
14.4; 

(d) converting the amount resulting from applying (a) to (c) above, if 
relevant, to a single currency in accordance with ITB 32; 

(e) adjustment for nonconformities in accordance with ITB 30.3; and 

(f) application of all the evaluation factors indicated in Section 3 
(Evaluation and Qualification Criteria). 

 34.3 The estimated effect of the price adjustment provisions of the 
Conditions of Contract, applied over the period of execution of the 
Contract, shall not be taken into account in bid evaluation. 

 34.4 If this Bidding Document allows Bidders to quote separate prices for 
different contracts, and to award multiple contracts to a single Bidder, 
the methodology to determine the lowest evaluated price of the 

CONFID
ENTIAL



1-18 Section 1 - Instructions to Bidders 
 

Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

contract combinations, including any discounts offered in the Letter of 
Bid, is specified in Section 3 (Evaluation and Qualification Criteria). 

 34.5 If the Bid for an admeasurement contract, which results in the lowest 
Evaluated Bid Price, is seriously unbalanced, front loaded or 
substantially below updated estimates in the opinion of the Employer, 
the Employer may require the Bidder to produce detailed price 
analyses for any or all items of the Bill of Quantities, to demonstrate 
the internal consistency of those prices with the construction methods 
and schedule proposed. After evaluation of the price analyses, taking 
into consideration the schedule of estimated Contract payments, the 
Employer may require that the amount of the performance security be 
increased at the expense of the Bidder to a level sufficient to protect 
the Employer against financial loss in the event of default of the 
successful Bidder under the Contract. 

35. Comparison of 
Bids 

35.1 The Employer shall compare all substantially responsive Bids to 
determine the lowest evaluated Bid, in accordance with ITB 34.2. 

36. Qualification of 
the Bidder 

36.1 The Employer shall determine to its satisfaction whether the Bidder 
that is selected as having submitted the lowest evaluated and 
substantially responsive Bid meets the qualifying criteria specified in 
Section 3 (Evaluation and Qualification Criteria). 

 36.2 The determination shall be based upon an examination of the 
documentary evidence of the Bidder’s qualifications submitted by the 
Bidder, pursuant to ITB 17.1. 

 36.3 An affirmative determination shall be a prerequisite for award of the 
Contract to the Bidder. A negative determination shall result in 
disqualification of the Bid, in which event the Employer shall proceed to 
the next lowest evaluated bid to make a similar determination of that 
Bidder’s qualifications to perform satisfactorily. 

37. Employer’s Right 
to Accept Any Bid, 
and to Reject Any 
or All Bids 

37.1 The Employer reserves the right to accept or reject any Bid, and to 
annul the bidding process and reject all Bids at any time prior to 
contract award, without thereby incurring any liability to Bidders. In 
case of annulment, all Bids submitted and specifically, bid securities, 
shall be promptly returned to the Bidders. 

F. Award of Contract 

38. Award Criteria 38.1 The Employer shall award the Contract to the Bidder whose offer has 
been determined to be the lowest evaluated Bid and is substantially 
responsive to the Bidding Document, provided further that the Bidder is 
determined to be qualified to perform the Contract satisfactorily. 

39. Notification of 
Award  

39.1 Prior to the expiration of the period of bid validity, the Employer shall 
notify the successful Bidder, in writing, that its Bid has been accepted.   

 39.2 At the same time, the Employer shall also notify all other Bidders of the 
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results of the bidding. The Employer will publish in an English 
language newspaper or well-known freely accessible website the 
results identifying the bid and lot numbers and the following 
information: (i) name of each Bidder who submitted a Bid; (ii) bid prices 
as read out at bid opening; (iii) name and evaluated prices of each Bid 
that was evaluated; (iv) name of bidders whose bids were rejected and 
the reasons for their rejection; and (v) name of the winning Bidder, and 
the price it offered, as well as the duration and summary scope of the 
contract awarded. After publication of the award, unsuccessful Bidders 
may request in writing to the Employer for a debriefing seeking 
explanations on the grounds on which their Bids were not selected. 
The Employer shall promptly respond in writing to any unsuccessful 
Bidder who, after publication of contract award, requests a debriefing. 

 39.3 Until a formal contract is prepared and executed, the notification of 
award shall constitute a binding Contract. 

40. Signing of 
Contract 

40.1 Promptly after notification, the Employer shall send the successful 
Bidder the Contract Agreement. 

 40.2 Within 28 days of receipt of the Contract Agreement, the successful 
Bidder shall sign, date, and return it to the Employer. 

41. Performance 
Security 

41.1 Within 28 days of the receipt of notification of award from the 
Employer, the successful Bidder shall furnish the performance security 
in accordance with the Conditions of Contract, subject to ITB 34.5, 
using for that purpose the Performance Security Form included in 
Section 9 (Contract Forms), or another form acceptable to the 
Employer.   

 41.2 Failure of the successful Bidder to submit the above-mentioned 
Performance Security or to sign the Contract Agreement shall 
constitute sufficient grounds for the annulment of the award and 
forfeiture of the bid security or execution of the Bid-Securing 
Declaration. In that event, the Employer may award the Contract to the 
next lowest evaluated Bidder whose offer is substantially responsive 
and is determined by the Employer to be qualified to perform the 
Contract satisfactorily. 

 41.3 The above provision shall also apply to the furnishing of a domestic 
preference security, if so required. 
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Section 2 - Bid Data Sheet 

A. General

ITB 1.1 The number of the Invitation for Bids (IFB) is: REIP/ADB/NCB/W/06-1 

ITB 1.1 The Employer is: Ministry of Transport and Highways 

ITB 1.1 The name of the bidding process is: Passenger Facilities for EWCD (Elderly 
people, Women, Children & Differently abled) in Colombo Fort, Maradana, and 
Anuradhapura Railway Stations 

The identification number of the bidding process is: REIP/ADB/NCB/W/06-1  

The number and identification of lots comprising this bidding process is: None  

ITB 2.1 The Borrower is: Democratic Socialist Republic of Sri Lanka 

ITB 2.1 The name of the Project is: Railway Efficiency Improvement Project 

B. Contents of Bidding Documents

ITB 7.1 For clarification purposes only, the Employer’s address is: 

Attention: Project Director, 

Colombo Suburban Railway Project, 

No. 217, Cotta Road, 

Colombo 08. 

ZIP Code: 00800 

Sri Lanka. 

Telephone: 011-265640-42 

Fax:            011-2674954

E-mail:  pd@csrp.lk or apdproc@csrp.lk 

Note - Request for clarification should be received by the Employer no later than 
10 days prior to the closing date of the bid. Employer will not be bound to 
answer the clarification inquiries received after the said period. 

ITB 7.4 A Pre-Bid meeting will take place. 

Date: 03.04.2024 

Time:  10.00 a.m. 

Place: Colombo Suburban Railway Project, 
No. 217, Cotta Road, 
Colombo 08. 

A site visit conducted by the Employer will be organized. 
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C. Preparation of Bids

ITB 10.1 The language of the Bid is: English 

ITB 11.1 (b) In accordance with ITB 12 and ITB 14, the following schedules shall be submitted 
with the bid, including the priced Bill of Quantities for admeasurement contracts 
and Activity Schedule for lump sum contracts:  

The unit rate calculations for each applicable item in the Bill of Quantities in 
Section 4. 

ITB 11.1 (h) The Bidder shall submit with its Bid the following additional documents:  

1. Proposals for subcontracting elements of the works if the total of such
subcontracting is more than 10 percent of the Bid price.

2. A duly notarized affidavit certifying the accuracy of the information on current
contract commitments given in form Fin 4.

3. If Bidder is a Joint Venture, a copy of JV agreement or Letter of Intent to
execute a JV Agreement in the event of a successful bid shall be signed by
all partners together with the proposed agreement or the Memorandum of
Understanding and if the bidder is limited Liability Company, a copy of
Certificate of Incorporation and if the bidder is partnership, partnership
agreement and business registration, if the bidder is proprietorship, a
certificate of business registration.

4. Authority to seek references from the bidder’s bankers. In the case of a JV,
such authority from all the JV partners.

5. Any person acts as an agent, representative or nominee for or on behalf of
any bidder shall register himself with the Registrar of Companies if the bid
price exceeds LKR 5 million in accordance with the Public Contracts Act No.
3 of 1987 and subsequent gazette notification. Such certificate issued to the
local agent/ representative by the registrar of companies to be submitted.

a. “Any person who acts as an agent or sub agent, representative or
nominee for or on behalf of any bidder shall register himself before
submission of bids with Registrar of Public Contracts Sri Lanka, as
required by the Public Contract Act No. 03 of 1987. The Original
Certificate of registration shall be submitted with the bid.’’

b. The successful bidder shall be required to register upon the award of the
contract with the Registrar of Public Contracts Sri Lanka, as required by
the Public Contract Act No 03 of 1987.

c. “The successful bidder shall provide the relevant particulars required by
the Public Contracts Act No. 03 of 1987 to the Registrar of Public
Contracts upon the award of the Contract.’’

6. VAT Registration Certificate. Bidders already registered for VAT should
submit this with their Bid while successful foreign bidders are allowed to
complete the requirement before award of the Contract.

ITB 12.1 The units and rates in figures entered into the Activity Schedule should be 
typewritten or if written by hand, must be in print form. Activity Schedule not 
presented accordingly may be considered nonresponsive. 
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ITB 13.1 Alternative bids shall not be permitted. 

ITB 13.2 Alternative times for completion shall not be permitted. 

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of the 
Works: None 

ITB 14.5 The prices quoted by the Bidder shall not be subjected to adjustment during the 
performance of the Contract.   

ITB 15.1 The prices shall be quoted by the bidder and shall be paid in: Sri Lankan Rupees 
(LKR)  

ITB 16.1 Technical Proposal shall also include a Health and Safety COVID-19 Plan, in 
accordance with the relevant government regulations and guidelines on COVID- 
19 prevention and control shall comply with all applicable national, provincial and 
local Laws and regulations in Sri Lanka - quarantine and prevention of diseases 
ordinance (chapter 222) Extraordinary Gazette no.:2197/25, Date :2020-10-15 
published by Ministry of Health - Corona Virus Disease 2019 (Covid 19) 
(Preventive Measures) Regulations Available here 

http://www.documents.gov.lk/en/exgazette.php 

ITB 18.1 The bid validity period shall be 90 (Ninety) days. 

ITB 19.1 The Bid Security Declaration is not required. 

The Bidder shall furnish a bid security in the amount of LKR 480,000.00 or an 
equivalent amount in freely convertible foreign currency. 

For the purpose of conversion of the required bid security amount to a freely 
convertible currency, the selling exchange rate published by the Central Bank of 
Sri Lanka on the date 28 days prior to the deadline for bid submission shall be 
applied. 

Bid security obtained from a bank in Sri Lanka shall be in the form of a certified 
check, a letter of credit or a bank guarantee, issued from a reputable bank 
licensed by the Central Bank of Sri Lanka. 

If the bid security is obtained from a bank based in another country, it shall be 
issued by a reputable bank from an eligible country. 

If the Guarantee is in a form of irrevocable Letter of Credit or Cashier’s or certified 
cheque or a bank guarantee obtained from a Bank in another country, it shall be 
encashable in Sri Lanka. The issuing Bank should have a correspondent bank in 
Sri Lanka. 

Bid Security shall be valid from 25.04.2024 to 21.08.2024 

(Bid security shall be valid for 28 days beyond the original validity period of the 
bid) 

ITB 19.2 The ineligibility period will not be applicable  
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ITB 19.4 Subject to the succeeding sentences, any bid not accompanied by an irrevocable 
and callable bid security shall be rejected by the Employer as nonresponsive. If a 
Bidder submits a bid security that (i) deviates in form, amount, and/or period of 
validity, or (ii) does not provide sufficient identification of the Bidder (including, 
without limitation, failure to indicate the name of the Joint Venture or, where the 
Joint Venture has not yet been constituted, the names of all future Joint Venture 
Partners), the Employer shall request the Bidder to submit a compliant bid 
security within 14 days of receiving such a request. Failure to provide a compliant 
bid security within the prescribed period of receiving such a request shall cause 
the rejection of the Bid. 

ITB 20.1 In addition to the original Bid, the number of copies is: One hard copy and one 
soft copy with flash drive or USB drive. 

ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder shall 
consist of:  

i. Bids submitted by a limited liability company or a corporation: It shall be
signed by a duly authorized person(s) holding a Power of Attorney notarized
by Attorney-at-law or shall include an authorization by the Company’s or
Corporation’s Board of Directors by a Board resolution and certified by the
Company Secretary authorizing for such person(s) to sign the documents.

ii. Bids submitted by an individual or the Partnership: The person signing on
behalf of the bidder shall be duly authorized person holding a Power of
Attorney notarized by Attorney-at-law or in respect of a partnership shall
include a copy of the partnership agreement to demonstrate relationship of
the signing partner to the partnership.

iii. Bids submitted by existing or intended Joint Venture (JV) shall include an
undertaking signed by all parties (i) stating that all parties shall be jointly and
severally liable, and (ii) nominating a representative who shall have the
authority to conduct all business for and on behalf of any and all the parties
of the JV during the bidding process and, in the event the JV is awarded the
Contract, during contract execution.

ITB 20.2 The Bidder shall submit an acceptable authorization within fourteen (14) days. 

D. Submission and Opening of Bids

ITB 21.1 Bidders shall not have the option of submitting their Bids electronically. 

ITB 21.1 (b) If bidders shall have the option of submitting their Bids electronically, the 
electronic bidding submission procedures shall be: Not applicable 

ITB 22.1 For bid submission purposes only, the Employer’s address is:  

Attention:    Chairman 

Project Procurement Committee, 

Colombo Suburban Railway Project 

217, Cotta Road 

Colombo 8 
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The deadline for bid submission is: 

Date: 25.04.2024 

Time: 02.00 p.m. 

ITB 25.1 The bid opening shall take place at: 

Project Procurement Committee, 

Colombo Suburban Railway Project 

217, Cotta Road 
Colombo 8 

Date: 25.04.2024 

Time: 02.00 p.m. 

ITB 25.1 If electronic bid submission is permitted in accordance with ITB 21.1, the specific 
bid opening procedures shall be: Not applicable 

ITB 25.3 The Letter of Bid and Schedules shall be initialed by all representatives of the 
Employer attending the Bid opening. 

E. Evaluation and Comparison of Bids

ITB 32.1 Not applicable. 

ITB 33.1 A margin of preference shall not apply. 

CONFID
ENTIAL



Section 3 - Evaluation and Qualification Criteria 3-1 

Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations  

Section 3 - Evaluation and Qualification Criteria 
 

Table of Criteria  

 

1. Evaluation .............................................................................................................................................. 3-2 

1.1 Adequacy of Technical Proposal ................................................................................................... 3-2 

1.2 Completion Time ............................................................................................................................. 3-2 

1.3 Technical Alternatives .................................................................................................................... 3-2 

1.4 Quantifiable Nonconformities and Omissions ............................................................................. 3-2 

1.5 Margin of Preference  ...................................................................................................................... 3-3 

1.6 Multiple Contracts  .......................................................................................................................... 3-3 

 

2. Qualification .......................................................................................................................................... 3-4 

2.1 Eligibility........................................................................................................................................... 3-4 

2.1.1 Nationality .................................................................................................................................. 3-4 

2.1.2 Conflict of Interest...................................................................................................................... 3-4 

2.1.3 ADB Eligibility ............................................................................................................................ 3-4 

2.1.4 Government-Owned Enterprise ................................................................................................. 3-4 

2.1.5 United Nations Eligibility ............................................................................................................ 3-4 

2.2 Pending Litigation and Arbitration ................................................................................................ 3-5 

2.2.1 Pending Litigation and Arbitration ............................................................................................. 3-5 

2.3 Financial Situation .......................................................................................................................... 3-6 

2.3.1 Historical Financial Performance ............................................................................................... 3-6 

2.3.2 Average Annual Construction Turnover .................................................................................... 3-6 

2.3.3 Financial Resources .................................................................................................................. 3-7 

2.4 Construction Experience ................................................................................................................ 3-8 

2.4.1 Contracts of Similar Size and Nature ........................................................................................ 3-8 

2.4.2 Construction Experience in Key Activities ................................................................................. 3-9 

 CONFID
ENTIAL



3-2 Section 3 - Evaluation and Qualification Criteria 

Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

1. Evaluation 

In addition to the criteria listed in ITB 34.2 (a)–(e), other relevant factors are as follows: 

 

1.1 Adequacy of Technical Proposal 

Evaluation of the Bidder’s Technical Proposal will include an assessment of the Bidder’s 
technical capacity to successfully implement the contract considering its proposed site 
organization, method statement, mobilization, and construction schedule (to be described by 
the Bidder in sufficient detail to demonstrate the adequacy of its work methods, scheduling, 
and material sourcing) including the extent to which they are presented in a consistent 
manner and comply with requirements stipulated in Section 6 (Employer’s Requirements) 
without material deviation, reservation, or omission.  

Noncompliance with equipment and personnel requirements described in Section 6 
(Employer’s Requirements) shall not normally be a ground for bid rejection, and such 
noncompliance will be subject to clarification during bid evaluation and rectification prior to 
contract award. 

 

1.2 Completion Time 

An alternative Completion Time, if permitted under ITB 13.2, will be evaluated as follows: 

Not Applicable 

 
 

1.3 Technical Alternatives 

Technical alternatives, if permitted under ITB 13.4, will be evaluated as follows: 

Not Applicable 

 
 

1.4 Quantifiable Nonconformities and Omissions 

Subject to ITB 14.2 and ITB 34.2, the evaluated cost of quantifiable nonconformities including 
omissions, is determined as follows: 

 
Pursuant to ITB 30.3, the cost of all quantifiable nonmaterial nonconformities shall be evaluated, 
including omissions in Daywork where competitively priced but excluding omission of prices in 
the Bill of Quantities. The Employer will make its own assessment of the cost of any nonmaterial 
nonconformities and omissions for the purpose of ensuring fair comparison of bids. 
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1.5 Margin of Preference (Applicable for ICB only) 

If a margin of preference shall apply under ITB 33.1, the procedure will be as follows as:  

Not Applicable 

 

1.6 Multiple Contracts 

Not applicable  

 

1.7 Other Criteria 

The Employer will take into account the quality of the Health and Safety COVID -19 Plan (‘the 
Plan’) attached to the Technical Proposal in its evaluation of the Adequacy of the Technical 
Proposal. 

The bidder should demonstrate in the Plan the health and safety measures they will put in 
place on site in relation to COVID-19 prevention and controls, including but not limited to, 
PPE requirements, site set up, training, induction and mobilization of new personnel, 
equipment and plants cleaning and other hazard management measures while undertaking 
site work activities, site visitors health and safety protocols, as well as the approach to the 
monitoring and reporting of the Plan. The Plan should be fit for purpose for the particular 
construction works of this contract and be aligned with any relevant government regulations 
and guidelines on COVID-19 prevention and controls, as well as workplace safety 
requirements. 
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2. Qualification 

It is the legal entity or entities comprising the Bidder, and not the Bidder’s parent companies, subsidiaries, 
or affiliates, that must satisfy the qualification criteria described below. 

2.1 Eligibility 
 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

2.1.1   Nationality 

Nationality in accordance with 
ITB Subclause 4.2. 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Forms 

 ELI – 1; ELI – 2 

with attachments 

2.1.2 Conflict of Interest 

No conflicts of interest in 
accordance with ITB Subclause 
4.3. 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Letter of Bid 

2.1.3 ADB Eligibility 

Not having been declared 
ineligible by ADB, as described 
in ITB Subclause 4.4. 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Letter of Bid 

2.1.4 Government-Owned Enterprise 

Bidder required to meet 
conditions of ITB Subclause 4.5. 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Forms              
ELI - 1,  ELI - 2 with 

attachments 

 

2.1.5 United Nations Eligibility 

Not having been excluded by an 
act of compliance with a United 
Nations Security Council 
resolution in accordance with 
ITB Subclause 4.7. 

must meet 
requirement 

must meet 
requirement 

must meet 
requirement 

not 
applicable 

Letter of Bid 
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2.2 Pending Litigation and Arbitration 

 

Pending litigation and arbitration criteria shall apply.  

2.2.1  Pending Litigation and Arbitration 
 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

All pending litigation and 
arbitration, if any, shall be 
treated as resolved against the 
Bidder and so shall in total not 
represent more than 50% 
percent of the Bidder’s net worth 
calculated as the difference 
between total assets and total 
liabilities. 

must meet 
requirement 
by itself or 

as partner to 
past or 

existing Joint 
Venture 

not 
applicable 

must meet 
requirement 
by itself or 

as partner to 
past or 

existing Joint 
Venture 

not 
applicable 

Form LIT - 1 
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2.3  Financial Situation  
 

2.3.1 Historical Financial Performance 
 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

Submission of audited financial 
statements or, if not required by 
the law of the Bidder’s country, 
other financial statements 
acceptable to the Employer, for 
the last five (5) years to 
demonstrate the current 
soundness of the Bidder’s  
financial position. As a 
minimum, the Bidder's net worth 
for the last year, calculated as 
the difference between total 
assets and total liabilities should 
be positive. 

must meet 
requirement 

not 
applicable 

must meet 
requirement 

not 
applicable 

Form FIN - 1    with 
attachments 

 
 

2.3.2 Average Annual Construction Turnover 

 
Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

Minimum average annual 
construction turnover of LKR 
Thirty Two (32) million, 
calculated as total certified 
payments received for contracts 
in progress or completed, within 
the last five (5) years. 

must meet 
requirement 

must meet 
requirement 

must meet 

 25%  

 of the 
requirement 

must meet  

40%   

of the 
requirement 

Form FIN - 2 
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2.3.3 Financial Resources 

 
Criteria Compliance Requirements Documents 

Requirement 
Single 
Entity 

Joint Venture Submission 
Requirements All Partners 

Combined 
Each    

Partner 
One     

Partner 

For Single Entities: 
 
The Bidder must demonstrate that its 
financial resources defined in FIN - 
3, less its financial obligations for its 
current contract commitments 
defined in FIN - 4, meet or exceed 
the total requirement for the Subject 
Contract of LKR 19.2 million 

must meet 
requirement 

not 
applicable 

not 
applicable 

not 
applicable 

Form FIN – 3 and 

Form FIN – 4 

For Joint Ventures: 
 
(1) One partner must demonstrate 

that its financial resources defined 
in FIN - 3, less its financial 
obligations for its own current 
contract commitments defined in 
FIN - 4, meet or exceed its 
required share of LKR 7.68 million 
from the total requirement for the 
Subject Contract. 

 
AND 

not 
applicable 

not 
applicable 

not 
applicable 

must meet 
requirement 

Form FIN – 3 and 

 Form FIN – 4 

(2) Each partner must demonstrate 
that its financial resources defined 
in FIN - 3, less its financial 
obligations for its own current 
contract commitments defined in 
FIN - 4, meet or exceed its 
required share of LKR 4.8 million 
from the total requirement for the 
Subject Contract. 
 
AND 

not 
applicable 

 not 
applicable 

 must meet 
requirement 

 not 
applicable 

Form FIN – 3 and  
Form FIN – 4 

(3) The joint venture must 
demonstrate that the combined 
financial resources of all partners 
defined in FIN - 3, less all the 
partners’ total financial obligations 
for the current contract 
commitments defined in FIN - 4, 
meet or exceed the total 
requirement for the Subject 
Contract of LKR 19.2 million 

not 
applicable 

must meet 
requirement 

not 
applicable 

not 
applicable 

Form FIN – 3 and  
Form FIN – 4 
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2.4 Construction Experience 

2.4.1 Contracts of Similar Size and Nature  
 

Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

Participation in at least one 
building construction or building 
refurbishment contract, that has 
been successfully or 
substantially completed within 
the last five (5) years and that is 
similar to the proposed works, 
where the value of the Bidder’s 
participation exceeds LKR 
10,000,000.00.  

must meet 
requirement 

not 
applicable 

not 
applicable 

must meet 
requirement 

Form EXP - 1 

 

2.4.2 Construction Experience in Key Activities  

(May be complied with by specialist subcontractors. The employer shall require evidence of the subcontracting agreement 
from the bidder. A specialist subcontractor is a specialist enterprise engaged for highly specialized processes, which the 
main contractor cannot provide.) 

 
Criteria Compliance Requirements Documents 

Requirement Single Entity 

Joint Venture 
Submission 

Requirements All Partners 
Combined 

Each       
Partner 

One         
Partner 

For the above or other contracts 
executed during the period 
stipulated in 2.4.1 above, a 
minimum construction 
experience in the following key 
activities: 

must meet 

requirements 

must meet 

requirements a 

not 
applicable 

not 
applicable 

Form EXP - 2 

 
          

 
     

      

 
 

a  In the case of a joint venture bidder, at least one of the partners must have the experience in the key activity if the bidder itself 
(not its subcontractor) will carry out the relevant activity. 
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Letter of Bid 
 
-Note- 

The bidder must accomplish the Letter of Bid on its letterhead clearly showing the bidder’s complete name and address.  

 

 

 Date:  ..................................................  

 ICB/NCB No.:  ..................................................  

 Invitation for Bid No.:  ..................................................  
 
 
 
To: [. . . insert complete name of the employer . . .] 
 
 
 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda 
issued in accordance with Instructions to Bidders (ITB) Clause 8. 

 

(b) We offer to execute in conformity with the Bidding Documents the following Works: [. . . insert 
narrative . . .] 

  

(c) The total price of our Bid, excluding any discounts offered in item (d) below is:  

  

 

 

 

 

 

 

 

(d) The discounts offered and the methodology for their application are as follows: [. . . insert 
discounts and methodology for their application if any . . .]  

 

(e) Our bid shall be valid for a period of [. . . insert bid validity period as specified in ITB 18.1 of the BDS . . .] 
days from the date fixed for the bid submission deadline in accordance with the Bidding 
Documents, and it shall remain binding upon us and may be accepted at any time before the 
expiration of that period. 

 

(f) If our bid is accepted, we commit to obtain a performance security in accordance with the 
Bidding Document. 

 

 [amount of foreign currency in words], [amount in figures], and [amount of local currency in words], [amount 
in figures]  
 
The total bid price from the Summary of Bill of Quantities for admeasurement contracts or Activity Schedule 
for lump sum contracts should be entered by the bidder inside this box. Absence of the total bid price in the 
Letter of Bid may result in the rejection of the bid. 
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(g) Our firm, including any Subcontractors or Suppliers for any part of the Contract, have 
nationalities from eligible countries in accordance with ITB 4.2.  

 

(h) We, including any Subcontractors or Suppliers for any part of the contract, do not have any 
conflict of interest in accordance with ITB 4.3.  

 

(i) We are not participating, as a Bidder in more than one Bid in this bidding process in 
accordance with ITB 4.3(e), other than alternative offers submitted in accordance with ITB 13. 

 

(j) Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of 
the contract, has not been declared ineligible by ADB, under the Employer’s country laws or 
official regulations or by an act of compliance with a decision of the United Nations Security 
Council. 

 

(k) [We are not a government-owned enterprise] / [We are a government-owned enterprise but 
meet the requirements of ITB 4.5].1 

 

(l) We have paid, or will pay the following commissions, gratuities, or fees with respect to the 
bidding process or execution of the Contract:2  

 

Name of Recipient Address Reason Amount 

 .........................................   .......................................   ................................   ..................... 

 .........................................   .......................................   ................................   .................... .

 

(m) We understand that this Bid, together with your written acceptance thereof included in your 
notification of award, shall constitute a binding contract between us, until a formal contract is 
prepared and executed.  

 

(n) We understand that you are not bound to accept the lowest evaluated Bid or any other Bid that 
you may receive. 

 

(o) We agree to permit ADB or its representative to inspect our accounts and records and other 
documents relating to the bid submission and to have them audited by auditors appointed by 
ADB. 

 

(p) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance 
with the requirements set forth in Section 6 (Employer’s Requirements) and our technical 
proposal, or as otherwise agreed with the Employer. 

 

Name  .......................................................................................................................................................  

In the capacity of  .....................................................................................................................................  

Signed  .....................................................................................................................................................   

Duly authorized to sign the Bid for and on behalf of  ...............................................................................  

Date  .........................................................................................................................................................   
 

1  Use one of the two options as appropriate. 
2  If none has been paid or is to be paid, indicate “None”. 
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Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

Schedules 
 
 

Schedule of Payment Currencies 
 
For  ...........................insert name of Section of the Works  ...............................  
 
Separate tables may be required if the various sections of the Works (or of the Bill of Quantities) will have 
substantially different foreign and local currency requirements. In such a case, the Employer should 
prepare separate tables for each Section of the Works. 

 

 A B C D 

Name of Payment 
Currency 

Amount of 
Currency 

Rate of 
Exchange 
to Local 

Currency 

Local Currency 
Equivalent 
C = A x B 

Percentage of 
 Net Bid Price (NBP) 

 100xC  
NBP 

Local Currency 
  
 

 
1.00 

  

Foreign Currency #1 
  
 

    

Foreign Currency #2 
  
 

    

Foreign Currency #3 
  
 

    

Net Bid Price 
    

 
100.00 

Provisional Sums 
Expressed in Local 
Currency 

 1.00  
 

BID PRICE 
   

 
 

 
 

-- Note -- 

The rates of exchange shall be the selling rates 28 days prior to the deadline for submission of bids published by the 
source specified in BDS 15. 
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Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

Table(s) of Adjustment Data (- Not Applicable -) 
 

 
 

Table A - Local Currency 
 

Index 
Code 

Index 
Description 

Source of Index 
Base Value 
and Date 

Bidder’s 
Local Currency 

Amount 

Bidder’s 
Proposed 
Weighting 

(coefficient) 

 Nonadjustable — — 

 

— a:  (by Employer) 

b:    

c:   

d:    

e:    

   Total  1.00 

 
 
 

Table B - Foreign Currency 
Name of Currency:   

Insert name of currency. If the bidder wishes to quote in more than one foreign currency, but in no case more than three, 
this table should be repeated for each foreign currency. 
 
 
 

Index 
Code 

Index Description 
Source of 

Index 
Base Value 
and Date 

Bidder’s 
Currency in 

Type/Amount 

Equivalent in 
FC1 

Bidder’s 
Proposed 
Weighting 

(coefficient) 

 Nonadjustable — — —  a:  (by Employer) 

b:    

c:   

d:    

e:    

    Total  1.00 

 
 
 

-- Note -- 

“Base Date” means the date 28 days prior to the deadline for submission of bids. 
 
Tables of Adjustment Data shall only be included if prices are to be quoted as adjustable prices in accordance with 
ITB 14.5. 

 
 

To be entered by the bidder 
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Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

Activity Schedule 
[Schedules of Prices – Lump Sum Contract] 

 

The Employer shall indicate the list of major activities comprising the works and the number of 
measurement units consistent with the description of works, drawings, and specifications in Section 6 
(Employer’s Requirements). Each work item shall be described in sufficient detail to provide clear 
guidance to Bidders with respect to the type of works, their scope and complexity, and compliance with 
the required standards.  

Bidders are required to enter the prices against each work item on a lump sum basis. Work items 
against which no lump sum price is entered by the Bidder will not be paid by the Employer when 
executed and shall be deemed covered by other work items against which the lump sum prices were 
entered. The sum of prices entered against each work item will represent the total bid price. 

The whole cost of complying with the provisions of the Contract shall be included in the Items provided 
in the Activity Schedule, and where no Items are provided, the cost shall be deemed to be distributed 
among the Amounts for the related Items of Work. 
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PREAMBLE TO BILL OF QUANTITIES 
 

1) Bill of Quantities shall be read in conjunction with Instructions to Bidders/Conditions of 
Tender, General Conditions of Contract, General Specification and Drawings. 

2) The cost of complying with all conditions, obligations and liabilities described in the 
Condition of Contract and the Specifications and the Bills of Quantities including relevant 
overheads charges (excluding VAT) and profit and carrying out the work as shown on the 
Drawing shall be deemed to be spread over and included in the prices or sum stated by the 
Bidder in the Bill of Quantities. 

3) Method of measurement will be the method used in BOQ. Whenever the method of 
measurement is not clear from the document available, the principles as given in the Sri 
Lanka Standard 573, 1999. Method of Measurements of Building Works shall be 
applicable. 

4) The Quantities given in the Bill of Quantities are estimated only and are intended to give an 
indication of the extent of the work to be carried out. Payment will however be made on 
Lump sum basis. 

5) The Quantities set out in the Bill of Quantities are provisional and cover the approximate 
scope of the work, which is anticipated to be performed by the Contractor.  

6) The rates and prices entered in the Bill of Quantities shall, except in so far as it is otherwise 
provided under the Contract include cost of all constructional plant, supervision, materials 
erection and maintenance, duties/levies together with all general risks, liabilities and 
obligations as set out or implied in the Contract. 

7) The rate or price shall be entered against each item in the Bill of Quantities, whether 
quantities are stated or not. The cost of items against which Contractor has failed to enter 
rate or prices shall be deemed to be covered in other rates and prices in the Bill of 
Quantities. 

8) The whole cost of complying with the provisions of the Contract shall be included in the 
items provided in the Bill of Quantities and where no items are provided the cost shall be 
deemed to be distributed among the rates and prices entered for the related items of work. 

9) Unless otherwise stated separately for the items paid on Provisional sums payments will be 
made for the actual cost (On submission of original copies of evidence) and attendance fee 
for the work/service carried out. 

10) General directions and descriptions of work and materials are not necessarily repeated nor 
summarized in the Bill of Quantities. Reference to the relevant sections of the Contract 
Document shall be made before entering prices each against item in the priced Bill of 
Quantities. 

11) Provisional sums included and so designated in the Bill of Quantities shall be expended in 
whole or part at the direction and discretion of the Engineer in accordance with the 
stipulation made under General Conditions of Contract and/or Particular Conditions of 
Contract. 
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12) Where the determination for payment purposes of the quantity of any item of work depends 
upon the measurement of existing features or ground levels and the like, then prior to 
carrying out any operations which might affect such measurement, the Contractor shall first 
take such levels and measurements as the Engineer may direct and, after the Engineer has 
had the opportunity to check the same, they shall be certified as agreed by both the 
Engineer and the Contractor. In the event that the Contractor fails to observe the above 
procedure, the Engineer shall determine the quantity to be assumed for payment purposes 
using the best information available to him, and his decision in the matter shall be final. 

13) Bidder should visit the site and acquaint themselves with all existing conditions, the nature 
and extent of work to be done under this contract ascertaining the conditions governing 
access to the site, the extent of work and accordingly include for, in their prices.  

13) The following abbreviations are used in the Bill of Quantities and shall carry the     
meanings as  listed hereunder:- 

 
m - liner meter = 1000 mm 
 
m2 - square meter 
 
m3 - cubic meter 
 
kg - kilogrammes = 1000 grammes 
 
t - metric tons - 1000 kilogrammes 
 
nr - number 
 
mm - millimeter 
 
cm - centimeter 
 
Pro.Sum  -    Provisional Sum 
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PREAMBLE NOTES FOR ALL TRADES 

 
DEMOLITION  
 
The Contractor is requested to visit the site and to acquaint himself with the work spaces, conditions 
of adjoining properties, access, the actual extent of the work to be done, possible method of 
demolition, reusable materials, existing services, method methods of disconnecting and termination of 
services, method of transportation of material, equipment to be used etc. prior to pricing of this 
section. 
 
The Contractor should take all necessary safety and health precautions to prevent or minimize 
disturbances and accidents to train passengers and workers, during execution of works at site and 
carry out instructions given by the engineer according to station operational requirements. 
 
Demolition should be carried out with approved equipment, acceptable to the consultant with prior 
approval. Contractors' rates shall include cart away demolished material away from the site for a 
suitable location. 
 
When quoting bidders are required to follow the demolition layout. Demolition shall be conducted 
with necessary support and protection to prevent any damages to any third-party or existing 
neighboring structures. 
 
CONCRETE WORK 
 
Unless otherwise stated all concrete shall be: - 
 

(a) Grade 25 (20mm aggregate) 
(b) All concrete shall be so cast to receive only that finishing on its exposed faces as specified in 

the respective items. 
(c) All concrete shall be made dense with a vibrator and finished with monolithic to receive tiles 

etc. 
(d) Rate shall include for plant for mixing, handling, hoisting, depositing, compacting, vibrating, 

curing and making good after removal of formwork and for any tests when necessary. 
(e) Whenever the grade of concrete has been specified in the drawings, it shall supersede the 

clauses above and the drawings shall be final. 
 
FORMWORK  
 
Formwork centering and molds for concrete construction shall be of timber, steel or precast concrete 
and shall be erected true in line, levels and vertically and to the shapes and sizes required by the work, 
and shall be of suitable design and substantial and rigid construction as to prevent deformation due to 
the placing and compacting of concrete and any incidental loading. All formwork and centering shall 
be so constructed that no grout shall leak out during concreting.  
 
Formwork and centering shall be provided with adequate walling, struts braces, ties and clamps so as 
to maintain the dimensions lines and levels shown on the drawings during the entire operation of 
placing and compacting the concrete and to prevent any sagging exceeding 3mm under the weight of 
wet concrete with  
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Any other super imposed loads, which they would be subjected to during construction. 
 
The contractor shall provide sufficient formwork and molds to ensure the adequate progress of work 
and the Architect/Engineer may direct the contractor to provide at contractor's expense such additional 
formwork and molds as they may deem necessary if in his opinion the proper progress of the works is 
retarded by their absence. 
Rates shall include for all necessary boarding, supports, erecting, framing, cutting angles, cleaning, 
wetting and treatment before placing concrete and striking or removal etc. 
 
Formwork had been measured the net contact surface measurement between concrete and formwork. 
 
REINFORCEMENT  
 
The size of reinforcement rods described in the drawing or elsewhere shall be the minimum size and 
the rolling margin and any other tolerance shall be wholly above this size. Hooks and laps have been 
measured with the quantities.  
 
All reinforcement shall be free from mill scale, dirt, oil, paint, grease or loose rust before fixing in 
position and shall be brushed with a stiff wire brush if so directed by the Architect/Engineer. 
 
Reinforcement shall be bent cold by applying a slow even pressure on an approved type of bending 
apparatus. 
 
Re-bending of incorrectly bent bars shall not be attempted. 
 
Rates shall include for cutting, bending, fabricating, placing in position, holding and supporting 
including temporary fixing supports, hangers and binding wire, ties, spaces, chairs, rolling margins. 
 
MASONRY WORK 
 
Brick Work, Block Work and Rubble Work 
 
 All the block work to be solid block work 

 
Rates shall include for all rough and fair cutting, plumbing angles, forming rebated reveals, rough 
arches, raking out joints for pointing, plastering etc., cutting and pinning, forming or cutting chases, 
making good and sundry items of a like nature. 
 
Rates shall include for all goggles, cramps, dowels, ties, templates, plumbing, settings, jointing, 
pointing and fixing in position including hoisting, protecting and cleaning down. 
 
Rates shall include for Builders work in connection with electrical installation, plumbing and drainage 
work. 
Rates shall include for stiffeners for all 115mm thick walls exceeding 2400mm length and up to the 
ceiling height. 
Rates for brickwork shall include preparation of surface to receive any external wall finish and shall 
be to Consultant's approval. 
Rate shall include for preparation of existing surface for proper bonding. 
Rate shall include for scaffolding whether specified separately or not. 
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METAL WORK 
 
All doors and windows itemized hereunder shall be fabricated in powder coated aluminum extrusions 
conforming in all respects to the specification and detail drawings. 
 
Each door and window sash shall be fitted with the accessories indicated in the specification and 
schedule and no extra payment whatsoever will be made for any standard fittings and accessories even 
if such are not incorporated in the specification, schedule and detail drawings. 
 
The items described hereinafter indicate only the types and sizes of the doors and windows together 
with a very brief description thereof. Particulars should be obtained by reference to the specification, 
schedule and detail drawings. 
 
Paneling shall consist of extruded Aluminum panel. 
 
All metal work other than anodized aluminum (If specified in the drawings) sections shall be cleaned 
thoroughly and applied with two coats of an approved anti corrosive primer and two coats of enamel 
paint of approved make and colour. 
 
All the stainless steel products to be comply with grade 304 and contractor shall provide the relevant 
documentation for consultant’s approval. 

All doors and windows hinges, locks and handles to be of “VVP”or equivalent and ironmongery to be 
heavy-duty stainless steel. 
 
WOOD WORK  

All structural wood work shall be “Class 1” as specified in ICTAD specification for BUILDING 
WORKS Volume 1, ICTAD Publication No SCA/4 (Volume 1) 3rd Revision July 2004 or equivalent 
to Engineer’s approval and should be pressured treated timber. 

The whole of the timber used in the work shall be the best of its kind obtainable and shall be 
thoroughly dry and well seasoned free from shakes vanes, loose or dead knots and any other defects 
and shall be to the approval of the Architect and stored under cover when not in use. Any warped or 
unseasoned timber shall be rejected by the consultant. 

Locks and iron mongery for PVC doors/timber doors and windows. 

All woodwork shall be applied with two coats of and approved aluminum primer and two coats of 
gloss/matt finish paint of approved make and colour. 

All doors and windows hinges, locks and handles to be of “UNION”, “YALE” made in UK or 
equivalent and ironmongery to be heavy-duty brass oxidize. 
 
SANITARY FITTINGS  
 
All fittings should be in accordance with the design specifications to the approval of consultant. 
All sanitary fittings shall be Rocell or equivalent. The rate shall include both Supply and Installation 
according to the design specifications and to the approval of consultant. 
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PLUMBING AND DRAINAGE WORK  

a) The unit prices for furnishing, laying and jointing UPVC pipes shall be deemed to include, 
but not limited to the cost of excavation in trenches, covering joints in cement concrete grade 
15 using 25 mm graded aggregate where necessary, refill of the excavated trenches in 
compacted layers not exceeding 150 mm thick and /or chasing the pipes in walls and columns 
covering up and finishing and/or embedding pipes in concrete columns and slabs and/or 
fixing pipes to undersides/ soffits of slabs and vertical faces of columns and walls with 
brackets and/or taking the pipes through rubble masonry foundations and/or block work / 
brick walls and/or concrete slabs by means of pipe sleeves of larger size embedded therein 
and in addition the cost of all accessories and fittings such as sockets, bends, elbows, tees, Y 
junctions, end caps and cleaning eyes, except such items as are listed hereinafter which shall 
be measured and paid separately. 

b) Rate for sanitary installations shall include for "ROCEL", "AMERICAN STANDARD" or 
approved equivalent.  

c) Rate for all fixtures shall include for all accessories and fittings and connected to perfect 
working order. Metal fixtures shall include for chromium-plated brass of approved 
international makes to the Engineer's approval. Sub Standard fixtures are liable to be rejected 
and ordered to be removed from the site. 

Rates shall include for screws, nails, pipe hooks, saddles, brackets, sockets, connections, lagging short 
lengths, bowknots nipple joints, concrete blocks and the like and all holes, chasing etc., and making 
good in other trades such as plaster and painter.  

Rates for pipes laid underground shall include for necessary excavation to required gradient, 
backfilling, embedding in concrete and disposal of surplus excavated material as directed, any special 
protection to pipes if necessary etc. 

Any special water service and drainage fittings such as bends, tees, reducers etc., unless otherwise 
separately measured in the Bill of Quantities, shall be included with the pipes and rates for pipes shall 
include for such fittings and for any extra work involved for the satisfactory completion of such items. 

All work shall conform to the general specification and special specification for drainage and water 
services and to the requirements of the local authorities.  

Rates for piping shall include for all elbows, bends, tees, stop ends, junctions, reducers inspection 
opening and all other similar fittings and for testing.  

Preamble notes to all other trades shall apply to this trade as well. 

All Pipes shall be of UPVc and the type as specified in drawings.  

ELECTRICAL INSTALLATION 
 
All fittings accessories and materials utilized in the installations shall comply in all respects with the 
specification and shall generally be in accordance with the details depicted in the drawings. 
Furthermore makes shall be to the approval of the Engineer. 
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The Bid Unit Prices/ Rates shall be deemed to include for laying and jointing of conduits, chasing in 
walls, columns and slabs for conduits, Covering up and making good the surfaces, fixing conduits 
underside of soffits and surfaces of walls by means of brackets, drilling holes of required sizes in 
walls and slabs for through conduits and such other items of works necessary to be done for a 
complete installation. 
 
Rates for point wiring shall include for all cables, switches (1 way or 2 ways as necessary), junction 
boxes, conduits, switch boxes, clips, earth cables, draw wires, wiring accessories, Screws, nails, 
hardware, fixing and insulating materials, cutting holes, chases make good the same in all trades, 
holders, ceiling boxes, flexible codes and other wiring accessories required up to the final fixing point 
wherever necessary. 
 
FLOOR, WALL AND CEILING FINISHES  

Rates shall include for all temporary rules, screeds, grounds etc., for raking out joints of new 
brickwork or hacking new concrete for key. Internal and coved angles, joints between different 
surfaces and between new and old plastering, arises, quirks, inter sections between curved or irregular 
surfaces etc., and all making good around pipes, sanitary fittings and similar fixtures. 

Rate for plasterwork shall include for expanded metal or the like in areas of different modes of 
construction. (eg. Block work and concrete work.) 

Floor tile should be laid on 20 mm thick cement and sand 1:3 screeded bed and joint and pointing to 
match the color of tiles as per the drawings, schedules and specification to the approval of the 
Engineer. 

Wall tile should be laid on 12 mm (1/2") thick cement and sand 1:3 screeded bed and joint and point 
to match the color of tiles as per the drawings, schedules and specification to the approval of the 
Engineer. 

Rates shall include for Builders work in connection with electrical installation and plumbing. 

Rates for plasterwork shall include for forming door and window reveals unless otherwise measured 
separately. 

Rates shall include for leaving soffits of slab of even finish to receive ceiling finishes. 

Rates shall include for making adequate space for drawing of all conduits of walls and partitions.  

Fair joints, outlets, working over and around obstructions, pipes and the like into recesses and shaped 
inserts, forming shallow channels, bonding agents where included with the work, dividing strips 
where applicable, all extra work necessary for patterned work, are deemed to include where applicable 
with the items. 

Treads and risers are deemed to include fair edges, internal and external angles.  

Strings and aprons are deemed to include ends, angles, ramped and wreathed covers.  

Skirting, kerbs and edges of floors are deemed to include fair edges, rounded edges, covered 
junctions, angles and the like. 
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Item
Number

Description Unit Rate Amount (Rs.)

1
Allow lump sum for providing Advance Payment Guarantee from an approved reputed 
commercial bank.

2
Allow lump sum for providing Performance Security from an approved reputed commercial 
bank.

3 Allow lump sum for insurance of Works, plant, machinery and materials.

4 Allow lump sum for third party insurance as per the Contract.

5
Allow lump sum for workmen's compensation as per the Contract and Employees of the 
Employer (4 persons)

6 Allow lump sum for providing adequate safety and health facilities at Site.

7
Provide, furnish and maintain Contractor's temporary office and storage of materials (limited 
space provided by the Employer at Site). All furniture and fittings shall
be the property of Contractor on completion.

8
Allow lump sum for provision of photographs, progress charts, progress records, schedules, 
working/shop drawings.

9
Allow lump sum for providing water for the works including temporary storage and 
distribution system.

10
Allow lump sum for temporary electricity services for the works including internal distribution 
system.

Total for Preliminaries

Preliminaries

Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled) in Colombo Fort, Maradana, 
and Anuradhapura Railway Stations  
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Item No. Description Unit Quantity Rate Amount (Rs.)

1.1

Demolition of masonry walls, Existing Floor & wall Tiles, ceiling and remove
existing sanitary fittings, plumbing work, remove existing light fittings, AC
machines, power sockets,, etc, as shown in drawings. (all electrical items
removed to be hand over to SLR)

Item Lum Sum

1.2

Supply and fix  20mm thk.  HPL Toilet Cubicle Partition with Nylon fittings & 
relevant accessories  for three toilets according to the Manufacturer's 
specifications. Before fixing, contractor should get  prior approval from the 
engineer. 

Item Lum Sum

1.3
Construction of Vanity type wash basin Rocell or equivalent) and RCC work top
according to the design specifications for feeding room.

Item Lum Sum

1.4
Supply & fixing of bowl type ceramic wash basin (Rocell or equivalent) with
necessary water supply & waste water fittings according to the engineer's
approval for waiting area.

Item Lum Sum

1.5 225mm thk. internal Brick wall in cement and sand 1:5 mortar as per the Drawings Item Lum Sum

1.6
Construction of ceiling for feeding area, waiting area as per drawings and existing
ceiling above the toilets to be repaired repainting and to be replaced decayed
parts.  

Item Lum Sum

1.7
Supply and fix 2Nos. Of water closets with flushing cistern with necessary
plumbing and other accessories

Nos 2

1.8
Supply and fix Glazed ceramic wall tiles (600x300) in waiting lobby, feeding area
and changing area, up to 2100mm height. (Refer the finishing schedule in
drawings)

Item Lum Sum

1.9
Supply and fix wall mounted table top and chairs in waiting lobby, as detailed in
Drawing

Item Lum Sum

1.10
Supply &fix mirror (4000 x 1200mm) & Mirror lights for waiting area detailed as per
the drawings. 

Item Lum Sum

1.11
Supply & Installation of 2Nos ceramic wash basin (Vanity type) with mirror and
necessary plumbing and accessories. 

Item Lum Sum

1.12
Supply and fixing of 1 No. approved ceramic Squatting pan inclusive with a
flushing cistern with necessary plumbing system.

Item Lum Sum

1.13

Supply and fixing 12 mm dia. chromium plated lever type brass sink tap for
feeding area and toilet lobby (03 Nos.) and 3/4" Nikal bib tap (03 Nos.) and bidet
showers (03 Nos) for each toilets & 04 nos of Gully traps with necessary plumbing
system.

Item Lum Sum

1.14
Supply and installation of Automatic Hand Dryer (1800W) with necessary
electrical wiring. Supply and fix  a soap dispenser also. 

Item Lum Sum

1.15
Supply 10 liter capacity trash bins (Phoenix of equivalent) for toilet lobby, waiting
lobby and feeding room,(03 Nos)

Item Lum Sum

1.16
Supply and Installation of surface/ recess mounted 18W LED down lamp fittings
including fixing accessories. (28 Nos.) as shown in drawings

Item Lum Sum

1.17
Supply and fix ceiling mounted type mirror lights (5 Nos to waiting lobby mirror
and 2 Nos for Toilet lobby mirror 01 No to feeding area mirror) 5 Nos to waiting
lobby mirror lights to be fixed to timber plank. 

Item Lum Sum

1.18
Supply and installation of Wall Mounted type Inverter Split Air Conditioners.
Location to be fixed with engineer's approval.

Item Lum Sum

               9000 BTU   - 2 nos. Nos 2

               18000 BTU  - 1 nos Nos 1

1.19
Supplying, installation of 13A socket outlets (Complying with BS 1363) on brick
wall / partition wall /soffit / wall trunking with necessary accessories and electrical
wiring, at locations shown in drawing (6 Nos Reqd.)

Item Lum Sum

1.20
Supply and install 230 V 50 Hz. 14" diameter, Low noise exhaust fans to toilet
area (2 Nos)

Item Lum Sum

1.21
Supply and fix of Homogeneous 600 x 600 mm approved quality matte finished
ceramic floor tile for

Item Lum Sum

                      Waiting area & Feeding area Sq.m 39.5

                      Toilet area Sq.m 11.9

Bill No. 01

Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled) in Colombo Fort Railway Stations  
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1.22
Supply and installation of 600X300 mm sized approved quality Glazed ceramic
wall tiles in waiting area up to 2250mm height.

Sq.m 80

1.23
Supply, fabricating and fixing of  1100 x 2400mm teak timber framed single    sash
teak timber  panel door with 5mm thk sand blasted glass as per drawing. 

nos 2

1.24
1400x3300mm double sash existing entrance door to be cleaned & repaired
including fixing of heavy quality ironmongery and locks. Refer detailed drawings
and specifications & get  the approval of the Engineer before proceeding. 

Item Lum Sum

1.25
Supply, fabricating and fixing of 1800 x 1350mm powder coated AL framed fixed
glass  with AL louvers at both sides as per drawing. 

Item

1.26
Prepare surface wall and apply two coats of skim coat, one coats of primer and
two coats of emulsion as per Drawings, specifications to the approval of
consultant.

Item

                     Waiting area Sq.m 65

                     Feeding area Sq.m 59

                     Toilets Sq.m 81

1.26
75mm thk. RCC Vanity top slab to be constructed in ladies toilet & R/F with Y10-
200 Bot E/W . Vanity slab to be rendered by 1 :5 cement mortar & Glazed ceramic
tiled with specifications to the approval of consultant. 

1.27
Allow sum for electrical wiring for Air conditioners, lightings, exhaust fans and,
socket outlets and circuit breakers

Item Lum Sum

1.28 Allow sum for Plumbing works Item Lum Sum

1.29
Supply furniture to waiting area and feeding area with prior approval from
consultant. 

Item Lum Sum

         Bar type chairs (F1) for waiting area dining table Nos 9

         Bench type chairs (F2)  for waiting area Nos 18

        Cushion chairs (F3)  with arm rest for feeding area Nos 2

1.30
Supply and fix 45" LED TV (Samsung or equivalent) on wall with wall mounted
bracket 

Item Lum Sum

1.31

Supply and fixed Teak timber lockers as per the drawings. Timber should be
treated by wood preservatives & apply necessary pre coats & PU paint with
specifications to the approval of consultant.75thk. 1:2:4 (20mm) mass concrete to
be applied under all of the lockers & vanity areas. 

Item Lum Sum

1.32
Hard wood plank laying diaper changing bay covered with cushion and to be
protected the area by 1"x6" height timber plank as a guard railing. All timber parts
to be applied by wood preservatives & water resist paint.

Item Lum Sum

1.33
All of the tile area in toilets, to be water proofed. Water proofing method should be
approved by the consultant. 

Total for Bill No. 01
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Item No. Description Unit Quantity Rate Amount (Rs.)

2.1

Some parts of the existing toilet partition wall to be demolished to fixed 2nos of
doors and some parts to be rebuilt with required stiffener columns and beams as
per the drawings. Demolition
of masonry walls, Existing Floor & wall Tiles, ceiling and remove existing sanitary
fittings, plumbing work, remove existing light fittings, AC machines, power
sockets,, etc, as shown in drawings. (all electrical items removed to be hand over
to SLR)

Item Lump Sum

2.2
Re construct wall at new location up to ceiling level as shown in drawing (Wall
A)

Item Lump Sum

2.3 Existing toilet Partition Wall to be raised up to Ceiling level (wall B) Item Lump Sum

2.4
Existing squatting pan to be remove & replaced with New one, with a Cistern and
floor tiles to be re laid.

Item Lump Sum

2.5

Wall mounted baggage rack ( water based) & SS cloth hook to be fixed in the
toilet as shown in drawing. Timber should be treated by wood preservatives &
apply necessary pre coats & water base paint with specifications to the approval
of consultant.

Item Lump Sum

2.6
Supply and fix cupboard & mirror in changing room lobby , as shown in drawing.
Teak timber should be used for cupboard & apply water base paint with
necessary pre coats. 

Item Lump Sum

2.6a
75mm the. RCC Vanity top slab to be constructed in changing room, diaper 
changing room. Vanity slab R/F with Y10-200 Bot E/W &  to be rendered by 1 :5 
cement mortar. Glazed matt finished 600 x600mm ceramic tiles to be paved  with 

Item Lump Sum

2.7
Thk. HPL Partition with Nylon fittings & relevant accessories for changing rooms
& each changing room to be fixed 350X 1500 mirror at 350mm height from FFL.
SS cloth hook, 300x900 timber rack at 900 mm height  as shown in drawing. 

Item Lump Sum

2.8
Supply and fix vanity type wash basing with mirror in changing room, with
necessary plumbing work and accessories, as shown in the drawing 

Item Lump Sum

2.9
Supply and fix vanity type wash basing with mirror in feeding room with
necessary plumbing work and accessories, as shown in the drawing

Item Lump Sum

2.10

Close existing door to changing room and provide new door openings to
changing room area and feeding area. (D2) All doors to be fixed door closers. All
doors & windows to be treated with wood preservatives & apply water base paint
with necessary pre coatings. 

Item Lump Sum

2.11
20mm Thk. HPL Partition with Nylon fittings & relevant accessories for separate
changing rooms and feeding and diaper changing rooms, as shown in drawing.

Item Lump Sum

2.12

Supply and fixed Teak timber lockers as per the drawings. Timber should be
treated by wood preservatives & apply necessary pre coats & PU paint with
specifications to the approval of consultant.75thk. 1:2:4 (20mm) mass concrete
to be applied under all of the lockers & vanity areas. 

Item Lump Sum

2.13
Supply and fix of Homogeneous 300 x 300 mm approved quality matte finished
ceramic floor tile to toilet. (Refer the finishing schedule in drawings)

Sq.m 2

2.14
Supply and fix Glazed ceramic wall tiles (600x300) up to 2100mm height. (for
toilets) (Refer the finishing schedule in drawings)

Sq.m 9.7

2.15
Supply and fix Glazed ceramic wall tiles (600x300) up to 2100mm height. (For
feeding area ,waiting area and changing area) (Refer the finishing schedule in
drawings)

Sq.m 14.5

2.16 Replace clear glass in doors and windows with 5mm thk. frosted glass Item Lump Sum

2.17

Supply and fix wall mounted Teak timber table top with mirror (4500x1200mm)  in
waiting lobby, as detailed in Drawing. Timber should be treated by wood
preservatives & apply necessary pre coats & water base paint with specifications
to the approval of consultant.

Item Lump Sum

2.17a

As per the drawings, 02 nos. Arm rest cushion chairs,06nos. Common chairs,
01nos. Office chair with table & 06 nos.Bar type chairs to be supplied by the
contractor. Contractor should be responsible to submit suitable proposals for
those furniture & get the architects prior approval before purchasing.  

Item Lump Sum

2.18
Wall Surface preparation and painting with two coats of emulsion paints in CIC or
equivalent with approved colour. (Refer the finishing schedule in drawings)

sq.m 56

Bill No. 02

Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled) in Colombo Maradana Railway 
Stations  (Improvements in Ladies Rest Room And Toilet Area)
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2.19
Supply and fix wall mounted fans (KDK or equivalent) to waiting lobby and
feeding area. 

Nos 3

2.20
Supply and install 230 V 50 Hz. 14" diameter, Low noise branded exhaust fans to
toilet area (1 Nos)

No 1

2.21
Supply 10 liter capacity trash bins( Phoenix or equivalent) for toilet , waiting
lobby and feeding room,(03 Nos) 

2.22
Supply and installation of Automatic Branded Hand Dryer (1800W) with
necessary electrical wiring. Supply and fix a soap dispenser. 

2.23
Allow sum for electrical wiring for Air conditioners, lightings, exhaust fans and,
socket outlets and circuit breakers

Item Lump Sum

2.24
Supply and fix light fittings in approved type as in drawing. Also get the prior
approval from the Consultants. 

Item Lump Sum

2.25 Electrical Provision for 2 no of Air Conditioners with 13A socket outlet with 32A 
circuit breakers

Item Lump Sum

2.26

Supply and fixing 12 mm dia. chromium plated lever type brass sink tap for 
feeding area and changing room sink  (01 Nos.) and 3/4" Nikal bib tap (01 Nos.) 
and bidet showers (01 Nos) for  toilet & 01 no of Gully trap with necessary 
plumbing.

Item Lump Sum

2.27 Supply and fix surface mounted type mirror lights (5 Nos to waiting lobby mirror 
and 3 Nos for changing room mirrors & 01 No to feeding area mirror) 

Item Lump Sum

2.27a
Existing ceiling to be repaired, repainting & to be replaced decayed parts. 

Item Lump Sum

2.27b
Supply and fix of Homogenous 600 x 600 mm approved quality matte finished
ceramic floor tile for waiting area, changing area & feeding room. 

Item Lump Sum

2.28
Replacing defective items in gents, ladies and disable luxury toilets. (Prior
approval of consultants should be taken for following items.) 

2.28a Ladies Toilet. Nos 3

     Mirror Lamp Nos 14

     Ceiling mounted round shape LED lights Nos 3

     Soap Dispenser Nos 3

     Bidet shower No 1

2.28b      Tissue holder

Disabled Toilet Item Lump Sum

2.28c       Flushing cistern

Gents Toilet Nos 4

      Bidet shower Nos 3

      Wash basin Nikal tap Nos 3

      Mirror lamp Nos 13

      Ceiling mounted round shape LED lights Nos 5

      Urinals (Rocell or equivalent) No 1

      Hand drier L.S.

Total for Bill No. 02CONFID
ENTIAL



Item No. Description Unit Quantity Rate Amount (Rs.)

3.1

Demolition of masonry walls and decayed plaster on walls where wall tiles are
to be fixed. Demolition of existing built in seat, Demolition of masonry walls,
Existing Floor & wall Tiles and remove existing sanitary fittings, plumbing work,
remove existing light fittings, power sockets,, etc,

Item Lump Sum

3.2
New Partition block Walls to feeding area (Up to Ceiling level) with stiffener
columns & beams. 

Item Lump Sum

3.3
Existing squatting pans and WC to be replaced with New one, with a flushing
cistern.

Item Lump Sum

3.4
300 x 900 mm Timber Wall rack & SS cloth hook to be fixed in the toilet as
shown in drawing

Item Lump Sum

3.5

Mirror of the waiting area (1500mm x 4700mm) with 300mm wide timber top
shade to fix mirror lights (05 nos) and another 300 wide 3000 long timber shelf
as shown in the drawing. All Timber should be treated by wood preservatives &
apply necessary pre coats & water base paint with specifications to the
approval of consultant. 

Item Lump Sum

3.5a

75mm thk. RCC Vanity top slabs to be constructed in ladies toilet & feeding
areas.Slab R/F with Y10-200 Bot E/W . Vanity slab to be rendered by 1 :5
cement mortar & Glazed ceramic tiled with specifications to the approval of
consultant. 

3.6
Supply and fix vanity type wash basing (Rocell Or Equivalent) in feeding room
with necessary plumbing work and accessories, as shown in the drawing

Item Lump Sum

3.7

20mm thk. HPL Partition with Nylon fittings & relevant accessories for changing
rooms & each changing room to be fixed 350X 1500 mirror at 350mm height
from FFL. SS cloth hook, 300x900 timber rack at 900 mm height as shown in
drawing. 

Item Lump Sum

3.8

Supply and fix lockers in waiting room,use Teak timber for lockers as per the
drawings. Timber should be treated by wood preservatives & apply necessary
pre coats & PU paint with specifications to the approval of consultant. 75thk.
1:2:4 (20mm) mass concrete to be applied under all of the lockers & vanity
areas. 

Item Lump Sum

3.9
Supply and fix ceramic Glazed wall tiles (600x300) in toilets and washing area,
up to 2100mm height. (Refer the finishing schedule in drawings)

Sq.m 39.5

3.10
Supply and fix ceramic Glazed wall tiles (600x300) in waiting lobby, feeding
area and changing area, up to 2100mm height. (Refer the finishing schedule in
drawings)

Sq.m 77.5

3.11 Replace clear glass in doors and windows with frosted glass Item Lump Sum

3.12 Make opening on wall above toilets &Supply and fix glass blocks Item Lump Sum

3.13
Supply new dining tables, each set includes a table having 900x900 glazed top
(smooth glass edge) glass and stainless steel stand and four stainless steel
chairs with timber seating as shown in drawing. 

Nos of sets 4

3.14
Surface preparation and painting with two coats of emulsion paints in approved
colour. In Waiting area, Feeding Area and Washing area. (Refer the finishing
schedule in drawings)

Sq.m 70

3.15
Should be demolished existing built in seat and Construct a built in seat in
waiting lobby area & fix timber planks to the wall as a backrest as detailed in
drawing No. REIP/ANU/REST R-ARCH-04

L.m 6

3.16
Provide Glass block opening (400mm x 1200mm) on toilet wall as shown
location in drawing 

Item Lump Sum

3.17 Supply and fix wall mounted fans to waiting lobby and feeding area Nos 3

3.18
Supply and install 230 V 50 Hz. 14" diameter, Low noise exhaust fans to toilet
area (1 Nos)

Nos 2

3.19 Supply and fix light fittings of approved type as in lighting layout drawing Item Lump Sum

3.20
Electrical wiring to light fittings, charging points wall mounted fans and exhaust
fan

Item Lump Sum

Bill No, 03

Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled) in Anuradhapura Railway Stations 
(Improvements in Ladies Rest Room And Toilet Area)
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3.21
Provide Standard Diaper changing Table as detailed in drawing as approved
by the consultant. 

Item Lump Sum

3.22

 D1, D2, D3,W1 and W2   existing door and windows are to be repaired     
(decayed parts should be replaced) and  &  existing painting coats should be 
removed and apply wood  preservative  paint and  water base paint. 

Item Lump Sum

3.23 Supply and installation of Automatic Hand Dryer (1800W) with necessary 
electrical wiring. Supply and fix soap dispenser. 

Item Lump Sum

3.24
All of the tile area in toilets, to be water proofed. Water proofing method should 
be approved by the consultant. Item Lump Sum

3.25
Provide movable access ramp for differently abled person, made of steel frame
with checker plate. Every steel parts should be apply 2 coats of anti corrosive
and enamel paint. 

Item Lump Sum

3.26

Supply and fixing 12 mm dia. chromium plated lever type brass sink tap for
feeding area and toilet lobby (03 Nos.) and 3/4" Nikal bib tap (03 Nos.) and
bidet showers (03 Nos) for each toilets & 04 nos of gully traps with necessary
plumbing system.

Item Lump Sum

3.27
Small storage 500x 1000mm with AL framed with 
composite partition & AL louvered door Item Lump Sum

Total for Bill No. 03
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Item No. Description Unit Quantity Rate Amount (Rs.)

4.1

Demolition of decayed plaster on walls where wall tiles are to be fixed in toilet lobby
and waiting area. Demolition of existing built in seat, Demolition of masonry walls,
Existing Floor & wall Tiles and remove existing sanitary fittings, plumbing work,
remove existing light fittings, AC machines, power sockets,, etc,

Item Lump Sum

4.2
Supply & Installation of 3Nos ceramic wash basin ( Rocell or equivalent Vanity type)
with necessary plumbing and accessories

Item Lump Sum

4.3
Provide timber shelfs between walls at above the urinal areas shown in the gents toilet.
Also provide the same thing within the 4nos of gents toilets separately. 

Item Lump Sum

4.4
600x 2025,& 1975mm high Wall mounted powder coated AL framed lockers with AL
composite doors  to be fixed in the toilet as shown in drawing. 

Item Lump Sum

4.5
Remove & Replace existing urinals with new ones with necessary plumbing work to
work in order

Item Lump Sum

4.6
Remove & Replace the existing water closets and squatting pans with new fittings 
as indicated in drawing and scope of the works

Item Lump Sum

4.7
Supply and install 230 V 50 Hz. 14" diameter, Low noise exhaust fans to toilet area (1
Nos)

Item Lump Sum

4.8 Replace clear glass in doors and windows with frosted glass Item Lump Sum

4.9
600x750, & 2400 high aluminium Cupboard fixed to wall as detailed in drawing, for
cleaning material store. all aluminium  work shall be powder coated.

Item Lump Sum

4.10
Supply and fix Glazed ceramic wall tiles (600x300) in waiting lobby, Toilet lobby &
toilets up to 2100mm height.

Sq.m 122.4

4.11
Construct a built in seat in waiting lobby area & fix timber planks to the wall as a
backrest  as detailed in drawing. 

L.m 10

4.12 Surface preparation and painting with two coats of emulsion paints in approved colour. Sq.m 1200

4.13 Supply and fix wall mounted fans to waiting lobby Nos 4

4.14 Electrical wiring to light fittings, charging points wall mounted fans and exhaust fan Item Lump Sum

4.15
Provide movable access ramp for differently abled person, made of steel frame with
checker plate. Every steel parts should be apply 2 coats of anti corrosive and enamel
paint. 

Item Lump Sum

4.16
Supply 10 liter capacity trash bins (Phoenix or equivalent) for toilet , waiting lobby (02
Nos)

Item Lump Sum

4.17
Supply and installation of Automatic Hand Dryer (1800W) with necessary electrical
wiring. Supply and fix soap dispenser. 

Item Lump Sum

4.18
75mm thk. RCC Vanity top slabs to be constructed in Gents toilet. Slab R/F with Y10-
200 Bot E/W . Vanity slab to be rendered by 1 :5 cement mortar & Glazed ceramic
tiled with specifications to the approval of consultant. 

Item Lump Sum

4.19
Supply new dining tables, each set includes a table having 900x900 glazed top
(smooth glass edge) glass and stainless steel stand and four stainless steel chairs
with timber seating as shown in drawing. 

Item Lump Sum

4.20
All of the tile area in toilets, to be water proofed. Water proofing method should be
approved by the consultant. 

Item Lump Sum

4.21
Supply and fixing 12 mm dia. chromium plated lever type brass sink tap to toilet lobby
(03 Nos.) and 3/4" Nikal bib tap (04 Nos.) and bidet showers (04 Nos) for each toilets
& 06 no of Gully traps with necessary plumbing system

Item Lump Sum

Total for Bill No. 04

Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled) in Anuradhapura Railway Stations 
(Improvements in Gents Rest Room And Toilet Area)

Bill No, 04
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Bill No Description
 Amount
(LKR.) 

Grand Summary 

1 Preliminaries
2 Bill No. 01
3 Bill No. 02
4 Bill No. 03
5 Bill No. 04
6 Provisional Sum
A Sub Total-1

Add 10% for Physical Contingencies 
Add 5% for Financial Contingencies 

B Total Bid Price (without VAT)
VAT
Grand Total Including VAT

Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled) in 
Colombo Fort, Maradana, and Anuradhapura Railway Stations                      

GRAND SUMMERY
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Section 4 - Bidding Forms 4-9 

Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

Bid Security 
Bank Guarantee 

 

Bank’s name, and address of issuing branch or office1 

 

Beneficiary:  .............................. name and address of the employer  ..........................................  

Date: ......................................................................................................................................................................................................................  

Bid Security No.: .........................................................................................................................................................................................  

 

We have been informed that . . . . . name of the bidder. . . . .  (hereinafter called “the Bidder”) has 
submitted to you its bid dated . . . . . . . . . (hereinafter called “the Bid”) for the execution of . . . . . . . . 
name of contract . . . . . . . under Invitation for Bids No. . . . . . . . . . (“the IFB”).  

Furthermore, we understand that, according to your conditions, bids must be supported by a bid 
guarantee. 

At the request of the Bidder, we  . . . . . name of bank. . . . .  hereby irrevocably undertake to pay you 
any sum or sums not exceeding in total an amount of . . . . . . . . . .amount in words . . . .  . . . . .  (. . . . . . 
.amount in figures . . . . . . .  ) upon receipt by us of your first demand in writing accompanied by a written 
statement stating that the Bidder is in breach of its obligation(s) under the bid conditions, because the 
Bidder 

(a) has withdrawn its Bid during the period of bid validity specified by the Bidder in the Letter of 
Bid; or 

(b) does not accept the correction of errors in accordance with the Instructions to Bidders 
(hereinafter “the ITB”); or 

(c) having been notified of the acceptance of its Bid by the Employer during the period of bid 
validity, (i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish 
the performance security, in accordance with the ITB, or (iii) fails or refuses to furnish the 
domestic preference security, if required. 

This guarantee will expire (a) if the Bidder is the successful Bidder, upon our receipt of copies of the 
Contract Agreement signed by the Bidder and the Performance Security issued to you upon the 
instruction of the Bidder; and (b) if the Bidder is not the successful Bidder, upon the earlier of (i) our 
receipt of a copy your notification to the Bidder of the name of the successful Bidder, or (ii) 28 days 
after the expiration of the Bidder’s bid. 

Consequently, any demand for payment under this guarantee must be received by us at the office on 
or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458.2 

 

. . . . . . . . . . . .Authorized signature(s) and bank’s seal (where appropriate). . . . . . . . . . 

-- Note -- 

In case of a joint venture, the bid security must be in the name of all partners to the joint venture that submits the 
bid.  

 
1  All italicized text is for use in preparing this form and shall be deleted from the final document. 
2  Or 758 as applicable. 
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Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

Bid-Securing Declaration 
 

Date: [insert date (as day, month and year)] 
Bid No.: [insert number of bidding process] 
Alternative No.: [insert identification No if this is a bid for an alternative] 
 
 
To: [insert complete name of the employer] 
 
 
We, the undersigned, declare that:  
  
We understand that, according to your conditions, Bids must be supported by a Bid Securing Declaration. 
 
 
We accept that we will automatically be suspended from being eligible for bidding in any contract with the 
Borrower for the period of time of [insert the number of years as indicated in ITB 19.2 of the BDS] starting on the 
date that we receive a notification from the Employer, if we are in breach of our obligation(s) under the bid 
conditions, because we 
 
(a) have withdrawn our Bid during the period of bid validity specified in the Letter of Bid; or 

 
(b) do not accept the correction of errors in accordance with the Instruction to Bidders (hereinafter “the 

ITB”); or  
 

(c) having been notified of the acceptance of our Bid by the Employer during the period of bid validity, (i) 
fail or refuse to execute the Contract, if required; (ii) fail or refuse to furnish the Performance Security, 
in accordance with the ITB; or (iii) fail or refuse to furnish the Domestic Preference Security, if 
required. 

 
We understand that this Bid-Securing Declaration shall expire if we are not the successful Bidder, upon the 
earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or (ii) 28 days after 
the expiration of our Bid. 
 
 
Signed: [insert signature of person whose name and capacity are shown] 
 
In the capacity of [insert legal capacity of person signing the Bid-Securing Declaration] 
 
Name: [insert complete name of person signing the Bid-Securing Declaration] 
   
Duly authorized to sign the bid for and on behalf of [insert complete name of the bidder] 
 
Dated on ____________ day of __________________, _______  
 
Corporate Seal [where appropriate]  
 
 
-- Note -- 

In case of a joint venture, the Bid-Securing Declaration must be in the name of all partners to the joint venture that 
submits the bid. 
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Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

Technical Proposal 
 
Personnel 
 
 
Form PER – 1: Proposed Personnel 
Bidder should provide the details of the proposed personnel and their experience record in the relevant 
Information Forms below for each candidate: 
 

1. Title of position* 

 Name  

2. Title of position* 

 Name  

3. Title of position* 

 Name  

4. Title of position* 

 Name  

5. Title of position* 

 Name  

etc. Title of position* 

 Name  

 
 
-- Note -- 
*As listed in Section 6 (Employer’s Requirements). 
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Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

Form PER – 2:  Resume of Proposed Personnel   
 
The Bidder shall provide all the information requested below. Use one form for each position.  
 

 
Position 

 

Personnel 
information 

Name  

 

Date of birth 

 Professional qualifications 

 

Present 
employment 

Name of employer 

 

 Address of employer 

 

 Telephone 

 

Contact (manager / personnel officer) 

 Fax 

 

E-mail 

 Job title 

 

Years with present employer 

 
 
Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 

From To Company, Project, Position and Relevant  

Technical and Management Experience 
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Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

 Equipment 
 
 
Form EQU: Equipment 
 
The Bidder shall provide adequate information and details to demonstrate clearly that it has the capability 
to meet the equipment requirements indicated in Section 6 (Employer’s Requirements), using the Forms 
below. A separate Form shall be prepared for each item of equipment listed, or for alternative equipment 
proposed by the Bidder.   
 
Type of Equipment 

 

Equipment 
Information 

Name of manufacturer 

 

 

Model and power rating 

 Capacity 

 

 

Year of manufacture 

Current 
Status 

Current location 

 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 
 
Omit the following information for equipment owned by the Bidder. 
 
Owner Name of owner 

 

 Address of owner 

 

  

 Telephone 

 

Contact name and title 

 Fax 

 

Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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 Site Organization 
 
 
 
 
 
 
 
 
Method Statement 
 
 
 
 
 
 
 
 
 
Mobilization Schedule 
 
 
 
 
 
 
 
 
 
Construction Schedule 

 
 
 
 
 
 
 
 
 
 
  CONFID

ENTIAL



Section 4 - Bidding Forms 4-15 

Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

Bidder’s Qualification 

To establish its qualifications to perform the contract in accordance with Section 3 (Evaluation and 
Qualification Criteria) the Bidder shall provide the information requested in the corresponding 
Information Sheets included hereunder. 
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Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

Form ELI – 1: Bidder’s Information Sheet 

 

Bidder’s Information 

Bidder’s legal name  

 

In case of a Joint Venture, 
legal name of each partner 

 

Bidder’s country of 
constitution 

 

Bidder’s year of 
constitution 

 

Bidder’s legal address in 
country of constitution 

 

Bidder’s authorized 
representative 

(name, address, telephone 
number(s), fax number(s), e-
mail address) 

 

Attached are copies of the following documents. 

 1.  In case of a single entity, articles of incorporation or constitution of the legal entity named above, in accordance with       
 ITB 4.1 and ITB 4.2. 

 2.  Authorization to represent the firm or Joint Venture named above, in accordance with ITB 20.2. 

 3. In case of a Joint Venture, a letter of intent to form a Joint Venture or Joint Venture agreement, in accordance with ITB 4.1. 

 4. In case of a government-owned enterprise, any additional documents not covered under 1 above required to comply 
with ITB 4.5. 
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Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

Form ELI - 2: Joint Venture Information Sheet 

Each member of the Joint Venture and Specialist Subcontractor must fill out this form separately. 

Joint Venture / Specialist Subcontractor Information 

Bidder’s legal name 

 

Joint Venture Partner’s or 
Specialist Subcontractor’s 
legal name 

 

Joint Venture Partner’s or 
Specialist Subcontractor’s 
country of constitution 

 

Joint Venture Partner’s or 
Specialist Subcontractor’s 
year of constitution 

 

Joint Venture Partner’s or 
Specialist Subcontractor’s 
legal address in country of 
constitution 

 

Joint Venture Partner’s or 
Specialist Subcontractor’s 
authorized representative 
information 

(name, address, telephone 
number(s), fax number(s), e-
mail address) 

 

Attached are copies of the following documents.      

 1. Articles of incorporation or constitution of the legal entity named above, in accordance with ITB 4.1 and ITB 4.2. 

 2. Authorization to represent the firm named above, in accordance with ITB 20.2. 

 3. In the case of a government-owned enterprise, documents establishing legal and financial autonomy and compliance with 
commercial law, in accordance with ITB 4.5. 

 

A Specialist Subcontractor is a specialist enterprise engaged for highly specialized processes that 
cannot be provided by the main Contractor.
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Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

Form LIT - 1: Pending Litigation and Arbitration 

Each Bidder must fill out this form if so required under Criterion 2.2 of Section 3 (Evaluation and 
Qualification Criteria) to describe any pending litigation or arbitration formally commenced against it.  

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the 
Joint Venture Partner’s name below: 

Joint Venture Partner: ___________________ 

Pending Litigation and Arbitration 

 Choose one of the following: 

 No pending litigation and arbitration. 

 Below is a description of all pending litigation and arbitration involving the Bidder (or each Joint Venture member if Bidder 
is a Joint Venture).  

Year Matter in Dispute  

Value of 
Pending 

Claim in $ 
Equivalent 

Value of 
Pending 

Claim as a 
Percentage of 

Net Worth 

    

    

    

    

 
- Note - 
This form shall only be included if Criterion 2.2 of Section 3 (Evaluation and Qualification Criteria) is applicable. 
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Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

Form FIN - 1: Historical Financial Performance  

 

Each Bidder must fill out this form. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint 
Venture Partner’s name below: 

Joint Venture Partner: ___________________ 

   Financial Data for Previous ___Years [$ 
Equivalent] 

 Year 1:        Year 2: Year 3: Year 4: Year 5: 

 
Information from Balance Sheet 

 

Total Assets (TA)      

Total Liabilities 
(TL)      

Net Worth  =TA – 
TL      

Current Assets 
(CA)      

Current Liabilities 
(CL)      

Working Capital = 
CA - CL      

    
Most Recent 
Working Capital  

To be obtained for most recent year and carried forward to FIN 
- 3 Line 1; in case of Joint Ventures, to the corresponding Joint 
Venture Partner’s FIN - 3. 

 
Information from Income Statement 

 

Total Revenues       

Profits Before 
Taxes      

Profits After Taxes      
 

 Attached are copies of financial statements (balance sheets including all related notes, and income statements) for the last _____ 
years, as indicated above, complying with the following conditions. 

 Unless otherwise required by Section 3 of the Bidding Document, all such documents reflect the financial situation of the legal 
entity or entities comprising the Bidder and not the Bidder’s parent companies, subsidiaries, or affiliates. 

 Historical financial statements must be audited by a certified accountant. 

 Historical financial statements must be complete, including all notes to the financial statements. 

 Historical financial statements must correspond to accounting periods already completed and audited (no statements for 
partial periods shall be requested or accepted). 
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Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

Form FIN - 2: Average Annual Construction Turnover 

Each Bidder must fill out this form.  

The information supplied should be the Annual Turnover of the Bidder or each member of a Joint Venture 
in terms of the amounts billed to clients for each year for work in progress or completed, converted to US 
dollars at the rate of exchange at the end of the period reported. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the 
Joint Venture Partner’s name below: 
 

Joint Venture Partner: ___________________  

Annual Turnover Data for the Last 5 Years (Construction only) 

Year 
Amount 

Currency 
Exchange  

Rate 
$ 

Equivalent 

    

    

    

 Average Annual Construction Turnover     
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Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

Form FIN – 3:  Availability of Financial Resources 

Bidder must demonstrate sufficient financial resources, usually comprising of Working Capital supplemented 
by credit line statements or overdraft facilities and others to meet the Bidder’s financial requirements for 

(a) its current contract commitments, and  

(b) the subject contract. 

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint 
Venture Partner’s name below: 

Joint Venture Partner: ___________________  

Financial Resources 

No. Source of financing Amount ($ equivalent) 

1 Working Capital (to be taken from FIN - 1) 
 

2 Credit Linea 
 

3 Other Financial Resources 
 

 Total Available Financial Resources 
 

 
a To be substantiated by a letter from the bank issuing the line of credit. 
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Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

Form FIN- 4:  Financial Resources Requirement 

Bidders (or each Joint Venture partner) should provide information on their current commitments on all 
contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for 
contracts approaching completion, but for which an unqualified, full completion certificate has yet to be 
issued. 
 
In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint 
Venture Partner’s name below: 

Joint Venture Partner: ___________________ 

Current Contract Commitments 

 

a Remaining outstanding contract values to be calculated from 28 days prior to the bid submission deadline ($ equivalent 

based on the foreign exchange rate as of the same date).  

b Remaining contract period to be calculated from 28 days prior to bid submission deadline. 

  

No. 
Name of 
Contract 

Employer’s 
Contact 

(Address, Tel, 
Fax) 

Contract 
Completion Date 

Outstanding 
Contract  

Value 
(X) a 

Remaining 
Contract 
Period in 

months (Y)  b 

Monthly Financial 
Resources Requirement 

(X / Y) 

1       

2       

3       

4       

Total Monthly Financial Requirements for Current Contract Commitments $ …………………. 
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Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

Form FIN - 5: Self-Assessment Tool for Bidder’s Compliance to Financial Resources (Criterion 
2.3.3 of Section 3) 
 
This form requires the same information submitted in Forms FIN - 3 and FIN - 4. All conditions of 
“Available Financial Resources Net of CCC ≥ Requirement for the Subject Contract” must be 
satisfied to qualify. 
 
Form FIN - 5A: For Single Entities 

For Single 
Entities: 

(A) 

Total Available 
Financial 

Resources from 
FIN – 3 

(B) 

Total Monthly Financial 
Requirement for Current 
Contract Commitments 

(CCC) from FIN – 4 
(C) 

Available Financial 
Resources Net 

of CCC 
D = (B - C) 

Requirement 
for the Subject 

Contract 
(E) 

Results:  
Yes or No 
[D must be 

greater than or 
equal to E] 

(F) 

 

_________ 

(Name of Bidder) 

 

 

 

 

 

 

 

. . . . . . . . . . ._ 

 

 

 
 
Form FIN - 5B: For Joint Ventures 

For Joint 
Ventures: 

(A) 

Total Available 
Financial 

Resources 
from FIN – 3  

(B) 

Total Monthly Financial 
Requirement for Current 
Contract Commitments 

(CCC) from FIN – 4 
(C) 

Available 
Financial 

Resources Net 
of CCC 

D = (B - C) 

Requirement 

for the Subject 
Contract 

(E) 

Results:  
Yes or No 

[D must be greater 
than or equal to E] 

(F) 

One Partner:      

 

____________ 

(Name of Partner) 

 

 

 

 

 

 

 

. . . . . . . . . . .  

 

 

Each Partner:      

 

_____________ 

(Name of Partner 1) 

 

 

 

 

 

 

 

. . . . . . . . . . .  

 

 

 

_____________ 

(Name of Partner 2) 

 

 

 

 

 

 

 

. . . . . . . . . . .  

 

 

 

_____________ 

(Name of Partner 3) 

 

 

 

 

 

 

 

. . . . . . . . . . .  

 

 

All partners  
combined 

 
∑ D  = Sum of available financial resources net of 
current contract commitments for all partners  

 

∑ D  = _______ 

 

. . . . . . . . . . .   

 

 

 

- Note - 
Form FIN – 5 is made available for use by the bidder as a self-assessment tool, and by the employer as an evaluation work 
sheet, to determine compliance with the financial resources requirement as stated in 2.3.3. Failure to submit Form FIN - 5 by 
the Bidder shall not lead to bid rejection. 
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Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

Form EXP – 1:  Contracts of Similar Size and Nature 

Fill up one (1) form per contract. 

Contract of Similar Size and Nature 

Contract  No . . . . . . of . . . . . Contract Identification 

Award Date Completion Date 

Total Contract Amount $ 

If partner in a Joint Venture 
or subcontractor, specify 
participation of total 
contract amount 

Percent of Total Amount 

Employer’s Name 

Address 

Telephone/Fax Number 

E-mail 

 

Description of the Similarity in Accordance with Criterion 2.4.1 of Section 3 (Evaluation and Qualification 
Criteria) 

Participation in at least 
one building 
construction or building 
refurbishment contract, 
that has been 
successfully or 
substantially completed 
within the last five (5) 
years and that is similar 
to the proposed works, 
where the value of the 
Bidder’s participation 
exceeds LKR 
10,000,000.00. 
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Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

Form EXP - 2:  Construction Experience in Key Activities  

Fill up one (1) form per contract. 

Contract with Similar Key Activities 

Contract  No . . . . . . of . . . . . Contract Identification 

Award Date Completion Date 

Total Contract Amount $ 

If partner in a Joint Venture 
or subcontractor, specify 
participation of total 
contract amount 

Percent of Total Amount 

Employer’s Name 

Address 

Telephone Number  

Fax Number 

E-mail 

 

Description of the Key Activities in Accordance with Criterion 2.4.2 of Section 3 (Evaluation and 
Qualification Criteria) 

 

- N/A -  
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Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)                    Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

 
Section 5 - Eligible Countries 

 

 

This Section contains the list of eligible countries. 
 
Afghanistan  Micronesia, Federated States of 
Armenia  Mongolia 
Australia  Myanmar 
Azerbaijan  Nauru 
Bangladesh  Nepal 
Bhutan  New Zealand 
Brunei Darussalam  Niue 
Cambodia  Pakistan 
China, People's Republic of  Palau 
Cook Islands  Papua New Guinea 
Fiji  Philippines 
Georgia  Samoa 
Hong Kong, China  Singapore 
India  Solomon Islands 
Indonesia  Sri Lanka 
Japan  Taipei, China 
Kazakhstan  Tajikistan 
Kiribati  Thailand 
Korea, Republic of  Timor-Leste 
Kyrgyz Republic  Tonga 
Lao People’s Democratic  Turkmenistan 
Republic  Tuvalu 
Malaysia  Uzbekistan 
Maldives  Vanuatu 
Marshall Islands  Viet Nam 
 
Nonregional members 
 
Austria  The Netherlands 
Belgium  Norway 
Canada  Portugal 
Denmark  Spain 
Finland  Sweden 
France  Switzerland 
Germany  Turkey 
Ireland  United Kingdom 
Italy                United States 
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Section 6 - Employer’s Requirements 

 

This Section contains the Specifications, Drawings, Supplementary Information that describe the 
Works to be procured, Personnel Requirements, Equipment Requirements, Geotechnical Data and 
Environmental Management and Monitoring.  

 

 Volume 1 

Section 6.1  General Scope of Works 

Section 6.2 Standard Specifications 

Section 6.3  Particular Specifications 

Section 6.4  Supplementary Information 

 6.4.1 Description of the Project 

 6.4.2 COVID-19 Related Health & Safety requirements 

 6.4.3 Scope of Works 

 6.4.4 Phases of Contract  

  

Section 6.5  Personal Requirements 

Section 6.6  Equipment Requirements 

Section 6.7 Architectural layouts and details drawings 
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Section 6.1 General Scope of Works  

 Background of the project 

The proposed Railway Efficiency Improvement Project is the first project loan of the Asian Development Bank (ADB) in the railway sector of Sri Lanka. The project 
will finance high-impact subprojects to modernize the country’s railway network by improving the operational efficiency, maintenance capacity, safety management, 
skills development, and implementation capacity of Sri Lanka Railways (SLR) and the Colombo Suburban Railway Project (CSRP)–Project Management Unit 
(PMU), which has been set up under the Ministry of Transport & Highways(MOTH) to implement ADB-financed projects. As a fulfilment requirement for the project 
completion, EWCD facility improvements at stations is included. Improvements to toilets and rest rooms in selected main stations are doing under this project 
component. The selected stations are Colombo Fort, Maradana and Anuradhapura   

Scope of Works 

Existing toilets and Rest rooms are to be renovated as described under and some seditions are to be done as shown in given drawings 

Detailed Scope of Works  

Facility Improvement in Fort Railway Station (Improvements in Ladies' Rest Room And Toilet Area) 

Item 
No. 

Description Remarks  

Gen
eral 

Scope of work is not limited to below items but also to all the details in the drawings has to be referred and should be included in the prices. 

1.1 
Demolition of masonry walls, Existing Floor & wall Tiles, ceiling and removal of existing sanitary fittings, plumbing work, remove 
existing light fittings, AC machines, power sockets, etc, as shown in drawings. (all electrical items removed to be hand over to 
SLR) 

REIP/FRT/L REST -ARCH-
02L  

1.2 
Supply and fix 20mm thk. HPL Toilet Cubicle Partition with nylon fittings & relevant accessories for three toilets according to the 
Manufacturer's specifications. Before fixing, contractor should get prior approval from the engineer.  

REIP/FRT/L REST -ARCH-
03 

1.3 
Construction of Vanity type wash basin (Rocell or equivalent) and RCC work top according to the design specifications for 
feeding room. 

REIP/FRT/L REST -ARCH-
03,  REIP/FRT/L REST -
ARCH-05 

1.4 
Supply & fixing of bowl type ceramic wash basin (Rocell or equivalent) with necessary water supply & waste water fittings 
according to the engineer's approval for waiting area. 

REIP/FRT/L REST -ARCH-
03 

1.5 225mm thk. internal Brick wall in cement and sand 1:5 mortar as per the Drawings  REIP/FRT/L REST -ARCH-
03 

1.6 
Construction of ceiling for feeding area, waiting area as per drawings and existing ceiling above the toilets to be repaired 
repainting and to be replaced decayed parts.   

REIP/FRT/L REST -ARCH-
05,  REIP/FRT/L REST -
ARCH-06 CONFID
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1.7 Supply and fix 2Nos. Of WC with flushing cistern with necessary plumbing and other accessories REIP/FRT/L REST -ARCH-
03 

1.8 
Supply and fix Glazed ceramic wall tiles (600x300) in waiting lobby, feeding area and changing area, up to 2100mm height. 
(Refer the finishing schedule in drawings) 

REIP/FRT/L REST -ARCH-
05 

1.9 Supply and fix wall mounted table top and chairs in waiting lobby, as detailed in Drawing 
REIP/FRT/L REST -ARCH-
03,  REIP/FRT/L REST -
ARCH-04 

1.10 Supply & fix mirror (4000 x 1200mm) & Mirror lights for waiting area detailed as per the drawings.  REIP/FRT/L REST -ARCH-
04 

1.11 Supply & Installation of 2Nos of ceramic wash basins (Vanity type) with mirror and necessary plumbing and other accessories.  
REIP/FRT/L REST -ARCH-
03 

1.12 Supply and fixing of 1 No. approved ceramic Squatting pan inclusive with a flushing cistern with necessary plumbing system. REIP/FRT/L REST -ARCH-
03 

1.13 
Supply and fixing 12 mm dia. chromium plated lever type brass sink tap for feeding area and toilet lobby (03 Nos.) and 3/4" Nikal 
bib tap (03 Nos.) and bidet showers (03 Nos) for each toilets & 04 nos of Gully traps with necessary plumbing system. 

REIP/FRT/L REST -ARCH-
03 

1.14 Supply and installation of Automatic Hand Dryer (1800W) with necessary electrical wiring. Supply and fix a soap dispenser also.  
REIP/FRT/L REST -ARCH-
03 

1.15 Supply 10 liter capacity trash bins (Phoenix of equivalent) for toilet lobby, waiting lobby and feeding room,(03 Nos)   

1.16 
Supply and Installation of surface/ recess mounted 18W LED down lamp fittings including fixing accessories. (28 Nos.) as shown 
in drawings 

REIP/FRT/L REST -ARCH-
08 

1.17 
Supply and fix ceiling mounted type mirror lights (5 Nos to waiting lobby mirror and 2 Nos for Toilet lobby mirror 01 No to feeding 
area mirror) 5 Nos to waiting lobby mirror lights to be fixed to timber plank.  

REIP/FRT/L REST -ARCH-
04 

1.18 Supply and installation of Wall Mounted type Inverter Split Air Conditioners.  Location to be fixed with engineer's approval.   

                 9000 BTU   - 2 nos.   

                 18000 BTU - 1 No..   

1.19 
Supplying, installation of 13A socket outlets (Complying with BS 1363) on brick wall / partition wall /soffit / wall trunking with 
necessary accessories and electrical wiring, at locations shown in drawing (6 Nos Reqd.) 

REIP/FRT/L REST -ARCH-
08 

1.20 Supply and install 230 V 50 Hz. 14" diameter, Low noise exhaust fans to toilet area (2 Nos) 
REIP/FRT/L REST -ARCH-
08 

1.21 Supply and fix of Homogenous 600 x 600 mm approved quality matte finished ceramic floor tile for following areas.    

                        Waiting area & Feeding area 
REIP/FRT/L REST -ARCH-
06 

                        Toilet area REIP/FRT/L REST -ARCH-
06 CONFID
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1.20 Supply and installation of 600X300 mm sized approved quality Glazed ceramic wall tiles in waiting area up to 2250mm height. REIP/FRT/L REST -ARCH-
04 

1.21 
Supply, fabricating and fixing of 1100 x 2400mm teak timber framed single sash teak timber panel door with 5mm thk sand 
blasted glass as per drawing.  

REIP/FRT/L REST -ARCH-
03,  REIP/FRT/L REST -
ARCH-07 

1.22 
1400x3300mm double sash existing entrance door to be cleaned & repaired including fixing of heavy quality ironmongery and 
locks. Refer detailed drawings and specifications & get the approval of the Engineer before proceeding.  

REIP/FRT/L REST -ARCH-
07 

1.23 
Supply, fabricating and fixing of 1800 x 1350mm powder coated AL framed fixed glass with AL louvers at both sides as per 
drawing.  

REIP/FRT/L REST -ARCH-
07 

1.24 
Prepare surface of the wall and apply two coats of skim coat, one coats of primer and two coats of emulsion as per Drawings, 
specifications to the approval of consultant. 

REIP/FRT/L REST -ARCH-
05 

                       Waiting area    

                       Feeding area   

                       Toilets   

1.25 
75mm thk. RCC Vanity top slab to be constructed in ladies toilet & R/F with Y10-200 Bot E/W . Vanity slab to be rendered by 1 :5 
cement mortar & Glazed ceramic tiled with specifications to the approval of consultant.  

REIP/FRT/L REST -ARCH-
03 

1.26 Supply furniture to waiting area and feeding area with prior approval from consultant.    

           Bar type chairs (F1) for waiting area dining table  
REIP/FRT/L REST -ARCH-
03 

           Bench type chairs (F2)  for waiting area REIP/FRT/L REST -ARCH-
03 

          Cushion chairs (F3)  with arm rest for feeding area 
REIP/FRT/L REST -ARCH-
03 

1.27 Supply and fix 45" LED TV (Samsung or equivalent) on wall with wall mounted bracket  REIP/FRT/L REST -ARCH-
03 

1.28 
Supply and fixed Teak timber lockers as per the drawings. Timber should be treated by wood preservatives & apply necessary 
pre coats &  PU paint with specifications to the approval of consultant.75thk. 1:2:4 (20mm) mass concrete to be applied under all 
of the lockers & vanity areas.  

REIP/FRT/L REST -ARCH-
03,  REIP/FRT/L REST -
ARCH-06 

1.29 
Hard wood plank laying diaper changing bay covered with cushion and to be protected the area by  1"x6" height timber plank as 
a guard railing. All timber parts to be applied by wood preservatives & water resist paint. 

REIP/FRT/L REST -ARCH-
05 

1.30 All of the tile area in toilets, to be water proofed. Water proofing method should be approved by the consultant.  
REIP/FRT/L REST -ARCH-
05 
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Detailed Scope of Works  

Facility Improvement in Maradana Railway Station (Improvements in Ladies Rest Room and Toilet Area) 
Item 
No. 

Description Remarks  

General Scope of work is not limited to below items but also to all the details in the drawings has to be referred and should be included in the prices. 

2.1 

Some parts of the existing toilet partition wall to be demolished to fixed 2nos of doors and some parts to be rebuilt with 
required stiffener columns and beams as per the drawings.                                                                 
Demolition of masonry walls, Existing Floor & wall Tiles and remove existing sanitary fittings, plumbing work, remove existing 
light fittings, AC machines, power sockets, etc, as shown in drawings. (all electrical items removed to be hand over to SLR) 

REIP/MDA/L REST - 
ARCH-01 

2.2 Re construct wall at new location up to ceiling level as shown in drawing (Wall A) 
REIP/MDA/L REST - 
ARCH-01 

2.3 Existing toilet Partition Wall to be raised up to Ceiling level (wall B) REIP/MDA/L REST - 
ARCH-01 

2.4 Existing squatting pan to be remove & replaced with New one, with a Cistern and floor tiles to be re-laid. REIP/MDA/L REST - 
ARCH-01 

2.5 

Wall mounted baggage rack & SS cloth hook to be fixed in the toilet as shown in drawing.  Timber should be treated by wood 
preservatives & apply necessary pre coats & water base paint with specifications to the approval of consultant. 

REIP/MDA/L REST - 
ARCH-02 

2.6 Supply and fix cupboard & mirror in changing room lobby, as shown in drawing.  
REIP/MDA/L REST - 
ARCH-04 

2.6a 

75mm thk. RCC Vanity top slab to be constructed in changing room, diaper changing room. Vanity slab R/F with Y10-200 Bot 
E/W &  to be rendered by 1 :5 cement mortar. Glazed matt finished 600 x600mm ceramic tiles to be paved with specifications 
to the approval of consultant.  

REIP/MDA/L REST - 
ARCH-02 

2.7 

20 mm Thk. HPL Partition with Nylon fittings & relevant accessories for changing rooms & each changing room to be fixed 
350X 1500 mirror at 350mm height from FFL. SS cloth hook, 300x900 timber rack at 900 mm height as shown in drawing.  

REIP/MDA/L REST - 
ARCH-04 

2.8 
Supply and fix vanity type wash basin (Rocell or equivalent) with mirror in changing room, with necessary plumbing work and 
accessories, as shown in the drawing  

REIP/MDA/L REST - 
ARCH-04 

2.9 
Supply and fix vanity type wash basin (Rocell or equivalent) with mirror in feeding room with necessary plumbing work and 
accessories, as shown in the drawing 

REIP/MDA/L REST - 
ARCH-03 

2.10 

Close existing door to changing room and provide new door openings to changing room area and feeding area. (D2) All doors 
to be fixed door closers.  

REIP/MDA/L REST - 
ARCH-03  REIP/MDA/L 
REST - ARCH-06 

2.11 
20 mm Thk. HPL Partition with Nylon fittings for separate changing rooms and feeding and diaper changing rooms, as shown 
in drawing. 

REIP/MDA/L REST - 
ARCH-02 CONFID
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2.12 

Supply and fixed Teak timber lockers as per the drawings. Timber should be treated by wood preservatives & apply necessary 
pre coats &  PU paint with specifications to the approval of consultant.75thk. 1:2:4 (20mm) mass concrete to be appled under 
all of the lockers & vanity areas.  

REIP/MDA/L REST - 
ARCH-02  REIP/MDA/L 
REST - ARCH-04 

2.13 
Supply and fix of Homogeneous 300 x 300 mm approved quality matte finished ceramic floor tile to toilet. (Refer the finishing 
schedule in drawings) 

REIP/MDA/L REST - 
ARCH-04 

2.14 
Supply and fix Semi Glazed ceramic wall tiles (600x300) up to 2100mm height. (for toilets) (Refer the finishing schedule in 
drawings) 

REIP/MDA/L REST - 
ARCH-04 

2.15 

Supply and fix  Semi Glazed ceramic wall tiles (600x300) up to 2100mm height. (For feeding area ,waiting area and changing 
area) (Refer the finishing schedule in drawings) 

REIP/MDA/L REST - 
ARCH-03  REIP/MDA/L 
REST - ARCH-04 

2.16 Replace clear glass in doors and windows with 5mm thk. frosted glass 
REIP/MDA/L REST - 
ARCH-06 

2.17 
Supply and fix wall mounted Teak timber  table top with mirror (4500x1200mm) and  in waiting lobby, as detailed in Drawing 

REIP/MDA/L REST - 
ARCH-03 

2.17a 
 02 nos. Arm rest cushion chairs,06nos. Common chairs, 01nos. Office chair with table & 06 nos.Bar type chairs to be supplied 
by the contractor.  

REIP/MDA/L REST - 
ARCH-02 

2.18 
Wall Surface preparation and painting with two coats of emulsion paints in approved colour. (Refer the finishing schedule in 
drawings) 

REIP/MDA/L REST - 
ARCH-05 

2.19 Supply and fix wall mounted fans to waiting lobby and feeding area 
REIP/MDA/L REST - 
ARCH-07 

2.20 Supply and install 230 V 50 Hz. 14" diameter, Low noise branded exhaust fans to toilet area (1 Nos) REIP/MDA/L REST - 
ARCH-07 

2.20 Supply 10 liter capacity trash bins for toilet , waiting lobby and feeding room,(03 Nos)   

2.21 
Supply and installation of Automatic Branded Hand Dryer (1800W) with necessary electrical wiring. Supply and fix soap 
dispensers.  

  

2.22 
Make necessary Electrical wiring for Air conditioners, lightings, exhaust fans and, socket outlets and circuit breakers 

REIP/MDA/L REST - 
ARCH-07 

2.23 Supply and fix light fittings in approved Quality where shown in drawing.  
REIP/MDA/L REST - 
ARCH-07 

2.24 Electrical Provision for 2 no of Air Conditioners with 13A socket outlet with 32A circuit breakers 
REIP/MDA/L REST - 
ARCH-07 

2.25 
Supply and fixing 12 mm dia. chromium plated lever type brass sink tap for feeding area and changing room sink  (01 Nos.) 
and 3/4" Nikal bib tap (01 Nos.) and bidet showers (01 Nos) for  toilet & 01 no of Gully trap with necessary plumbing. 

REIP/MDA/L REST - 
ARCH-02 

2.26 
Supply and fix surface mounted type mirror lights (5 Nos to waiting lobby mirror and 3 Nos for changing room mirrors & 01 No 
to feeding area mirror)  

REIP/MDA/L REST - 
ARCH-03 

2.26a Existing ceiling to be repaired, repainting & to be replaced decayed parts.    CONFID
ENTIAL
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2.26b 

Supply and fix of Homogenous 600 x 600 mm approved quality matte finished ceramic floor tile for waiting area, changing area 
& feeding room.  

REIP/MDA/L REST - 
ARCH-04  REIP/MDA/L 
REST - ARCH-05 

2.27 Replacing defective items in gents, ladies and disable luxury toilets   

2.27a Ladies Toilet.    

       Mirror Lamp   

       Ceiling mounted round shape LED lights   

       Soap Dispenser   

       Bidet shower   

       Tissue holder   

2.27b Disabled Toilet   

        Flushing cistern   

2.27c Gents Toilet   

        Bidet shower   

        Wash basin chromium plated brass tap   

        Mirror lamp   

        Ceiling mounted round shape LED lights   

        Urinals (Rocell or equivalent)   

        Hand drier   

 

 

 

 

 

 

 

 

 CONFID
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Detailed Scope of Works  
Facility Improvement in Anuradhapura Railway Station (Improvements in Ladies Rest Room And Toilet Area) 

Item 
No. 

Description Remarks  

General Scope of work is not limited to below items but also to all the details in the drawings has to be referred and should be included in the prices. 

3.1 
Demolition of masonry walls and decayed plaster on walls where wall tiles are to be fixed. Demolition of existing built in seat, 
Demolition of masonry walls, Existing Floor & wall Tiles and remove existing sanitary fittings, plumbing work, remove existing 
light fittings, power sockets, etc, 

REIP/ANU/REST R -ARCH-
02 

3.2 New Partition block Walls to feeding area (Up to Ceiling level) with stiffener columns & beams.  REIP/ANU/REST R -ARCH-
02 

3.3 Existing squatting pans and Water closets (Rocell or equivalent) to be replaced with New one, with a flushing cistern. REIP/ANU/REST R -ARCH-
03 

3.4 300 x 900 mm Timber Wall rack (water based) & SS cloth hook to be fixed in the toilet as shown in drawing 
REIP/ANU/REST R -ARCH-
03 

3.5 
Mirror of the waiting area (1500mm x 4700mm) with 300mm wide timber top shade to fix mirror lights (05 nos) and another 300 
wide 3000 long timber shelf as shown in the drawing. All Timber should be treated by wood preservatives & apply necessary 
pre coats & water base paint with specifications to the approval of consultant.  

REIP/ANU/REST R -ARCH-
03 REIP/ANU/REST R -
ARCH-04 

3.5a 
75mm thk. RCC Vanity top slabs to be constructed in ladies toilet & feeding areas. Slab  R/F with Y10-200 Bot E/W . Vanity 
slab to be rendered by 1 :5 cement mortar & Glazed ceramic tiled with specifications to the approval of consultant.  

REIP/ANU/REST R -ARCH-
03 REIP/ANU/REST R -
ARCH-04 

3.6 
Supply and fix vanity type wash basin (Rocell Or Equivalent) in feeding room with necessary plumbing work and accessories, 
as shown in the drawing 

REIP/ANU/REST R -ARCH-
03 

3.7 
20mm thk.HPL Partition with Nylon fittings & relevant accessories for changing rooms & each changing room to be fixed 350X 
1500 mirror at 350mm height from FFL. SS cloth hook, 300x900 timber rack at 900 mm height  as shown in drawing.  

REIP/ANU/REST R -ARCH-
03 

3.8 
Supply and fix lockers in waiting room, use Teak timber for lockers as per the drawings. Timber should be treated by wood 
preservatives & apply necessary pre coats &  PU paint with specifications to the approval of consultant. 75thk. 1:2:4 (20mm) 
mass concrete to be applied under all of the lockers & vanity areas.  

REIP/ANU/REST R -ARCH-
03 REIP/ANU/REST R -
ARCH-04 

3.9 
Supply and fix ceramic Glazed wall tiles (600x300) in toilets and washing area, up to 2100mm height. (Refer the finishing 
schedule in drawings) 

REIP/ANU/REST R -ARCH-
06 

3.10 
Supply and fix ceramic Glazed wall tiles (600x300) in waiting lobby, feeding area and changing area, up to 2100mm height. 
(Refer the finishing schedule in drawings) 

REIP/ANU/REST R -ARCH-
06 

3.11 Replace clear glass in doors and windows with frosted glass REIP/ANU/REST R -ARCH-
05 

3.12 Make opening on wall above toilets & Supply and fix glass blocks REIP/ANU/REST R -ARCH-
03 CONFID
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3.13 
Supply new dining tables, each set includes a table having 900x900 glazed top (smooth glass edge) glass and stainless steel 
stand and  four stainless steel chairs with timber seating as shown in drawing.  

REIP/ANU/REST R -ARCH-
03 

3.14 
Surface preparation and painting with two coats of emulsion paints in approved colour. In Waiting area, Feeding Area and 
Washing area. (Refer the finishing schedule in drawings) 

3.15 
Should be demolished existing built in seat and Construct a built in seat in waiting lobby area & fix timber planks to the wall as 
a backrest as detailed in drawing.  

REIP/ANU/REST R-ARCH-04 

3.16 Provide Glass block opening (400mm x 1200mm) on toilet wall as shown location in drawing 
REIP/ANU/REST R -ARCH-
03 

3.17 Supply and fix wall mounted fans to waiting lobby and feeding area 
 REIP/ANU/REST R-ARCH - 
07 

3.18 Supply and install 230 V 50 Hz. 14" diameter, Low noise exhaust fans to toilet area (1 Nos) 
 REIP/ANU/REST R-ARCH - 
07 

3.19 Supply and fix light fittings of approved type as in lighting layout drawing 
 REIP/ANU/REST R-ARCH - 
07 

3.20 Electrical wiring to light fittings, charging points wall mounted fans and exhaust fan 

3.21 Provide Standard Diaper changing Table as detailed in drawing as approved by the consultant. 
 REIP/ANU/REST R-ARCH - 
03 

3.22 
D1, D2, D3,W1 and W2   existing door and windows are to be repaired     (decayed parts should be replaced) &  existing 
painting coats should be removed and apply wood  preservative  paint and  water base paint.  

 REIP/ANU/REST R-ARCH - 
05 

3.23 Supply and installation of Automatic Hand Dryer (1800W) with necessary electrical wiring. Supply and fix a soap dispenser.  

3.24 All of the tile area in toilets, to be water proofed. Water proofing method should be approved by the consultant.  

3.25 
Provide movable access ramp for differently abled person, made of steel frame with checker plate. Every steel parts should be 
apply 2 coats of anti corrosive and enamel paint.  

01 nos.  

3.26 Supply and fixing 12 mm dia. chromium plated lever type brass sink tap for feeding area and toilet lobby (03 Nos.) and 3/4" 
Nikal bib tap (03 Nos.) and bidet showers (03 Nos) for each toilets & 04 nos of gully traps with necessary plumbing system. 

3.27 Locker for rest room (500x1000x2100mm) with AL framed composite boards & AL louvered door. 
REIP/ANU/REST R-ARCH - 
03 
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Detailed Scope of Works  

Facility Improvement in Anuradhapura Railway Station 
(Improvements in Gents Rest Room And Toilet Area) 

Item 
No. 

Description Remarks

General Scope of work is not limited to below items but also to all the details in the drawings has to be referred and should be included in the prices. 

4.1 
Demolition of decayed plaster on walls where wall tiles are to be fixed in toilet lobby and waiting area. Demolition of existing 
built in seat, Demolition of masonry walls, Existing Floor & wall Tiles and remove existing sanitary fittings, plumbing work, 
remove existing light fittings, AC machines, power sockets,, etc., 

REIP/ANU/REST R -ARCH-02 

4.2 Supply & Installation of 3Nos ceramic wash basin ( Rocell or equivalent Vanity type) with necessary plumbing and accessories REIP/ANU/REST R -ARCH-03 

4.3 
Provide timber shelfs between walls at above the urinal areas shown in the gents toilet. Also provide the same thing within the 
4nos of gents toilets separately.  

REIP/ANU/REST R -ARCH-03 

4.4 
600x 2025,& 1975mm high Wall mounted powder coated AL framed  lockers with AL composite doors  to be fixed in the toilet 
as shown in drawing.  

REIP/ANU/REST R -ARCH-03 
REIP/ANU/REST R -ARCH-04 

4.5 Remove &  Replace existing urinals with new ones with necessary plumbing work to work in order.  REIP/ANU/REST R -ARCH-02 
REIP/ANU/REST R -ARCH-03 

4.6 
Remove & Replace the existing water closets and squatting pans with new fittings as indicated in drawing and scope of the 
works 

REIP/ANU/REST R -ARCH-02 
REIP/ANU/REST R -ARCH-03 

4.7 Supply and install 230 V 50 Hz. 14" diameter, Low noise exhaust fans to toilet area (1 Nos) REIP/ANU/REST R -ARCH-03 
REIP/ANU/REST R -ARCH-07 

4.8 Replace clear glass in doors and windows with frosted glass REIP/ANU/REST R -ARCH-05 

4.9 Supply and fix Glazed ceramic wall tiles (600x300) in waiting lobby, Toilet lobby & toilets up to 2100mm height. 85m2     REIP/ANU/REST R -
ARCH-05 

4.10 Construct a built in seat in waiting lobby area & fix timber planks to the wall as a backrest  as detailed in drawing. 
10m    REIP/ANU/REST R -
ARCH-03     REIP/ANU/REST 
R -ARCH-04 

4.11 Surface preparation and painting with two coats of emulsion paints in approved colour. 
100m2     REIP/ANU/REST R -
ARCH-06 

4.12 Supply and fix wall mounted fans to waiting lobby 
2 Nos.    REIP/ANU/REST R -
ARCH-07 

4.13 Electrical wiring to light fittings, charging points wall mounted fans and exhaust fan  REIP/ANU/REST R -ARCH-
07 

4.14 
Provide movable access ramp for differently abled person, made of steel frame with checker plate. Every steel parts should be 
apply 2 coats of anti corrosive and enamel paint.  

1 Nos. CONFID
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4.15 Supply 10 liter capacity trash bins (Phoenix or equivalent)  for toilet , waiting lobby (02 Nos) 

4.16 
Supply and installation of Automatic Hand Dryer (1800W) with necessary electrical wiring. Supply and fix a soap dispenser to 
the gents toilet.  

4.17 
75mm thk. RCC Vanity top slabs to be constructed in Gents toilet. Slab  R/F with Y10-200 Bot E/W . Vanity slab to be 
rendered by 1 :5 cement mortar & Glazed ceramic tiled with specifications to the approval of consultant.  

REIP/ANU/REST R -ARCH-03 

4.18 
Supply new dining tables, each set includes a table having  900x900 glazed top (smooth glass edge) glass and stainless steel 
stand and  four stainless steel chairs with timber seating as shown in drawing.  

REIP/ANU/REST R -ARCH-03 

4.19 All of the tile area in toilets, to be water proofed. Water proofing method should be approved by the consultant.  

4.20 Supply and fixing 12 mm dia. chromium plated lever type brass sink tap  to toilet lobby (03 Nos.) and 3/4" Nikal bib tap (04 
Nos.) and bidet showers (04 Nos) for each toilets & 06 no of Gully traps with necessary plumbing system. 
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Section 6.2 Standard Specifications 

Refer to following Standard Specifications 

 

1. Specifications for Building Works Vol-I – 3rd Edition July 2001, CIDA Publication No. CIDA/SCA/4/I 

 

2. Specifications for Building Works Vol-II - 2nd Edition October 2001, CIDA Publication No. 

CIDA/SCA/4/II 

 

3. Specifications for Electrical & Mechanical Works associated with Building and Civil Engineering - 2nd 

Edition (Revised) August 2000, CIDA Publication No. CIDA/SCA/8 

 

4. Specifications for Water Supply, Sewerage & Drainage Works - [2nd Edition (Revised) – April 2002] 

– ICTAD Publication No. SCA/3/2   

 

5. Specifications for Fire Regulations – 2nd Edition (Revised) December 2006, ICTAD/DEV/14 

 

6. BS EN 62031:2008 +A2:2015 LED modules for general lighting. Safety specifications 

 

7. BS EN 62504:2014 General lighting. Light emitting diode (LED) products and related equipment. 

Terms and definitions 

 

If Bidders do not already possess copies of latest editions, may purchase from the Construction 

Industry Development Authority (Successor to ICTAD): CIDA Publications. 
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Section 6.3 Particular Specifications 

1.0 GENERAL SPECIFICATION  

General 

1.1 The Specification for the purpose of this contract shall consist of General Specification and Special 
Specification  

1.2 Special specification clauses will take precedence over the General Specification 

1.3 Wherever any item is not covered by the general Specification or the Special Specification the work shall 
be carried out as per the latest relevant SLS, BS. and to the satisfaction of the Engineer. 

1.4 All rates quoted shall allow for conforming to the General and Special specification 

1.5 If the tenderer is unclear regarding any of the clauses of the Specifications, he shall obtain all 
clarifications before submission of the tender. 

1.6.  These specifications cover the proposed Construction of Locomotive Repair Workshop and its facilities, 
in all respects as specified and as shown on the preliminary drawings and to the approval of the 
Engineer. 

 

2.0 ARCHITECTURAL & STRUCTURAL ENGINEERING 

2.1. General 

The following specification is the specification for works governing materials and workmanship within the Main 
Contract as incorporated in the Main Contract Agreement. 

Where the word "Contractor" appears, this shall deem to be construed as the Sub-Contractor for aspects of the 
work for which the Sub-Contractor is responsible. 

2.2. Conditions of Contract 

2.2.1. Nothing contained in the Specifications will relieve the contractor of any of his obligations under the 
Conditions of Contract. Any discrepancy between such conditions of contract and the specifications shall 
be brought to the notice of the Engineer by the contractor. 

Certain clauses not specifically required for the project may be ignored unless these clauses become 
relevant by a variation. 

Any discrepancies in specification between the documents forming the contract shall be referred to the 
Engineer for clarification, not later than 7 days before the closing date of tender. A ruling which will be 
binding shall be given. 

Architectural drawings shall supersede all other drawings in relation to finishes. 

Any discrepancies may be referred to the Engineer after the award of the contract, and the Engineer 
shall give a ruling which shall be binding. No extra cost shall be payable on account of such ruling.  

2.2.2. The Contractor shall submit proposals, check all working drawings, bending schedules and any other 
instructions, schedules and shall refer any discrepancies to the Engineer before proceeding with any 
part of the effected work in adequate time so as not to create delays to the works.  No extension to the 
period of construction or additional costs will be allowed for any delays by the contractor in bringing such 
discrepancies to the Engineer. 
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3.0 MATERIALS  

3.1. General 

All materials used in the works shall be new and of the qualities and kinds specified herein and equal to approve 
samples.  Deliveries shall be made sufficiently in advance to enable samples to be taken and tested if required.  
No materials shall be used until approved and all materials which are not approved or which are damaged, 
contaminated or have deteriorated in any way or do not comply in any way with the requirements of this 
Specification shall be rejected and shall be immediately removed from the Site at the Contractor's expense. 

3.2. Materials for which are there in B.S. 

All materials used in the works for which a British Standard Specification is published shall conform to the latest 
edition thereof in every way. The engineer reserves the right to demand that the Contractor shall obtain at his 
own expense a certificate in respect of any materials to state that it is in accordance with British Standard 
Specification 

3.3. Materials for which are not in B.S. 

All materials used in the work for which no British Standard Specification has been published shall conform to 
the latest editions of the Sri Lanka Standards  

3.4. Different International Standards  

Different international standards that correspond to the specified standard may be used with prior approval of the 
Engineer.  Any additional cost due to such change shall be borne by the contractor.  All references to any 
standard shall be deemed to refer to the latest issue of such standards. 

3.5. Approved Suppliers or Manufacturers 

Not with standing the provisions of the above clauses the engineer reserves the right during the course of the 
building works to demand that any material be obtained only from an approved supplier or manufacturer. The 
Contractor shall allow for this but prior to tendering he may submit to the engineer for approval the names of any 
suppliers or manufacturers whose materials he intends to use. 

3.6. Alternatives to Proprietary Brands 

Where materials are specified by their proprietary names or where fittings are specified by catalogue numbers, 
or descriptions, the Contractor may offer materials or fittings of alternative manufacture which are of equal 
quality.  Such alternatives must be approved before being used in the works and the Contractor shall allow for 
this, but prior to tendering he may submit to the Architect for approval, the names of any suppliers or 
manufacturers whose products he intends to use, together with catalogue numbers, and descriptions and/or 
samples but the decision of the engineer will be final. 

3.7. Measuring and Testing Equipment 

The Contractor shall provide the following equipment for carrying out measuring and control tests on the Site and 
maintain in full working order:  

3.7.1. Straight edges 2 meters and 4 meters long for testing the accuracy of the finished work. 

3.7.2. 2 no 30-meter steel measuring tapes. 

3.7.3. Spirit level and plumb. 

3.7.4 All the specialist subcontractors to be approved by the engineer/architect. 

 

3.8 Electrical , Plumbing and Iron Monger Items 
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Lamps in following brands (or equivalent) 

Osram 

Phillips 

Wall Mounted Fans / Exhaust Fans in following brands (or equivalent) 

 KDK 

 Sisil 

Dampers in following brands (or equivalent) 

 Raskin 

         Actuators for dampers, VAV 

 Belimo 

 Honeywell 

Plumbing  

Valves & Stop Cocks in following brands (or equivalent) 

 Pegler – UK 

 Hattersley – UK 

 Kitz – Japan 

Upvc Pipes in following brands (or equivalent) 

 S-Lon – Sri Lanka 

National – Sri Lanka 

 

4.0. DEMOLITION, EXCAVATION AND EARTHWORK 

4.1. Inspection of Site 

The Contractor is deemed to have visited the Site and to have ascertained the depth of water table, its variation 
during the high and low tides, nature of the soil and sub-soils, to be excavated. No claim will be allowed on 
account of these being of a different nature from that for which he has allowed in his prices. 

4.2. Procedure 

The excavations and fillings shall be carried out in such manner and order as the Engineer may direct. 

4.3. Existing Buildings 

4.3.2. Walls and plaster to be demolished shall be done by the contractor and remove debris away from the 
site so that no harm to passengers and public.  

4.4. Site Clearance 

All grass, vegetable matter etc., must be removed or with the permission of the architect burned, on site at the 
commencement of the Contract over areas as directed by the engineer.   
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4.5. Excavation 

4.5.1. The excavations (if any) are to be executed to the widths shown on the Drawings, and to the depths below   
existing ground levels as directed by the engineer in order to obtain satisfactory foundations. If the 
Contractor excavates to any widths or depths greater than those shown on the Drawings or as instructed 
by the engineer, he shall at his own expense fill in such widths or depths of excavation beyond that 
instructed or shown with weak concrete to the satisfaction of the engineer.  

4.5.2. Excavations shall always be kept free of water.  

4.5.4. Level and ram bottoms, of all excavations to receive concrete, form stepping’s, if necessary, as directed to 
allow for sloping ground, and well water excavations before pouring concrete 

4.5.5. The Contractor shall report to the engineer when secure bottoms to the excavations have been obtained. 
Any concrete or other work executed before the excavations have been inspected and approved shall, if 
so directed, be removed and new work substituted after the excavations have been approved all at the 
Contractor's expense 

4.6. Termites 

The Contractor must destroy any termite nests found within the perimeter of the buildings and take out and 
destroy queens, impregnate holes and tunnels with approved insecticide and back fill with hard material well 
rammed and consolidated. 

4.7. Materials Found in Excavations 

Sand, aggregate or other material found in the Site or in the excavations can be used in the works with the 
approval of the Engineer. 

 

5.0 CONCRETE WORK 

5.1 General 

Concrete mix for structural works shall be of (1:1 ½ : 3 ) (Cement : Sand: Aggregate) 

Concrete mix for screeds and paving, shall be of (1:2 : 4 ) (Cement : Sand: Aggregate) 

Maximum aggregate size is 20mm 

5.2 Cement 

As specified in ICTAD (CIDA) specification SCA/4/1 

5.2.1 Manufacture and Brand 

The contractor shall inform the Engineer of the source, brand name and manufacturer of the proposed cement. 
The Contractor shall not place the order for the cement before the Engineer’s approval. 

5.2.2 Supply 

Cement Supply shall be arranged through companies operating quality assurance procedures. 

5.2.3 Delivery 

Cement shall be delivered to Site in bags or suitable containers. Each bag or container shall be sealed and 
marked with the name of the brand and manufacture and the number of the consignment. The Contractor shall 
arrange for deliveries to be made with sufficient frequency to ensure freshness. Delivery arrangements of any 
bulk cement shall be to the Engineer’s approval. 
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For each consignment delivered, the Contractor shall supply the Engineer with a statement showing the quantity, 
the number of the consignment, the name of the manufacture, the date of grinding and the number and date of 
the manufacture’s test certificate relating to that consignment. 

5.2.4 Storage 

Cement shall be stored so that each delivered batch is clearly identifiable. It shall be kept dry, off the ground in 
covered and watertight stores, and used in order of delivery. Loose or split bags or air-set cement shall not be 
used. 

5.3 Aggregates 

As specified in ICTAD (CIDA) specification SCA/4/1 

5.3.1 Segregation 

Aggregates shall be produced, delivered and stored in such a way that they do not segregate, mix, or become 
contaminated.  

5.3.2 Staining Impurities 

Aggregates for exposed concrete shall only be supplied from sources known to be free of staining impurities 
such as coal, lignite, iron pyrites etc.  

5.4 Water 

As specified in ICTAD (CIDA) specification SCA/4/1 

5.4.1 Compliance 

Water shall be clean, potable and free from deleterious matter in solution or suspension and shall comply with 
the requirements of SLS 572 & As specified in ICTAD (CIDA) specification SCA/4/1 

5.5 Admixtures 

As specified in ICTAD (CIDA) specification SCA/4/1 

5.5.1 Submission to Engineer 

The Contractor is advised to consider the cement content and maximum water cement ratios contained in 
Appendix 1. 

It is anticipated that admixtures will be necessary to achieve suitable levels of workability with the higher strength 
mixes. However, admixture (e.g. calcium nitrates) for the improvement of durability of concrete shall not be 
allowed. 

The Contractor shall submit to the Engineer for review full details of all proposed admixtures and the manner of 
addition to the mix. 

5.5.2 Compliance 

Admixtures shall comply with BS EN 12878:2005 and / or BS EN 934:2009 where appropriate. 

5.5.3 Required Details 

The Contractor shall supply the Engineer with information relating to the use of the admixtures including but 
limited to the following. 

a) The detrimental effects of under and over – dosage 

b) The chemical names of the main active ingredients 

c) Possible side effects 
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5.6 Quality Control 

5.6.1 Quality Control of Concrete 

The Contractor shall provide full time on site a fully qualified Concrete Supervisor whose duties shall include day 
to day supervision of the concrete constructions and the concrete mixing, placing, sampling, testing and record 
keeping operations. 

The Contractor shall ensure that his Concrete Supervisor is aware of the importance of maintaining a uniform 
quality of concrete and that he is experienced in detecting variations in quality and workability and rapidly 
concreting the same. 

5.6.2 Acceptability Criteria 

Compliance with the specified characteristic strength as specified in ICTAD (CIDA) specification SCA/4/1 

5.6.3 Recording of Test Results 

The results of all works tests carried out to control the quality of concrete and concrete material shall be recorded 
by the Contractor on forms agreed with the Construction Supervisory Staff. The Contractor shall supply to the 
Construction Supervisory Staff. The Contractor shall supply to the Construction Supervisory Staff copy of each 
test results. 

5.6.4 Unsatisfactory Test Results 

Should any of the 28 – day test results on concrete or concrete materials be unsatisfactory, the Engineer / 
Design Consultant may take actions at the Contractors expense. 

5.7 Casting Concrete 

5.7.1 Construction Sequences 

The Contractor shall comply with any sequence of construction stated on the Drawings or given elsewhere in the 
Specification. 

The Contractor shall submit for comment to the Engineer in advance of Construction, a layout showing the 
position of the proposed construction joints. If any, the sequence of construction and a method statement on the 
arrangements to supply, handle and finish each intended pour area. The method statement shall contain 
comprehensive details of the operation necessary to produce the construction joints.  

The number of construction joints shall be the minimum necessary for the proper execution of the work. 

The Contractor shall take measures in casting of concrete sections to control the risk of early – age thermal 
cracking. 

5.7.2 Transportation 

Concrete shall be transported and placed so that contamination, segregation or loss of the constituent materials 
does not occur. 

5.7.3 Placing 

As specified in ICTAD (CIDA) specification SCA/4/1 

5.7.4 Compaction and Finish 

As specified in ICTAD (CIDA) specification SCA/4/1 
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5.8 Curing 

5.8.1 Protecting Concrete 

Immediately after compacting and finishing, the concrete shall be protected from the harmful effects of weather, 
including rain, sun, wind rapid temperature changes and from drying out. Details of curing liquids, compounds 
membranes and methods to be used and subsequent methods of removal, shall be subject to approval by the 
Engineer. Where the Contractor proposes to use a curing liquid, compound or membrane on surfaces which are 
to take a subsequent bonded layer, then it shall be compatible with that layer and the Contractor shall 
demonstrate by comparative tests that the adhesion of the subsequent layer will not be reduced.  

The concrete shall be protected from other work in progress. No equipment, vehicles, workmen or materials shall 
be permitted on recently placed concrete until the concrete is strong enough not to be damaged. If damaged 
occurs, this shall be immediately reported to the Engineer and the Contractor shall propose remedy measures 
for Engineers consent. 

5.8.2 Inspection of concrete Surfaces 

No concrete surface shall be worked on in any after the removal of formwork, or permanently covered up, until it 
has been inspected and approved by the Engineer / Design Consultant and Client’s Consultant 

5.9 Defective Concrete 

5.9.1 Rejection and Reconstruction of Faculty Work 

Concrete which is found to be defective on directed by the Engineer / Design Consultant shall be cut out and 
replaced at the Contractors expense.  

If there is any doubt concerning the strength or quality of previously placed and hardened concrete or the 
position of the reinforcement, the Contractor shall agree  

1. A cover meter survey, in accordance with BS 1881: Part 204: 1988 

2. 150mm diameter core samples taken at locations directed by the Engineer /Design Consultant, tested in 
accordance with BS EN 12504 - 1: 2000 at an approved testing laboratory, and the equivalent cube 
strength determined. A cover meter shall be used to determine locations where coring will cause least 
reinforcement. Core holes in concrete which is to remain in the works shall be repaired by filling with 
concrete or motor of the strength specified for the surrounding concrete. 

3. A series of rebound hammer tests taken at locations directed by the Engineer / Design Consultant in 
accordance with BS EN 12504 - 2 :2001. Correlation between strength and rebound number shall be 
carried out using 150mm cubes of the same concrete Mix Reference as the suspect concrete.  

5.9.2 Conspicuous Horizontals 

Deviation of edges of exposed lintel, sills, parapets, horizontal grooves and other conspicuous lines from the 
horizontal shall be: 

a) 6mm in any 6000mm of length. 

b) 10mm in any 12000mm or more of length. 
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6.0 WALLING 

Materials 

6.1. Cement 

Cement used for making mortar shall be as described for "Concrete Work". 

6.2. Lime 

No lime is allowed in this project. 

6.3. Sand 

Shall be as described for "Concrete Work". 

6.4. Water 

Shall be as described for "Concrete Work". 

6.5. Concrete Blocks 

Solid and hollow concrete blocks for walling shall comply with B.S. 2028 Type "A" and the minimum compressive 
strengths given hereafter refer to table 2 of that B.S.  They are to be obtained from a local manufacturer and to 
be equal in every respect to a sample to be deposited with and approved by the Architect.  Walling is to be built 
in 200mm courses and of the thicknesses given herein. the free span is more than 10 feet ,10mm tor steel bar 
reinforcement to be fixed through hole in the brick, filled with chip concrete. 

6.7. Common Burnt Clay Bricks 

Handmade common clay bricks shall conform to Ceylon Bureau of Standards SLS 39:1978 and shall be type 2 
grade I but the nominal size of the brick shall be 200mm x 100mm x 55mm (8" x 4" x 2-1/4"). 

All under-burnt or over-burnt bricks will generally be rejected although over-burnt bricks may be used for certain 
work with the approval of the engineer. 

6.8. Wire Cut Bricks 

Machine made wire cut bricks shall conform to Ceylon Bureau of Standards SLS 39:1978 and shall be type 1.  
Generally, the bricks shall be wire cut Grade I quality as manufactured by the Ceramic Corporation of Ceylon. 

Where wire cut bricks are used in combination with handmade common bricks, the Contractor shall use common 
bricks to match in size the wire cut bricks or shall allow for any extra cement mortar or any other work involved in 
obtaining level courses, etc. 

6.9. Wall Reinforcement 

Where described walls are to be reinforced with two 6.3mm (1/4") mild steel bars with 6.3mm (1/4") cross bars at 
300mm (12") centres, or alternatively welded fabric reinforcement type A 142 weighing 2.22 kgs. /SM shall be 
used, built into horizontal joints every fifth course.  Reinforcement is to be well lapped at angles and intersections 
and carried at least 125mm (5") into abutting walls at junction.  Generally, wall reinforcement is to be kept 50mm 
(2") back from the face of walls. 

6.10. Damp Proof Courses 

Consist of a 20mm (3/4") thick layer of cement and sand mortar (1:3) laid horizontally on wall with two coats of 
bitumen applied when dry.  The surface of the second coat shall receive a fine layer of sand to form a key for 
mortar joint.  Alternatively, where so described, concrete surfaces may receive the bitumen application direct 
before commencement of building brickwork. 
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6.14. Cement Mortar 

Mortar described as cement mortar 1:5 shall be composed of 1 cubic metre (1498 kgs) of Portland cement to 5 
cubic metres of sand.  Mixes such as 1:3, 1:4, etc., shall be similarly construed. 

6.15. Mixing of Mortars 

The constituent materials shall be measured separately when dry in specially prepared gauge boxes of sizes to 
give the proportions specified without consolidation of the contents by ramming and shaking.  The mortar shall 
be mixed in an approved power-driven mixer for not less than two minutes per batch and using the minimum 
quantity of water necessary to obtain a working consistency.  The mixer shall be used as close as practicable to 
the works and mortar shall be used within 30 minutes of mixing.  No partially or wholly set mortar will be allowed 
to be used or re-mixed. 

6.16. Setting Out 

The Contractor shall provide proper setting out rods, and set out all work on same for courses, openings, heights 
etc., and shall build the walls, piers etc., to the widths, depths and heights indicated on the Drawings and as 
directed by the Architect. 

6.17. Building in Wood Frames 

Openings for doors, windows, etc., are to be set out and built with hardwood dovetailed fixing slips built into 
horizontal joints, two per metre high each side of opening. 

6.18. Building in Metal Windows and Doors 

Openings for metal frames are to be wide enough for the frames to fit without being forced into position.  Build 
the lugs into the joints of the walling and fill in the space between the walling and frame with cement mortar well 
tamped into the channel of the frames and point all round externally.  All frames must be set plumb and level free 
from twist. 

6.19. Walls to receive Plaster and similar Finishes 

All faces of walls to be plastered, etc., to have all projections dressed off and joints raked out as key. 

6.20. Building Block Walling 

6.20.1. Laying and Jointing 

All blocks shall be well wetted before being laid and the top of walling where left off shall be well wetted before 
recommencing building.  Walls to be kept wet three days after building.  All walls throughout the Works shall be 
carried up evenly in 200mm (8") nominal courses except where courses of less depth are required to bring 
walling up to level of floors, windows and the like and where otherwise described, no part being allowed to be 
carried up more than one metre higher at one time than any other part and in such cases the joining shall be 
made in long steps so as to prevent cracks arising and all walls shall be levelled round at each stage. 

Hollow and solid concrete blocks shall be bedded and jointed in cement mortar (1:6) as described with beds and 
joints 10mm (3/8") thick all flushed up and grouted solid as the work proceeds. All walling shall be properly 
protected and kept wet while mortar is setting. 

6.20.2. Bonding 

The blocks shall be properly bonded together and, in such manner, that no vertical joint in any one course shall 
be within 115mm (4½") of a similar joint in the courses immediately above or below.  All walling which is of such 
thickness that it must be built in more than one thickness of blocks shall be built with through bonders not more 
than 1000mm apart in each course as directed by the Architect. 
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Alternate courses of walling at all angles and intersections shall be carried through the full thickness of the 
adjoining wall.   All perpends, reveals and other angles of the walling shall be built strictly true and square. 

Alternate courses in attached piers etc., to be of single blocks and the vertical joints in alternate courses to be 
midway between back and front faces. 

Joints between brick/block wall and concrete column/beam to be properly bonded to approval. 

6.21. Building Cavity Walls 

Cavity walls are to be built with cavities of the widths shown on the drawings and measured herein. 

6.23. Building Brick Masonry Walls 

Laying and Jointing 

All bricks shall be well wetted before being laid and the top of walling where left off shall be well wetted before 
recommencing building. 

All brick work shall be built in cement mortar as specified with maximum 10mm (3/8") mortar joints with 65mm 
nominal courses. 

The courses shall be kept perfectly horizontal and every fourth course shall be checked for level and plumb.  All 
walls are to be built up regularly as possible.  No part being allowed to be carried up more than 1200mm (48") 
higher at one time than other part and in such cases the joining shall be made in long steps.  All walls shall be 
levelled round at each stage. 

All brick work unless otherwise specified shall be built in English bond. 

Brick bats and broken pieces shall be used only where specifically required for obtaining bond, and at the 
junction of walls and soffits of beams where largest possible bats shall be used. 

Alternate courses of walling at all angles and intersections shall be carried through the full thickness of the 
adjoining wall.  All perpends, reveals and other angles of the walling shall be built strictly true and square. 

 

6.24. Holes, Cutting and Chasing 

All putlog holes shall be not less than one course deep and carefully filled with a block cut to fit size of opening 
with beds and joints filled with mortar well tamped in after scaffolding is removed, and if in faced walls to match 
facings. 

Where walling is cut, holed or chased for conduits pipes and the like all such cuttings etc., shall be filled in solid 
in cement mortar (1:4) prior to the application of finishes. 

 

7.0 CARPENTRY AND JOINERY 

Materials 

7.1. Classification of Timber to be used in the Buildings 

7.1.1. These specifications refer to all broad leaved (hard wood) and narrow leaved (soft wood) species and 
apply to timber sections incorporated in the building after they have had a sufficient time to season. 

7.1.2. Timber used in the Works shall be as specified although alternative timbers of equal quality may be 
used with prior approval of the Architect.  The Contractor must submit details of the timbers he proposes 
to use before any work is put in hand and the decision of the Architect shall be final. 
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7.1.3. Certain reference is made hereinafter to the various classes of timbers as categorized by the State 
Timber Corporation and are referred to in an abbreviated form (e.g.) S.T.C. Class I etc. 

7.1.4. If the Contractor proposes to use any imported timber, he must submit a schedule giving the name of 
species, country of origin, and a performance certificate together with samples sufficiently in advance to 
carry out any tests if found necessary. 

7.1.5. Where a choice of more than one species of timber is allowed only one variety shall be used for any 
particular class of work within any one area. 

7.1.6. All timber sizes unless otherwise specified shall be finished sizes 

 

7.2. Performance Specification 

All timber shall be free from sap, shakes, cracks, waney edges, large knots, loosen or dead knots, fissures, blue 
stain, borer holes or similar defects. 

Beams and struts shall not have a grain with a slope greater than 1 in 20. 

The moisture content shall be - 

   not more than 30% for beams and rafters 

   not more than 16% for doors and windows 

   not more than 15% for furniture. 

7.3. Seasoning 

All timber shall be seasoned according to Sri Lanka Code of Practice CS 159:1972 for seasoning of timber. 

 

7.4 Treated Timber 

7.4.1 All imported timber must be pressure impregnated under vacuum and pressure against wood rotting, 
fungi and wood destroying insects the process having been completed in its country of origin.  All cut 
ends, drilling or fabrications on the site producing new surfaces shall be thoroughly brushed or soaked 
with approved clear preservative applied in accordance with the manufacturer’s instructions. 

 

7.4.2. All local timber once properly seasoned to the engineer approval shall be treated by brush with two 
coats of approved type clear wood preservative or equivalent. 

All cut ends, drilling or fabrications on the site producing new surfaces shall be thoroughly brushed or 
soaked with the same preservative that has been used previously. 

7.4.3. All treated timber shall be stacked in a well-ventilated weather-proof enclosure until ready for use. 

 Notwithstanding the provisions of the above clauses the Architect may instruct application of another 
coat of preservative if the previous treatment has been adversely affected due to exposure or handling. 
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7.7 Asbestos Flat Ceiling Sheets 

Shall be 6mm (1/4") thick sheets of approved manufacture to Sri Lanka Standard CS9:1967. 

7.9. Laminated Plastic 

To be 1.5mm melamine surfaced single sided laminated plastic of approved manufacture to B.S. 3794 or other 
equal approved sheeting in colours to be selected by the Architect. 

7.10. Adhesives 

Adhesives for wood to be synthetic resin in accordance with B.S. 1204. 

7.11. Nail Spikes and Bolts 

Nails, spikes and bolts shall be of the best quality mild steel and of lengths and weights approved by the 
engineer. 

Nails shall comply with Sri Lanka Standard CS8:1967, wood screws shall comply with Sri Lanka Standard 
CS6:1967, and bolts with B.S. 916. 

Exposed fixing at eaves etc., unless otherwise shall be hot dipped galvanized or non-ferrous. 

Workmanship 

7.12. Framed Work 

The word framed shall mean and include all the best-known methods of jointing wood work together by mortice, 
tenon, dovetail or other methods and for forming all necessary stops, mitres or mason's mitres in members which 
are moulded, rebated etc.  Any timber member which after complete assembly is found to be split at any point of 
connection shall be removed and replaced. 

7.13. Plugging 

Plugging and fixing to walls in all trades shall be executed by "Rawl Plugging" or similar approved proprietary 
methods all in accordance with the manufacturer's printed instructions. 

Butting holes and filling with timber plugs will not be permitted under any circumstances. 

7.14. Carpentry 

7.14.1. All carpentry shall be executed with workmanship of best quality. Scantlings and boards shall be 
accurately sawn and shall be uniform in width and thickness throughout and shall be as long as possible 
and practicable in order to eliminate joints. 

7.14.2. All work shall be left with a sawn surface except where specified to be wrought. 

7.14.3. All work shall be accurately set out and in strict accordance with the soft drawings, and shall be framed 
together and securely fixed in the best possible manner with properly made joints.  Provide all brads, 
nails, screws etc., as necessary and as directed and approved. 

7.14.4. Where so described, timber members which are to be connected by means of dowels shall be pre-
drilled to receive teak dowels of the appropriate size.  Dowels are to be of diameters as specified and 
shall be manufactured from teak or other equivalent approved hard woods. 

Each dowel shall be cut a little larger than the combined thickness of the timbers it is to connect.  The 
ends of each dowel shall have a saw cut made across their diameters and a small hardwood wedge 
forced into the cut to prevent removal.  The additional length shall then be sawn off. 

7.14.5. Actual dimensions of scantlings for carpentry shall not vary from the specified dimensions by more than 
+3mm (1/8") or -1.6mm (1/16").  Sizes and thickness of wrought carpentry timbers are nominal, that is to 
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say a variation of +2mm (5/64") or 1.6mm (1/16") to specified sizes will be allowed for each wrought 
surface unless the thickness or size is described as finished in which case no variation from the stated 
thickness or size will be permitted. 

7.15. Joinery 

7.15.1. All joinery work shall be wrought unless otherwise described. 

7.15.2. Sizes and thicknesses of joinery are nominal that is to say a variation of +2mm (5/64") or -1.6mm (1/16") 
to specified sizes will be allowed for each wrought surface unless the thickness or size is described as 
"finished" in which case no variation from the stated thickness or size will be permitted. 

7.15.3. No joinery to be put in hand until the details have been supplied or approved by the Architect and in all 
cases the details are to be worked to. 

7.15.4. All joinery shall be executed with workmanship of the best quality in strict accordance with the detailed 
drawings; mouldings shall be accurately and truly run on the solid and all work planed, sandpapered and 
finished to the approval of the Architect.  All arises to be slightly rounded.  All framed work shall be cut 
out, and framed together as soon after the commencement of the building as is practicable but should 
not be wedged up until the building is ready for fixing the same and any portions that warp, get in 
winding, develop shakes or other defects shall be replaced with new.  In door frames etc., the heart face 
of the timber shall be fixed away from the wall.  As soon as required for fixing in the building the framing 
shall be glued together with glue as described and properly wedged or pinned, etc., as directed. 

7.15.5. All beads, fillets and small members shall be fixed with round or oval brads or nails well punched in and 
stopped.  All larger members shall be fixed with screws, the screws let in and pelleted over with wood 
pellets to match the grain.  Any exposed fixing shall be with galvanized nails or brass screws as directed 
by the Architect. 

7.15.6. Panel pins and screws for fixing beads and fillets shall be spaced 150mm (6") apart and 25mm (1") from 
angles. 

7.15.7. All joinery immediately upon delivery to the Site is to be stored and protected from the weather. 

7.15.8. All joinery is to be primed before fixing but no work is to be primed until it has been approved by the 
engineer. 

7.15.9. All fixed joinery which is liable to become bruised or damaged in any way, shall be properly cased and 
protected by the Contractor until the completion of the Works. 

7.16. Ironmongery Generally 

7.16.1. Ironmongery shall be fixed with matching screws. 

7.16.2. All locks and ironmongery shall be fixed before the wood work is painted, handles shall be removed 
before the painting commences, carefully stored and re-fixed after completion of painting. 

7.16.3. All locks, springs and other items of ironmongery with movable parts shall be properly tested cleaned 
and adjusted where necessary to ensure proper working order at the completion of the Works and left in 
perfect working order by the Contractor. 

7.16.4. All hinges, casement stays, fasteners etc., are to be of heavy quality oxidized brass to be approved by 
engineer. 

7.16.5. Yale, Union Miva (Japan), Whitco (Australia), Dorma (Britain), Kinlong or equivalent. 
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8.0 PAVINGS AND PLASTERWORK 

Materials 

8.1. Samples 

The Contractor shall prepare at his own cost sample areas of the paving, plastering and rendering as directed 
until the quality, texture, colour and finish required is obtained and approved by the Architect after which all work 
executed shall conform with the respective approved samples. 

8.2. Cement 

Shall be described for "Concrete Work". 

8.3. Cement Floating 

Shall be made by mixing ordinary Portland cement with   water to a consistency so that when poured shall not 
flow. 

8.4. Lime 

No lime is allowed in this project. Febmix plus or equivalent plasticizers can be used instead of lime. 

8.5. Sand 

The sand shall be as described for fine aggregate in "Concrete Work" and shall be well graded to a suitable 
fineness in accordance with the nature of the plaster or paving in order to obtain the finish directed. 

8.6. Water 

Shall be as described for "Concrete Work". 

8.7. Waterproofing Colouring and Hardening 

All waterproofing, colouring and hardening compounds are to be used strictly in accordance with the 
manufacturer's printed directions. 

8.8. Bonding 

Bonding compounds, etc., for use in applying plaster and similar finishes direct to surfaces without the use of 
backings or screeds are only to be used if approved by the Architect and are to be used strictly in accordance 
with the manufacturer's printed instructions. 

6“’ wide PVC mesh to be fixed at all joints between concrete and Brick/block prior to plastering. 

8.9. Workmanship 

8.9.1. Chases, Openings and Holes 

All chases, holes and the like which were not formed in the concrete or walling shall be cut, and all service pipes 
shall be fixed and all holes and chases filled with mortar before paving and plaster work is commenced.  In no 
circumstances will the Contractor be permitted to cut chases, holes and the like in finished pavings or 
plasterwork. 

8.9.2. Proportion of Mixes 

A mix referred to as 1:5 shall mean 1 cubic meter of cement to 4 cubic meters of sand.  A mix referred to as 1:6 
shall mean 1 cubic meter of cement and 6 cubic meters of sand and other mixes shall be construed accordingly. 
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8.10. Mixing 

All materials for paving and plastering must be measured in proper gauge boxes in the proportions specified and 
mixed in an approved power-driven mixer for not less than two minutes per batch.  The mixer shall be used as 
close as practicable to the Works and no partially set materials shall be used or remixed. 

 

8.11. Preparation for and Finish to In-situ Screeds and Paving 

9.11.1. Where practicable in-situ, toppings such as paving and screeds are to be laid where possible monolithic 
with the concrete under.  The toppings are to be laid while the concrete is still green and placed and 
compacted generally within three hours of compacting the base concrete and while it is still plastic.  All 
surplus water which has not evaporated must be removed before the topping is placed. 

8.11.2. Where monolithic topping is not possible bended construction must be used.  All laitance on the slab 
surface, and any other contaminating material such as oil, grease, mortar, droppings, paint etc., must be 
removed completely and the surface hacked and steel brushed to cleanly expose the coarse aggregate 
and swept to remove all dust. 

8.11.3. The surface should be thoroughly wetted, preferably commencing several days before the topping is 
laid.  Immediately before the topping is placed, any surplus water should be removed and a cement 
slurry of the consistency of cream well brushed into the surface.  The topping must be placed not more 
than ten minutes later, before the slurry starts to dry. 

8.11.4. Paving shall be protected during the first stage of hardening from the harmful effects of sun-shine, drying 
winds, rain or water.  In exposed positions they are to be covered with a well wetted layer of saw dust, 
hessian or other approved material and this layer is to be kept damp for at least seven days, during 
which period no traffic is to be allowed over the paving.  When floor tiles or similar finishes are to be 
applied similar care shall be taken to protect the screeds to receive them.  When no longer required as 
protection to the surface, the material is to be removed and the paving left clean and perfect. 

 

8.12. Screeds to receive floor finishes 

8.13.1. Shall be finished with a steel trowel to a hard and true surface to the required levels.  Particular care 
being taken to obtain that finish required to receive the final finishes. 

8.12.2. Screeds to receive ceramic tiles or parquet flooring shall be laid according to requirements of the 
manufacturer's specification. 

 

8.13. Cement and Sand Paving 

8.13.1. To be of cement and sand (1:3) mix laid in one operation and finished hard and rough with wood float or 
cement floated and finished hard and smooth with steel trowel. 

8.13.2. Where specified as coloured, the cement floating shall be coloured by adding pigments to obtain 
approved colour. 

8.13.3. Where trowel cut lines are specified the lines shall be uniform and perfectly straight. 
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8.14. Ceramic Floor Tiles 

Shall be matt finish homogeneous tiles manufactured by the "Rocell (Royal ceramics)” or equivalent. Skirting 
shall be 100mm high with top edge rounded. The patterns, color and the width of the joints shall be to the 
approval of the Architect. Tiles shall be laid on screed bed fixed with the adhesive and joints filled with 
colored tile grout to match. 

Including Wash rooms all tiles shall be homogenous. 

8.15. Glazed Ceramic Tiles 

Shall be glazed homogeneous tiles manufactured by the "Rocell (Royal ceramics)” or equivalent in colors to 
be selected by the Architect. For exposed edges and angles, tiles with one edge or two edges glazed shall 
be used. 

The general cement plaster to walls will be used as a backing to receive tiles. 

The tiles are to be bedded in an approved tile fixing compound applied strictly in accordance with the 
manufacturer's printed instructions.  Walls are to be dry before tiles are fixed and tiles are not to be soaked in 
water before use.  Tiling is to be set and closely straight jointed with 1.5mm joints.  If non-lug tiles are used 
cardboard or plastic spacer pieces are to be used to obtain constant joint width.  On completion tiling is to be 
painted in white cement and cleaned down. 

 

8.16. Floated Cement Rendering 

Shall be minimum 12mm (1/2") thick in cement and sand 1:3 laid to required levels and floated with minimum 
1/8” thick ordinary grey cement. 

Coloured cement rendering shall be as above but floated with "colourcrete" or ordinary cement mixed with 
coloured pigment to approval of the Architect. 

 

9.0 GLAZING 

9.1 General 

Glass for glazing and mirrors shall be of approved manufacture and is to comply with B.S. 952 in all respects  

free from flaws, bubbles, specks and other imperfections. 

9.2. Wired Glass 

Wired glass shall comply with BS EN 12600. 

9.3. Float Glass 

To be of "Pilkington" or equivalent float glass or other equal and approved. 

9.4. Mirrors 

To be selected glazing (S.G.) quality Float glass mirrors of approved manufacture and fixed to walls as  

described. The edges shall be coated with 1 coat of two pack epoxy. 

 

9.5. Glass manufacturing  

9.5.1. Glass panes shall be cut to sizes to fit the openings with not more than 1.6mm (1/16") play all round. 
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9.5.2. The rebates of all windows shall be painted one coat before mastic is applied. 

9.5.3. All glazing to wood frames shall be sprigged. 

9.5.4. All glass, where fixed with putty, is to have putty applied back and front and care must be taken to  

ensure it does not project beyond the sight lines of panes and is to be neatly mitred at angles. 

9.5.5. All glass fixed with timber beads shall be fixed with brass panel pins. 

 

9.6. Bedding Strips 

Wash-leather, velvet, etc., bedding strip to edges of glass is to be of sufficient width to be turned over 6mm to  

each side of pane and shall be trimmed to the sight lines of the pane. 

 

General 

Allow for removing all cracked or broken panes of glass, cleaning rebates and re-glazing with new glass  

throughout the progress of the Works and for cleaning all glass on both sides and leaving perfect upon  

completion. 
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10.0. PAINTING AND DECORATING 

10.1. Materials 

10.1.1. Unless otherwise described, the primers, paints plastic emulsion coating, water-based timber coatings 
etc., are to be approved by the Architect and the manufacturer must guarantee to give at all times any 
necessary technical advice or similar service called for by the Architect. 

10.1.2. The best materials for all other finishes shall be of the best quality available of approved manufacture. 

10.1.3. Before commencing painting, the Contractor shall submit to the Architect for approval a list of all the 
brands of paints and finishing including the necessary primers and undercoats he intends to use and 
immediately upon being so approved orders shall be placed and total requirements obtained for the 
Works. 

10.1.4 Once approved no other brand of material shall be used without the express permission of the Architect 
in writing. 

10.2 Supply and Preparation 

10.2.1. All paints, distempers, etc., shall be delivered on Site intact in the original drums or tins, and shall be 
mixed and applied strictly in accordance with the manufacturer's printed directions.  The only addition 
which will be allowed to be made will be liquid thinners, driers, etc., supplied by the makers for the 
purpose.  No paint, distemper etc., shall be thinned more than approved by the Architect. 

10.2.2. Paint for external work shall be of the special quality recommended by the manufacturer's for external 
use. 

10.3 General Workmanship 

10.3.1. The priming, undercoat and finishing coats shall each be of different tints and the priming and 
undercoats shall be the correct brands and tints to suit the respective finishing coats all in accordance 
with the manufacturer's directions. 

10.3.2. All surfaces must be thoroughly cleaned down previous to painting and decorating work, and no external 
painting may be done in rainy weather.  All paint must be thoroughly well worked on and excess of paint 
in any coat must be avoided. 

11.3.3. All brushes, tools and receptacles are to be kept clean and free from dirt or old paint and are to be  
thoroughly cleaned each time after use. 

11.3.4. Each coat is to be well brushed into the surface so that every part, including joints, angles, etc., is 
adequately covered, but care is to be taken to avoid excessive or uneven thickness of paint film, 
particularly at edges and in angles, etc. 

11.3.5 Each coat of paint etc., shall be properly dry and shall be well rubbed down with fine sand paper and be 
brushed clean before the next coat is applied.  The paintwork shall be finished smooth and free from 
brush marks. 

11.3.6. Where so required or directed, painting shall be in parti-colours and picked out and cut in. 

11.3.7. All ironmongery, metal or plastic plates and electrical outlets and fittings and the like shall be removed 
before painting is commenced, and re-fixed on the completion of the work. 

11.3.8. All timber surfaces will be sprayed. 

11.3.9. The Contractor shall so arrange his program of work that all other trades are completed and away from 
the area to be painted when painting begins. 
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11.4. Sample Colours 

All colours will be selected by the Architect from the B.S. range of colours.  Samples and colour cards of all 
paints, distempers, and materials shall be submitted for approval of the Architect before the same are applied 
and sample panels shall be executed for the Architect's approval where and when directed.  Such samples when 
approved shall become the standard for the work. All painting should be CIC Dulux or equivalent 

 

12.1. Preparation and Priming of Painted Surfaces 

12.1.1. Plastered Surfaces (internally) 

Plastered surfaces are to be finished perfectly smooth with skim coat, free from defects and ready for 
decoration.  All such surfaces shall be allowed to dry for a minimum period as specified by the 
manufacturer and rubbed down with sand paper to remove trowel marks, stains, etc.  After the priming 
coat all cracks and imperfections are to be made good with wall putty (or similar approved hard filler) 
well rubbed down and then touched up with the priming coat. 

 Priming for plastic emulsion paint shall be as per manufacturer's specifications. 

 Priming for oil paint shall be with alkali-resistant primer. 

 

12.1.2. Cement Plastered, Concrete and Block Walls and Fair Faced Concrete 

Surfaces shall be brushed so as to be entirely free of dust, dirt, loose material, etc., immediately prior to 
decorating. 

 Priming for plastic emulsion paint shall be as per manufacturer's specifications. 

 Priming for oil paint shall be with an alkali-resistant primer. 

12.1.3. External Faces 

 The surface shall be prepared for decorating as before. 

 Priming for cement paint shall be the paint diluted with water.  Lime shall not be used as a primer. 

 Priming for special exterior finish acrylic paint shall be strictly according to manufacturer's specifications. 

 

12.1.4. Ferrous Metalwork 

All surfaces shall be thoroughly brushed down with wire brushes to remove all scale, rust, etc., and rubbed down 
with No. 2 grade sand paper and brushed and left perfectly clean immediately prior to decorating. 

a) Shop-primed surfaces to receive oil paint shall have all bare places touched up with approved metal zinc 
chromate primer. 

b) Un-primed surfaces shall be given one coat primer as last. 

c) Galvanized surfaces shall be treated before painting with mordant solution.  The surfaces shall then be 
thoroughly washed down with clean water, allowed to dry and primed as last. 

d) Coated surfaces already treated with bituminous solution shall receive an insulating coat of anti-bitumen 
primer or shellac knotting. 
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12.1.5. Fibreboard Surfaces 

Surfaces shall be lightly brushed down to remove all dirt, dust and loose particles and have all nail holes or other 
defects stopped with an approved stopping compound, rubbed down smooth and left with a texture to match 
surrounding material.  Nail heads shall be treated with zinc chromate primer prior to stopping. 

Priming for plastic emulsion paint shall be the paint thinned with 50% water. 

Priming for oil paint shall be with an alkali-resistant primer. 

 

12.1.6  Wood Surfaces to receive Paint 

The woodwork shall be well sand papered and have all knots or resinous parts carefully treated with self-knotting 
aluminium primer.  All cracks, nails or the holes shall be thoroughly cleaned out and after priming, all such 
cracks, etc., are to be filled within matching hard stopping which is to be rubbed down flush with the adjoining 
surface. 

Priming for oil paint shall be with self-knotting aluminium primer. 

The bottom edges of all doors are to be primed before hanging. 

The back of all joinery work is to be primed before fixing. 

 

12.1.7. Preparation Priming, etc., for Wood Surfaces to receive Clear Treatment 

All wood surfaces to receive sprayed clear treatment such as varnish, polyurethane, French polish or wax polish 
etc., shall be rubbed down to a satin finish with fine sandpaper immediately prior to application. One priming coat 
of sanding sealer shall be applied before the final sanding. 

 

12.1.8. Staining to Wood Surfaces 

Staining of any woodwork shall be done only with the approval of the Architect. 

If any staining is done it shall be used according to manufacturer's specifications and shall be applied in uniform 
thin light coats until the desired effect is obtained. 

 

12.2. Covering up and Protection 

Cover up all floors, etc., as is practicable with dust sheets when executing all painting and decorating work. 

 

12.2.1. Leave Clean 

Paint splashes, spots and stains shall be removed from floors, woodwork, etc., and damaged surfaces touched 
up and the whole of the paintwork left clean and perfect upon completion to the satisfaction of the Architect 
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12.2.2. Finishing Coats 

All finishing coats shall be strictly in accordance with manufacturer’s technical literature. Final finish shall be 
approved by the Architect. 

13.0. ALUMINIUM WORK & GLAZING WORK 

Aluminium work shall be carried out by a specialised Sub Contractor who can provide the performance 
specification for aluminium components approved by the Engineer. 

All Aluminum extrusions shall be min 80-micron powder coated to approved color, door & window frame 
sectional sizes are as per soft drawing, thickness shall be minimum 1.5mm. 

All units shall be complete with all necessary glazing inserts, sealing strips, gaskets, skids, weather strips, 
beading system to prevent ingress of water and air. 

All aluminium units shall be designed to resist penetration of external moisture to the inside of the building. Fixing 
of frames for all units to the building shall be such as to ensure solid, void free, waterproof joints.  The joints shall 
be caulked with building mastic, which does not sag, or run, non-hardening, non-staining and can be painted. 

Sample of all items required in aluminium work shall be submitted for prior approval without any additional cost. 

All glasses in doors, windows shall be 6 mm thick clear float glass unless otherwise specified and should be 
included with the rates. 

Contractor shall submit shop drawings where required and obtained consultant’s approval prior to proceeding 
with the fabrication and work. The contractor shall check site dimensions and make fabricated work correspond 
to the "Approved" Shop Drawings 

All aluminium works shall be well formed to shape and size, with sharp lines or angles. Shearing and punching 
shall be left clean to true lines and surfaces, Shop connections shall be welded or riveted and site connections 
bolted unless otherwise noted. Use flat headed counter sunk rivets where riveted connections are exposed to 
view in finished work. Bolts shall be turned up tight, and threads nicked to prevent loosening. All bolts shall be 
provided with washers. 

Form exposed connections with hairline joints, which are flush and smooth using concealed fasteners wherever 
possible. If exposed fasteners are unavoidable use counter sunk flat head screws or bolts. 

All aluminum sections are Alumax, Lanka Aluminum or equivalent. 

 

14.0 TOILETS AND SANITARY FACILITY   

All sanitary accessories shall be of Rocell (Royal ceramics or equivalent product. Where specified in 
washroom facilities designed to accommodate physically handicapped, accessories should be provided as 
directed by the Project Manager.  

Stainless steel grab bars of required size suitable for concealed or exposed mounting and non-slip gripping 
surface shall be provided in all washrooms to be used by physically handicapped as directed by the 
Engineer. 

Accessories (Basin tap, Angle Valve, Bottle trap, waste, Head shower, concealed valve, Bib trap, Elbow bib 
tap, Elbow tap, Soap tray, Towel rail-600mm, Bidet spray) shall be chromium plated solid brass with 5 years 
back-to-back warranty. Gully cover shall be stainless steel. 5mm thick mirror Fixed with a stainless-steel 
screw. 
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14.1 Toilet partition cubical system with nylon fittings 

fix high pressure laminated board toilet partition including 0’-6” leg space and complete with nylon 
accessories. Same materials with all nylon iron mongery for each unite as per drawings.  

 

14.2. Materials   

Supply and installation of 2000mm high Toilet Cubicle Front with door using 12mm thick architect selected 
Colour High Pressure Laminated Boards with Nylon Plastic accessories including indicator lock, legs, cloth 
hanger, door knob and aluminium framework, including 700mm x 1800mm swing door. 

Hinges: self-lubricating swing as per drawings, gravity return movement, adjustable to hold door open at any 
angle up to 90 deg. 

   

14.3. Shop drawings & samples 

Submit required shop drawings. Indicate fabrication details, plans, elevations, hardware, and installation 
details.  Sample should be submitted for approval prior to placing purchase orders. 

 

14.4. Protection   

Protect finished surfaces during transportation and installation.  Do not remove until immediately prior to final 
inspection.    

 

14.5. Examination   

Where partitions and stalls are to be installed, ensure that underlying work is acceptable. Commencement of 
work shall imply acceptance of conditions.     
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15.0 MATERIALS FOR CEILINGS 

15.1. Metal grid Ceiling 

Supply and installation of metal grid ceiling using 600 mm X 600 architect selected colour powder coated 
metal grid ceilings, and hanging frame work and other accessories. 

15.2 LED High Bay Lamp Fitting 150W 

Voltage Range  100‐250 VAC 

Frequency  50 Hz 

Power Output  150 W 

Light output  15000 lm 

Luminous efficiency  125 lm/W 

Color Temperature  6500K 

Lumen degradation  <5% per 3000H 

Life span  50000 hours 

Power factor  > 0.90 

Color Rendering Index: >80  >80 

Beam angle  120 0 

IP rating  IP 44 

Surge Protection  10KV 

Material  Body  – High quality Aluminum 

Application  Workshop / Industry 

Warranty  not less than 3 years 

Note: 

- Technical specifications and manufacture’s genuineness certificate shall be provided
 with quotations. 

- Quotations without proper data sheets, drawings, pictures and specifications shall be 
rejected. CONFID
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16.0 TECHNICAL SPECIFICATION FOR WATER PROOFING 

16.1.1  Scope of work 

Waterproofing shall be carried out on floor and walls plastered with thin cement sand layer. In shower areas, 
application should be continued up to 1.8m height. And other area water proofing work to be done up to 1.5m 
height. 

16.1.2 Material 

a) The material used shall be a 2-part polymer or acrylic-modified cementitious water proofing 
slurry (Master seal 555 S, Deep seal 201, Koll Flex, or equivalent approved) with adequate 
flexibility and sound bond properties. (4 coat, two-layer application)  

b) Tensile Strength shall be greater than 1.5 N/ mm2 

c) Adhesive Strength shall be greater than 1.0 N/ mm2 

d) If so instructed, Contractor should furnish Test Reports from an Independent Body or Technical 
Data given in Manufacturer's printed documents.  

16.1.3 Execution 

16.1.3.1 Where Applied 

a) 1st layer: on structural slab (drawing to be submitted). 

b) 2nd layer: on concrete fill. 

16.1.3.2 Surface Preparation 

a) Apply the water proofing slurry under shaded shelter to prevent rapid drying of the coating.  

b) Treat all cracks and joints by "V" grooving, filling with non-shrink/repair grouts, and top finish 
with glass wool reinforcing fabric.  

c) Wash and clean the floor slab thoroughly to be free of dirt, loose mortar  
particles, paints, films etc. 

d) Provide 20 mm X 20 mm, angle fillet with cement/sand (1:3). Mortar at wall/slab floor joints in 
shower areas. 

e) Waterproof interface at any pipe penetration through waterproofing surface after reinforcing 
according to manufacturer's specification.  

f) Waterproof Gully area after reinforcing according to manufacturer's specification. 

g) Sprinkle water in between coatings, and before application of first coat to make surface wet 
and damp, but without standing water or shiny wet surface. 

16.1.4 Application 

a) Apply all materials under the direction of the Supplier/ Manufacturer's representative and 
conforming to the Manufacture's printed literature.  

b) Apply 1st coat by brush in one direction on structural slab at wet film thickness as 
recommended, on floor & walls up to 300mm height / 2100mm height. Allow to dry minimum 
3 hours.  

c) Lay glass wool reinforcing fabric strip at comers (according to the manufacture's 
specifications), wall-slab in shower areas. Allow to dry as recommended.  

d) Apply 2nd coat by brush in the other direction at wet film thickness as recommended, on floor 
& wall as described above. Allow to cure for 2 days. 
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e) Carry out water test by ponding the relevant area with water for at least 2 days. If any leaks 
are observed the application of the membrane shall be repeated.  

f) If no leak or dampness is observed in the floor slab, as soon as possible, carryout concrete 
fill taking care not to disturb or damage the membrane in any way.  

 

16.1.5 Certificate & Guarantee 

The contractor shall submit prior to acceptance of the work, written certificate stating that all materials and 
workmanship in connection with specified work have been furnished and installed in complete conformance 
with these specifications, and the approved manufacturer's requirements for this work.  

The contractor shall jointly with the Manufacturer/Supplier of the specialist  
waterproofing materials furnish a guarantee to the Employer valid for a period of 10 years after handing over 
of the works, against dampness and/or moisture penetration through treated surfaces due to defective 
material and/or defective workmanship.  

The guarantee shall provide not only the materials necessary to remedy a problem but also the labor and 
equipment to apply the material 
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Section 6.4 Supplementary Information Regarding Works to be procured 

 

6.4.1 Background of the project 

The proposed Railway Efficiency Improvement Project is the first project loan of the Asian 
Development Bank (ADB) in the railway sector of Sri Lanka. The project will finance high-impact 
subprojects to modernize the country’s railway network by improving the operational efficiency, 
maintenance capacity, safety management, skills development, and implementation capacity of Sri 
Lanka Railways (SLR) and the Colombo Suburban Railway Project (CSRP)–Project Management Unit 
(PMU), which has been set up under the Ministry of Transport (MOT) to implement ADB-financed 
projects. Under the component maintenance capacity improved construction of new workshop for 
locomotive repair at Rathmalana is included. As a fulfilment requirement for the project completion, 
EWCD facility improvements at selected main stations are to be done. Facility improvement of ladies 
rest rooms including feeding area and changing area and improving ladies, gent’s toilets and disabled 
toilets are included in to the scope of this project component, The selected stations are Colombo Fort, 
Maradana and Anuradhapura   

This work is a lump sum contract. Ladies’ rest rooms of the selected three railway stations 
(Colombo Fort, Maradana and Anuradhapura) are to improve with more facilities including 
changing rooms, feeding and diaper changing area, dining facility and comfortable seating 
area. Also, there are improvements to gents’ waiting areas. 

 

6.4.2 COVID-19 Related Health & Safety requirements 

Local regulations and guidance specific to COVID-19 prevention and controls 

Quarantine and prevention of diseases ordinance (chapter 222) Extraordinary Gazette no.:2197/25, 
Date :2020-10-15 published by Ministry of Health - Corona Virus Disease 2019 (COVID-19) 
(Preventive Measures) Regulations Available here  

http://www.documents.gov.lk/en/exgazette.php  

The Environmental Management Plan is referenced in Section 6.6. The Initial Environmental 
Examination for the Project is available at: 

 https://www.adb.org/sites/default/files/project-documents/49111/49111-005-iee-en.pdf  

 

6.4.3 Scope of the Contract 

As specified in Section 6.1 

6.4.4 Phases of Contract  

The phases involved in the Contract are given below with the responsibilities of the parties. The Employer 
has the authority to engage the Engineer and/or an independent party to review the construction work, if 
required to ensure that the work satisfies the requirements of the Employer in terms of safety, stability and 
serviceability and to comment on the validity and the satisfactory compliance with the relevant building 
regulations, codes, and standards.  
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Construction and Contract Administration Phase - The scope of this phase includes the total 
responsibility for construction and installation, supervision, contract administration, and, management, etc. 
The specific tasks under this phase shall include the following,  

 Plan the construction of the Works in accordance with the Contract. 

 Analyse the Employer’s Requirements, discuss with the Employer, prepare fully developed brief 
outline proposals etc. and submit to the Employer for approval. 

 Submit the Work Programme for construction activities. 

 Decide on the type of construction quality of materials and standards of workmanship. 

 Obtain approval of the Employer for type of construction finishing, Material, Plant etc. 

 The Contractor shall provide documentary evidence as to how the designs, machinery and ancillary 
items conform to applicable Codes of Practice, Standards, Specifications and Regulations and to the 
Employer’s Requirement. 

 Attend progress review meetings with Employer and submit progress reports to the Employer every 
two weeks’ time together other supporting documents. 

 Ensure health, safety and environmental protection measures at the Site in accordance with the 
applicable Laws and Regulations. 

 Ensure testing and quality control activities of the Works are carried in accordance with the 
Specifications. 

 Develop and implement a project monitoring system. 

 The water and Electricity required for construction works will be supplied by the respective station 
supply, subject to settle the monthly bills prepared by SLR, Corresponding to the respective 
consumptions. 

 

Defect Liability Phase (Period) - The specific tasks under this phase shall include the following,  

a. Carry out any inspection needed during the defect liability period and prepare list of defects to be 
rectified. 

b. Rectify all defect identified by the Engineer and the Contractor 
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Section 6.5 Personnel Requirements  

Using Form PER - 1 and PER - 2 in Section 4 (Bidding Forms), the Bidder must demonstrate that it has 
personnel who meet the following requirements: 

 

Section 6.6 Equipment Requirements 

 

Using Form EQU in Section 4 (Bidding Forms), the Bidder must demonstrate that it has the key equipment 
listed below: 

 

 

No. Equipment Type and Characteristics Minimum Number Required 

1 Hammer Drill 2 

2 Concrete Cutter 2 

3 Tile Cutter 2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Item Position 
Total Work Experience 

 [years] 

Total 
Experience 

(Years) 

Experience 
in Similar 

Work 
[years] 

1 
Site Engineer  
(Full Time Basis) (01 No.) 

Civil Engineer B.Sc., (Eng.) with 3 
years building construction 
experience 

3 1 

2 
Site Supervisor  
(Full time) (3 Nos.) 

NCT with 3 years’ experience 3 1 
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Section 6.7 Architectural layouts and details drawings  
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Colombo Suburban Railway Efficiency Improvement Project  
Design and Construction of Railway DMU Workshop at Rathmalana 
Section 6 - Employer’s Requirements  

Bidding Document Procurement of Works Single-Stage: Two-Envelope (Design-Build)  

 

CONFID
ENTIAL



DESIGN BY

PROJECT NAME :

SRI LANKA RAILWAY

MINISTRY OF TRANSPORT

ASIAN DEVELOPMENT

BANK

DRAWN BY

DATE :

CHECKED BY

SCALE:

SUB TITLE :

DRAWING NO :

FORMAT:

REV :

APPROVED BY

No. 217,  Cotta road,
Colombo 08, Sri Lanka

Project Management Unit

PASSENGER FACILITIES FOR EWCD IN COLOMBO,
MARADANA & ANURADHAPURA

DRAWING TITLE :

PROPOSED RENOVATION OF LADIES REST ROOM @
COLOMBO FORT RAILWAY STATION

2812/2023

R0

A3

NTS

REIP/FOT/L REST -ARCH-01

LOCATION & SITE PHOTOES

UP

4500

TICKET
COLLECTION

5000

3600

6100

6130

4580

5000

6100

4250

2600

2250

2660 7640

6500

4050

6100

8070

11360

5900

6100

1650

2900

900

3000

6350 11210

10605

6400 5400 3160 3390 3060 5700 8810 4500 4500

22.5m

2

S.M.
ADMINISTRATION

27.59m

2

C.C.OFFICE
22.5m

2

21.96m

2

CLOCK
ROOM

26.28m

2

MOBITEL
11.01m

2

EXIT
CANTEEN

76.15m

2

RESERVATION
101.98m

2

S.S.OFFICE
41.05m

2

ENTRANCE

OPERATING
ROOM
118.89m

2

20.54m

2

GENTS
WAITING
ROOM

22.5m

2

CAFE
47.43m

2

STATION
MASTER 1

28.5m

2

58.28m

2

POLICE POST

EXIT

TOURIST
INFORMATION
SERVICE

A.T.M

TICKET
COUNTER

6074

9400

1322

1519

ENTRANCE

CANTEENA.T.M

A.T.M

ENTRANCE

06

01

02

03

03

04

07

07

08

09

12

13

14

15

16

18

17

05

EXISTING PLAN

750

6060

SITE/ LOCATION

WAITING AREA TOILET

CONFID
ENTIAL

http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com
http://www.Architecture4design.com


DESIGN BY

PROJECT NAME :

SRI LANKA RAILWAY

MINISTRY OF TRANSPORT

ASIAN DEVELOPMENT

BANK

DRAWN BY

DATE :

CHECKED BY

SCALE:

SUB TITLE :

DRAWING NO :

FORMAT:

REV :

APPROVED BY

No. 217,  Cotta road,
Colombo 08, Sri Lanka

Project Management Unit

DRAWING TITLE :

R0

A3

NTS

REIP/FOT/L REST -ARCH-02

To Be Demolished

Existing Wall

DEMOLISHING PLAN

5400 3160

6060

2000

1830

1830

4810

4820

580

580

4870

EXISTING
TABLE

EXISTING SEATING

E
X

IS
T

IN
G

 S
E

A
T

IN
G

E
X

IST
IN

G
 SE

A
T

IN
G

5400 3160

6060

2000

1830

1830

4810

4820

580

580

4870

EXISTING
TABLE

EXISTING SEATING

E
X

IS
T

IN
G

 S
E

A
T

IN
G

E
X

IST
IN

G
 SE

A
T

IN
G

EXISTING PLAN
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3160

LADIES
WAITING
ROOM

TOILET

lockers

Feeding
Room

6060

1043

1800

3686

m
ir
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r

2150

D1
W1 W1

W1W1

D2

D2

-0'-6" level drop

 platform level

PROPOSED PLAN
SCALE- 1:50

HPL partition
wall

3160

Proposed 225 THK. Brick wall

Existing grill (sill height - above
2100mm)should  be replaced

G1

Bowl type
wash basin

PROPOSED PLAN

300mm x 1000mm  rack to be
fixed  all Toilets

AL store cabin for sanitary
materials

1200x1800 mirror

NOTE

· All toilets  to be fixed cloth hook & 300 x 900 timber
         rack at 900mm height. (timber should be apply water base paint)
· All toilets to be fixed  SS bip tap & bidet shower.
· All  toilet lobby , waiting area, feeding room should be provide trash bins
· Clear signages should be provided for toilets & other areas.

Diaper changing bay with
cushion and to be cover the area
by timber planks & provide 6"
railing as a timber plank.

PASSENGER FACILITIES FOR EWCD IN COLOMBO,
MARADANA & ANURADHAPURA

LADIES REST ROOM  @ COLOMBO FORT RAILWAY
STATION

LED TV to be fixed @
10' feet height from

 ground level.

Arm rest chairs with cushion  (F3)

Bar type chairs (F1)

Bench type chairs (F2)

D
in

in
g

Dining

5400

16/02/2024
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1200

6060

900

2250

Smooth plastered walls to be finished with  2 coats
of filler and to be painted with 2  coats of
approved internal paint as per manufacturers
specifications.

600mm x 300mm Glased Ceramic wall tile
 in approved color up to 2250mm high 12mm
thick Cement & Sand (1:3) screed backing.

LED Mirror lights

1200mm x 6060mm
5mm thk mirror

FFL

ELEVATION-A

SECTION B-B

B

B

600mm x 300mm Glased Ceramic wall tile
 in approved color up to 2250mm high 12mm
thick Cement & Sand (1:3) screed backing.

2250

A A
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2 -0'-6" level drop

 platform
 level

3
1
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LED TV

G
1

6
0

6
0

Existing molding

25thk. 600 wide teak timer plank with PU
coated water base paint fixed using steel "L"
angles ( should be applied metal primer  coated
and marine matt black paint.)

Bar type chairs

INTERIOR DETAIL-01

PASSENGER FACILITIES FOR EWCD IN COLOMBO,
MARADANA & ANURADHAPURA

LADIES REST ROOM  @ COLOMBO FORT RAILWAY
STATION

Teak water based timber planks fixed on the wall
780 780

Teak water based timber
planks fixed on the wall

Feeding
Room

Ladies  waiting
room

300mm wide timber
plank with mirror light

Vanity top

16/02/2024

4500

3575

Ceiling Height
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FEEDING AREA Air condition Anti-slip vitrified tiles
(10mm tk 600mm X 600mm non skid homoginous tiled
floor with 2 to 3 mm grout. )

 WASH ROOM Natural
ventilation

 SCHEDULE OF FINISHING- RENOVATION OF LADIES REST ROOM- COLOMBO FORT

Space Ventilation
Finishes
Flooring Ceiling Wall

WAITING AREA Air condition Anti-slip vitrified tiles.
(10mm tk 600mm X 600mm non skid homoginous tiled
floor with 2 to 3 mm grout.)

The proposed ceiling shall be Metal grid ceiling and
replace existing ceiling.

LADIES REST ROOM

600mm x 600mm Non slip Ceramic floor tiles on 20mm
thick Cement & Sand (1:3) screed bedding including
Water proofing.

600mm x 300mm Glased Ceramic wall tile in approved
color up to 2100mm high 12mm thick Cement & Sand
(1:3) screed backing. Rest of the wall are Cement
plastered / skim coat finished smooth and painted with
Weather shield paint. Water proofing work to be done up
to 1500mm high.

Rest of walls should be Smooth plastered walls to be
finished with  2 coats of filler and to be painted with 2
coats of approved internal paint as per manufacturers
specifications.

3160

Feeding
Room

2150

W1

D2

RCC. work top/ 600X600 homogenous ceramic glazed tiles

flat ceiling

750 x 900 mm mirror (mirror light to
be fixed to the timber plank)

25mm thk. timber plank apply wood preservatives & water base paint
900

900

1800

Rest of walls should be Smooth plastered walls to be
finished with  2 coats of filler and to be painted with 2
coats of approved internal paint as per manufacturers
specifications.

600mm x 300mm Glased Ceramic wall tile in approved
color up to 2250mm high 12mm thick Cement & Sand
(1:3) screed backing.

600mm x 300mm Glased Ceramic wall tile in approved
color up to 1800mm high 12mm thick Cement & Sand
(1:3) screed backing.

FINISHING SCHEDULE

25mm thk. timber Cupboard

Stainless steel handle
Porcelain wash basin

Existing timber stript ceiling to be repaired
and re paint  and replaced decayed parts

25mm thk. timber plank apply wood preservatives & water base paint

Diaper changing bay with
cushion and cover the
area by timber planks & 6"
timber plank as a railing Diaper changing bay

Walls should be painted with wall
painting preferable for children

Walls should be painted with decorative wall painting
as preferable for children

PASSENGER FACILITIES FOR EWCD IN COLOMBO,
MARADANA & ANURADHAPURA

LADIES REST ROOM  @ COLOMBO FORT RAILWAY
STATION

16/02/2024

The proposed ceiling shall be Metal grid ceiling and
replace existing ceiling.
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CEILING LAYOUT (metal grid ceiling)
SCALE- 1:100

 gypsum board false ceiling

 100mm gap covered by cladding board

Perforated metal ceiling board

Existing timber stript ceiling to be
repaired and re paint  and
replaced decayed parts

TILE LAYOUT
SCALE- 1:50

4050

Plan

450

1975 1975

Elevation Inside

EQ

EQ

EQ

EQ

EQ

DETAIL OF LOCKERS

CEILING/ TILE / LOCKERS DETAILS

25thk. 450 wide teak timer planks
apply wood preservatives & water base paint25thk. teak timer doors apply wood

preservatives & water base paint

PASSENGER FACILITIES FOR EWCD IN COLOMBO,
MARADANA & ANURADHAPURA

LADIES REST ROOM  @ COLOMBO FORT RAILWAY
STATION

8860

5400

6060

3160

3759

2152

16/02/2024

25thk. 300 wide teak timer plank
apply wood preservatives & water base paint
and  ceiling mounted  mirror lights to be fixed.

25thk. 600 wide teak timer plank with
matt PU coated water base paint fixed using
steel "L" angles
( should be applied metal primer  coated
and marine matt black paint.)

4500 x 1200mm mirror

600

900

300

Bar type chair

600x 600 mm homogeneous
ceramic tiles

600x 600 mm homogeneous
ceramic tiles

600x 600 mm homogeneous
ceramic tiles

 LED script light

600 x600mm plain metal ceiling board
600 x600mm plain metal
 ceiling board

Perforated metal
ceiling board

Threshold tile

Threshold tile
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3300

2400

3000

1400

2200

900

2100

ELEVATION-D2

PLAN-D2

1100

24
00

D2D1 W1

5mm thk. SAND BLAST
GLASS

W1
D1

ELEVATION-D1 ELEVATION-W1

PLAN-D1 PLAN-W1

TYPE SIZE ( mm ) DESCRIPTION GFL

D1 1400 x 3300 TIMBER FRAMED DOUBLE SASHED & GLAZED PANELED DOOR WITH FIXED
TIMBER DESIGN PANEL ABOVE

1

W1 1400 x 2400
TIMBER FRAMED & GLAZED WINDOW WITH FIXED TIMBER DESIGN
PANEL ABOVE

 SCHEDULE OF DOOR & WINDOW

4

D2 21100 x 2400

 NOTE:

· ALL TIMBER DOORS AND WINDOWS SHOULD BE 75X100 CLASS 1 TIMBER FRAME AND GLASSES SHOULD
BE 5MM THICK CLEAR GLASSES. THE DOOR & WINDOW SASHES SHOULD BE 30MM THICKNESS.

· ALL ALUMINIUM DOORS AND WINDOWS FRAMES ARE  SHOULD BE 50X50MM AND ALL DOOR WINDOW
SASHES 25MM THICK POWDER COATED. (TIMBER FINISH) GLASSES ARE SHOULD BE 5MM THICK CLEAR
GLASES.

· ALL  GLASSES ARE SHOULD BE SAND BLAST.

· ALL  DOORS SHOULD BE FIXED DOOR CLOSERS.

03. FOR ALL SPECIFICATIONS, COLOUR, BRAND NAMES AND OTHER RELATED MATTERS
SHOULD OBTAIN APPROVAL FROM THE CONSULTANT.

05. BEFORE INSTALLATION ALL STAINLESS STEEL IRON MONGERIES SHOULD BE APPROVED
BY THE CONSULTANT.

04. ALL ALUMINIUM EXTRUSIONS SHALL BE MIN 100 MICRON POWDER COATED TO
APPROVED COLOUR, DOOR & WINDOW FRAME SECTIONAL SIZES ARE AS PER SHOP
DRAWING, THICKNESS SHALL BE 1.5MM.

NOTE :-

01. ALL THE ALUMINIUM SECTIONS SHOULD BE ACCORDING TO ACCEPTED INDUSTRY
STANDARDS.

02. SHOP DRAWINGS SHOULD BE SUBMITTED BEFORE FINALIZATION AND ERECTION.

06. DIMENSIONS GIVEN IN DRAWING IS ONLY FOR AS A GUIDE LINE. DIMENSIONS
SHOULD BE TAKEN AND VERIFIED ( WITH THE CONSULTANT/ ENGINEER) AT SITE BY
THE CONTRACTOR AND THE RESPONSIBILITY IS ENTIRELY WITH THE CONTRACTOR. .

G1 1800 x 1350 AL FRAMED FIXED GLASS WITH AL LOUVERS AT BOTH SIDES 1

G1

TIMBER FRAMED SINGLE SASHED PANELED & SANDBLASTED GLAZED
DOOR

Sill height - 4050mm

1350

1800

· ALL IRON/STEEL METERIAL SHOULD BE PAINTED 2 COATINGS OF EPOXY METAL PRIMER AND MATT
BLACK RUST PREVENTIVE QUALITY ANTICORROSIVE OIL RESISTANCE AND WHETHER RESISTANCE
PAINT (ZINC PHOSPHATE)

· D1 AND W1 EXISTING DOOR AND WINDOWS ARE TO BE REPAIRED (DECAYED PARTS SHOULD BE
REPLACED), CLEANED  &  EXISTING PAINTING COATS SHOULD BE REMOVED AND APPLY WOOD
PRESERVATIVE  PAINT AND POLYURETHANE WATER BASE PAINT.

DOOR WINDOW DETAIL

PASSENGER FACILITIES FOR EWCD IN COLOMBO,
MARADANA & ANURADHAPURA

LADIES REST ROOM  @ COLOMBO FORT RAILWAY
STATION

400 400

16/02/2024

5mm thk. clear glass
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TOILET

m
ir

ro
r

L
E

D
 T

V

AC - ROOM

AC - ROOM

5Gang

2Gang

4Gang

2Gang

ELECTRICAL LAYOUT
SCALE- 1:50

4Gang
4Gang

ELECTRICAL LAYOUT

· All  The electrical fittings and equipments
         (light fittings,Socket outlets, Distribution boards etc.)
         should be approved by the engineer.

NOTE

PASSENGER FACILITIES FOR EWCD IN COLOMBO,
MARADANA & ANURADHAPURA

LADIES REST ROOM  @ COLOMBO FORT RAILWAY
STATION

Fan regulator / fan speed controller 5'-0" from F.F.L

LED mirror lamp

13 AMP switched socket outlet W/ Neon 3'-6" from F.F.L

Soffit mounted LED down light

Ceiling fan

T.V socket 4 wire 3'-0" from F.F.L

1-5 Gang one way switch

Two way switch

Distribution board

ELECTRICAL LEGEND
Wall bracket lamp point height from finished
floor level 8'-6" (F.F.L) - CFL

Pendant LED lamp with fittings

Exhaust fan

Wall fan  8'-0" from F.F.L

16/02/2024
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D2
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care taker

wall hooks

1175
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fan light to be repaired
and exhaust fan to be replaced

4350

2900
1300

2100

DESIGN BY

PROJECT NAME :

SRI LANKA RAILWAY

MINISTRY OF TRANSPORT

ASIAN DEVELOPMENT

BANK

DRAWN BY

DATE :

CHECKED BY

SCALE:

SUB TITLE :

DRAWING NO :

FORMAT:

REV :

APPROVED BY

No. 217,  Cotta road,
Colombo 08, Sri Lanka

Project Management Unit

DRAWING TITLE :

R0

A3

NTS

Changing room - cupboard &
RCC work top

squatting pan should be replaced and to
be fixed flushing system

bip tap,shower, floor gullly,
towel bar and hook to be replaced

UPVC 750x 2100 mm timber color  door

should be repainted (apply water base wood paint)
and existing fixed glass to be replaced
in to fostered glass.

900x 2400 mm AL timber finished powder coated door
with sand blast glass

4500 x 1200mm mirror

Bar type chairs

1325

450

half timber partition

2051

1200

2350

1200

D3

1250

1200 x 600 mirror

Wall mounted timber dining top with water proof
Polyurethane coating and should be used
treated teak timber.

H
P

L
 partitions

(2100m
m

 H
t)

changing Room

HPL partitions- 2100mm Ht

DW1
100mm brick wall

D1

W1

W1

FL

REIP/MDA/L REST -ARCH-02

PROPOSED PLAN

mirror mirror

30/01/2024

PASSENGER FACILITIES FOR EWCD IN COLOMBO,
MARADANA & ANURADHAPURA

LADIES REST ROOM  @ MARADANA RAILWAY
STATION

NOTE

· All toilets & changing room to be fixed cloth hook & 300 x 900 timber
         rack at 900mm height from FFL. (timber should be apply water base paint)
· All toilets to be fixed  SS bip tap & bidet shower.
· All  toilet lobby , waiting area, feeding room should be provide trash bins
· All  changing rooms to be fixed 350 x 1500 mirror
          at 350 mm height from FFL.
· Clear signages should be provided for toilets & other areas.

Changing
 area
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ENTIAL



1500

Dining mirror

2100

WALL MOUNTED DINING
TABLE TOP DETAIL

4500

Wall mounted 25thk.Teak timber dining top
with water proof Polyurethane coating
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X X
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900

2100

600

450

LED TV fixed  to the center of the
wall 1800mm height

4500 x 1200mm mirror

Bar type chairs

4500 x 1200mm mirror

600 x 300mm semi glazed wall tile
from FFL to 2100 height (colour and tile should be
approved by Architect/ Engineer)

Wash basin with
RCC vanity top
(cut &polish finish)

25thk. 300 wide teak timer plank with apply wood
preservative paint water base paint and   surface
mounted  mirror lights to be fixed.

Wash basin

Bar type chairs

Feeding &
diaper changing
Room

D
2

2900

2051

2100

FFL

750

600 x 900mm
mirror

25thk. 300 wide teak timer plank with PU
coated water base paint and   surface
mounted mirror lights to be fixed.
25thk. 300 wide teak timer plank with PU
coated water base paint

600 x 300mm glazed wall tile
from FFL to 2100 height (colour and tile should
 be approved by Architect/ Engineer)

25thk. 600 wide teak timer plank with PU coated water
base paint fixed using steel "L" angles
( should be applied metal primer  coated and marine matt
black paint.)

600 x600 homogenous glazed ceramic tiles on
75mm vanity slab

25thk. 600 wide teak timer plank with PU
coated water base paint

75mm raised floor in side the vanity area
 with cut and polished floor finish

VANITY DETAIL OF FEEDING
ROOM

PLAN

PLAN

Y Y

SECTION Y-Y

Porcelain
wash basin

25mm thk. timber
Cupboard

REIP/MDA/L REST -ARCH-03

INTERIOR DETAIL- 01

30/01/2024

Diaper changing
bay with cushion
and cover the
area by timber planks
with 6" timber plank as railing

Diaper changing bay with cushion
and cover the area by timber planks & 6" timber
plank as a railing

Walls should be  painted with wall painting as
preferable for children

PASSENGER FACILITIES FOR EWCD IN COLOMBO,
MARADANA & ANURADHAPURA

LADIES REST ROOM  @ MARADANA RAILWAY
STATION

25thk. 300 wide teak timer plank
with PU coated water base paint and
surface mounted  mirror lights to be fixed.

25thk. 600 wide teak timer plank with
matt PU coated water base paint fixed using
steel "L" angles
( should be applied metal primer  coated
and marine matt black paint.)

4500 x 1200mm mirror

600

900

300

Bar type chair

Y

Y
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750

1975

3600

1200x 800mm mirror

store for keep
cleaning

equipments

RCC work
top

Vanity type
wash basin

Glazed ceramic 600x600mm homogenous tiled
vanity top

25thk. 300 wide teak timer plank
apply wood preservatives &

water base paint  and surface
mounted  mirror lights to be fixed

25thk. 300 wide teak timer plank apply wood
preservatives &  water base paint and
surface mounted mirror lights to be fixed

25thk.Teak timber planks apply

w
ork top

mirror

600 2350

TOILET D3
Z Z

CHANGING ROOM - CUPBOARD & RCC
WORK TOP DETAIL

PLAN

SECTION  Z-Z

lockers- Plan

1325

1975

Inside

Stainless steel hairline finish
handle

and door lock
EQ

EQ

25thk.Teak timber
planks with apply wood
preservatives &
water base paint25thk.Teak timber planks apply

wood preservatives & water base paint

REIP/MDA/L REST -ARCH-04

INTERIOR DETAIL- 02

TILE   LAYOUT

30/01/2024

PASSENGER FACILITIES FOR EWCD IN COLOMBO,
MARADANA & ANURADHAPURA

LADIES REST ROOM  @ MARADANA RAILWAY
STATION

4500

42004350

600x 600 mm homogeneous
ceramic tiles

600x 600 mm homogeneous
ceramic tiles

300x 300 mm homogeneous
ceramic tiles

Ceiling height

· All  tile & colors should be get prior approval
         from consultant.

NOTE

TOILET

Threshold tile

Threshold tile

 wood preservatives & water base paint
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FEEDING AREA Air condition Anti-slip vitrified tiles
(10mm tk 600mm X 600mm non skid homoginous tiled
floor with 2 to 3 mm grout. )

600mm x 300mm Glased Ceramic wall tile in approved
color up to 1500mm high 12mm thick Cement & Sand
(1:3) screed backing. Rest of the wall are
Smooth plastered walls to be finished with  2 coats
of filler and to be painted with 2  coats of
approved internal paint as per manufacturers
specifications.

 WASH ROOM Mechanical
ventilation
(exhaust fan)

 SCHEDULE OF FINISHING- Ladies rest room @ Maradana

Space Ventilation
Finishes
Flooring Ceiling Wall

WAITING AREA Air condition Anti-slip vitrified tiles.
(10mm tk 600mm X 600mm non skid homoginous tiled
floor with 2 to 3 mm grout.)

LADIES REST ROOM

300mm x 300mm Non slip Ceramic floor tiles on 20mm
thick Cement & Sand (1:3) screed bedding including
Water proofing.

600mm x 300mm Glased Ceramic wall tile in approved
color up to 1500mm high 12mm thick Cement & Sand
(1:3) screed backing. Rest of the wall are Cement
plastered / skim coat finished smooth and painted with
Weather shield paint. Water proofing work to be done up
to 1500mm high.

CHANGING ROOM Air condition Anti-slip vitrified tiles
(10mm tk 600mm X 600mm non skid homoginous tiled
floor with 2 to 3 mm grout. )

The proposed ceiling shall be wood ceiling similar
to the existing ceiling. If there is an existing ceiling can be
reused but the ceiling must be repaired and repainted.

The proposed ceiling shall be wood ceiling similar
to the existing ceiling. If there is an existing ceiling can be
reused but the ceiling must be repaired and repainted.

The proposed ceiling shall be wood ceiling similar
to the existing ceiling. If there is an existing ceiling can be
reused but the ceiling must be repaired and repainted.

3m high Grid fallse ceiling (Calcium Silicate)

Smooth plastered walls to be finished with  2 coats
of filler and to be painted with 2  coats of
approved internal paint as per manufacturers
specifications.

600mm x 300mm Glased Ceramic wall tile in approved
color up to 2400mm high 12mm thick Cement & Sand
(1:3) screed backing. Rest of the wall are smooth
plastered to be finished with  2 coats of filler and to be
painted with 2  coats of approved internal paint as per
manufacturers specifications.

REIP/MDA/L REST -ARCH-05

FINISHING SCHEDULE

30/01/2024

Walls should be painted with wall painting
preferable for children

PASSENGER FACILITIES FOR EWCD IN COLOMBO,
MARADANA & ANURADHAPURA

LADIES REST ROOM  @ MARADANA RAILWAY
STATION
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ELEVATION-D3

PLAN-D3

D3D1 D2

D1

ELEVATION-D1

PLAN-D1

TYPE SIZE ( mm ) DESCRIPTION GFL

D1 1200 x 2500 TIMBER FRAMED DOUBLE SASHED & GLAZED PANELED DOOR WITH OPENABLE
TIMBER & GLASS PANEL ABOVE

1

D3 750 x 2100 POWDER COATED AL COMPOSITE PANELED DOOR

 SCHEDULE OF DOOR & WINDOW

1

D2 21100 x 2500

 NOTE:

· ALL TIMBER DOORS AND WINDOWS SHOULD BE 75X100 CLASS 1 TIMBER FRAME AND GLASSES SHOULD
BE 5MM THICK CLEAR GLASSES. THE DOOR & WINDOW SASHES SHOULD BE 30MM THICKNESS.

· ALL ALUMINIUM DOORS AND WINDOWS FRAMES ARE  SHOULD BE 50X50MM AND ALL DOOR WINDOW
SASHES 25MM THICK POWDER COATED. (TIMBER FINISH) GLASSES ARE SHOULD BE 5MM THICK CLEAR
GLASES.

· ALL  GLASSES ARE SHOULD BE SAND BLAST.

· ALL  DOORS SHOULD BE FIXED DOOR CLOSERS.

03. FOR ALL SPECIFICATIONS, COLOUR, BRAND NAMES AND OTHER RELATED MATTERS
SHOULD OBTAIN APPROVAL FROM THE CONSULTANT.

05. BEFORE INSTALLATION ALL STAINLESS STEEL IRON MONGERIES SHOULD BE APPROVED
BY THE CONSULTANT.

04. ALL ALUMINIUM EXTRUSIONS SHALL BE MIN 100 MICRON POWDER COATED TO
APPROVED COLOUR, DOOR & WINDOW FRAME SECTIONAL SIZES ARE AS PER SHOP
DRAWING, THICKNESS SHALL BE 1.5MM.

NOTE :-

01. ALL THE ALUMINIUM SECTIONS SHOULD BE ACCORDING TO ACCEPTED INDUSTRY
STANDARDS.

02. SHOP DRAWINGS SHOULD BE SUBMITTED BEFORE FINALIZATION AND ERECTION.

06. DIMENSIONS GIVEN IN DRAWING IS ONLY FOR AS A GUIDE LINE. DIMENSIONS
SHOULD BE TAKEN AND VERIFIED ( WITH THE CONSULTANT/ ENGINEER) AT SITE BY
THE CONTRACTOR AND THE RESPONSIBILITY IS ENTIRELY WITH THE CONTRACTOR. .

DW1 2650 x 2500 1

DW1

TIMBER FRAMED SINGLE SASHED PANELED & SANDBLASTED GLAZED DOOR

· ALL IRON/STEEL METERIAL SHOULD BE PAINTED 2 COATINGS OF EPOXY METAL PRIMER AND MATT
BLACK RUST PREVENTIVE QUALITY ANTICORROSIVE OIL RESISTANCE AND WHETHER RESISTANCE
PAINT (ZINC PHOSPHATE)

· D1, W1,DW1 AND FL  EXISTING DOOR AND WINDOWS ARE TO BE REPAIRED (DECAYED PARTS SHOULD
BE REPLACED) AND  &  EXISTING PAINTING COATS SHOULD BE REMOVED AND APPLY WOOD
PRESERVATIVE  PAINT AND POLYURETHANE WATER BASE PAINT.

W1

FL

1200

2500

ELEVATION-D2

1100

25
00 5mm thk.

frosted  glass

1425

2650

2500

2100

750

750

1750

1500

W1

PLAN-W1PLAN-D2

ELEVATION-W1

750

450

1800

FL

TIMBER FRAMED DOUBLE SASHED & GLAZED PANELED DOOR WITH OPENABLE
TIMBER & GLASS PANEL ABOVE

1500 x 1750
TIMBER FRAMED & GLAZED WINDOW WITH  OPENABLE  TIMBER & GLASS PANEL
ABOVE

TIMBER FRAMED GLAZED OPANABLE  FAN LIGHT750 x 450 1

2

REIP/MDA/L REST -ARCH-06

DOOR WINDOW SCHEDULE/ DETAIL

30/01/2024
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5mm thk.
frosted  glass

5mm thk.
frosted  glass

5mm thk.
frosted  glass

5mm thk.
frosted  glass

5mm thk.
frosted  glass

5mm thk.
frosted  glass
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ELECTRICAL LAYOUT
SCALE- 1:50

DW1

2Gang

2Gang

4Gang

2Gang

5Gang2Gang

REIP/MDA/L REST -ARCH-07

DOOR WINDOW SCHEDULE/ DETAIL

· All  The electrical fittings and equipments
         (light fittings,Socket outlets, Distribution boards etc.)
         should be approved by the engineer.

NOTE

30/01/2024

PASSENGER FACILITIES FOR EWCD IN COLOMBO,
MARADANA & ANURADHAPURA

LADIES REST ROOM  @ MARADANA RAILWAY
STATION

Fan regulator / fan speed controller 5'-0" from F.F.L

LED mirror lamp

13 AMP switched socket outlet W/ Neon 3'-6" from F.F.L

Soffit mounted LED down light

Ceiling fan

T.V socket 4 wire 3'-0" from F.F.L

1-5 Gang one way switch

Two way switch

Distribution board

ELECTRICAL LEGEND
Wall bracket lamp point height from finished
floor level 8'-6" (F.F.L) - CFL

Pendant LED lamp with fittings

Exhaust fan

Wall fan  8'-0" from F.F.L

CONFID
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LEELANANDA

CHATURI

LALITH

DEEGALA

LOCATION & SITE

Ladies Rest Room-Anuradhapura @ site

ENTRANCE

WAITING AREA

ENTRANCE- TOILET  TOILETS EXISTING
BUILT IN SEAT IN WAITING 
AREA

LADIES TOILET LOBBY

WAITING AREA WAITING AREA WAITING AREA

Gents Rest Room-Anuradhapura @ site

ENTRANCE & WAITING AREA

EXISTING
BUILT IN SEAT IN WAITING 
AREA

 TOILETS

ENTRANCE OF THE TOILETS

location
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GENTS
WAITING
ROOM
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3875

1000100010001000
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1575

GENTS TOILETS
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EXISTING BUILT IN SEAT
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4450
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W1

W1 W1 W1 D1
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D3 D3 D3 D3
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DEMOLISHING LAYOUT

LADIES TOILETS

600

875
875 875

450

1200

TOILET

LADIES
WAITING
ROOM

LADIES & GENTS REST ROOM- ANURADHAPURA

DEMOLISHING PLAN

To Be Demolished

Existing Wall

Proposed wall upto the soffit
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D1 W1 W1 W1

W2

Stiffener columns

NOTE

Stiffener columns & Beams

· Stiffener columns should be at every corner of walls.
· Stiffener beams should be at every 2400mm spacing.
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875 875 875

1100

LADIES TOILET

LADIES
WAITING
ROOM

1700

1600

ANURADHAPURA LADIES & GENTS REST ROOM

PROPOSED PLAN

1600

2300

Small storage with AL framed with
composite partition & AL louvered door

D3 D3 D3

to be repaired & replace glasses in to
fostered glasses

changing Room

changing Room

changing Room

M
IR

R
O

R
Feeding &
diaper changing
Room- AC

lockers built in seat

built in seat

1200

D4

D4

D1

W1 W1 W1

D4

4700

4700 X 2100 mirror

450 mm wide Water based and treated
 timber work top

glass boxes to be fixed and
 replace exhaust fan

1700 x 900 mm mirror with 2 mirror
lights to be fixed in 450 wide treated and water

based timber plank

to be replaced WC
and 2no of Squatting pan

600x300 wall tile to be apply
2400 mm height walls should be water proof

Floor tiles should be replaced
in to 600x 600 mm ceramic homogenous tiles

2557

37522400mm high HPL partition walls
with doors

GENTS
WAITING
ROOM

7210

3875

100010001000

4961

1575

GENTS TOILETS

5947

400

INBUIL T SEAT
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B
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IL
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W1

W1 W1

D1

D2

D3 D3D3 D3

existing exhaust fan as shown above,
 to be removed & fixed a new one

existing squatting pan & floor tiles
to be replaced

new flushing cisterns to be fixed & connected to
repaired water supply & sewerage
system (typ for 03 .).

600x470, & 1975 high aluminium partitioned, openable cubicle
to be fixed for cleaning material store. All aluminium work shall be powder coated.

03 nos. of vanity type  wash basings & mirrors,to be newly fixed &
do the water supply & drainage system  as
necessary. also mirrors & mirror light to be supplied.

existing window glass to be  removed &
fixed fostered glasses instead.

existing  flushing cisterns & WC to be replaced

existing built in seat to be demolished and
rebuilt with titanium finish
water based teak timber plank to be
fixed in to seat back rest area

M
IR

R
O

R

Powder coated AL composite lockers

lockers

W1

W2

m
irror

m
irror

m
irror
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7100

7242

3375

1700

950

NOTE

· All toilets & changing room to be fixed cloth hook & 300 x 900 timber
         rack at 900mm height. (timber should be apply water base paint)
· All toilets to be fixed  SS bip tap & bidet shower.
· All  toilet lobby , waiting area, feeding room should be provide trash bins
· All  changing rooms to be fixed 350 x 1500 mirror
          at 350 mm height from FFL.
· Clear signages should be provided for toilets & other areas.

300 x 900 timber
 rack at 900mm height. (timber should be apply water base paint)

Proposed Steel movable access Ramp

525

Timber shelf

Dining table with chairs (F4)
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seat top cut cement finish surface
450

900

 ELEVATION

MIRROR

4700

FFL

25thk. 450 mm wide Treated & water based
timber plank to be fixed mirror lights

4700 X 1500 mirror

300 mm wide Treated & water based timber
shelf

2050

Teak treated and PU water
based timber planks fixed
in to the wall

1500
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GENTS
WAITING
ROOM

INBUIL T SEAT

600

D1

BUILT IN SEAT DETAIL

PLAN

bu
il

t 
in

 s
ea

t

built in seat

LADIES
WAITING
ROOM

PLAN

existing built in seat to be demolished and
rebuilt with titanium finish
water based teak timber plank to be fixed in to
seat back rest area

existing built in seat to be demolished and
rebuilt with titanium finish
water based teak timber plank to be fixed
in to seat back rest area

Existing sewer lines to be repainted

Feeding &
diaper changing
Room

D2

2557

3752

AL framed composite cupboard

lockers of gents rest
room- Plan

Inside

FFL

600 x 900mm mirror

25thk. 300 wide teak timer plank apply wood
preservatives & water base paint
and   surface mounted mirror lights to be
fixed.
25thk. 300 wide teak timer plank apply wood
preservatives & water base paint

600 x 300mm ceramic glazed wall tile
from FFL to 2100 height (colour and tile should be
approved by Architect/ Engineer)

600 x600 mm homogenous ceramic glazed tiled
 vanity top
25thk. 600 wide teak timer plank apply wood
preservatives & water base paint

75mm raised floor in side the vanity area
 with cut and polished floor finish

X X

Elevation

2050

25thk. 450 wide teak timer plank with PU
coated water base paint

lockers of ladies rest
room- Plan

Inside Elevation

Section x-x

to be fixed quality
stainless steel lockers

2025

1975

5948

Elevation

Plan

2100

750

2100

30/01/2024

Walls should be painted with Decorative wall
painting as preferable for children

FEEDING ROOM DETAIL

600 X 950 Diaper changing table
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5640

4927

5950

2450

4700

3000

raised floor area
inside  the cupboard

raised floor area
inside  the cupboard

raised floor area
inside  the cupboard

raised floor area
inside  the cupboard

Material store

 SS door handle

 SS door lock

Cladding

 Powder coated AL frame

Powder coated AL louver panel

4350

Existing Soffit level

flower pot
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ELEVATION-D3

PLAN-D3

D3D1 D2

D1

ELEVATION-D1

PLAN-D1

TYPE SIZE ( mm ) DESCRIPTION Ladies

D1 1200 x 2700 TIMBER FRAMED DOUBLE SASHED & GLAZED PANELED DOOR WITH
FIXED  TIMBER LOUVER PANEL ABOVE

1

D3 800 x 2000 TIMBER FRAMED SINGLE SASHED GLAZED PANELED DOOR

 SCHEDULE OF DOOR & WINDOW

4

D2 11200 x 2150

 NOTE:

· ALL TIMBER DOORS AND WINDOWS SHOULD BE 75X100 CLASS 1 TIMBER FRAME AND GLASSES SHOULD
BE 5MM THICK CLEAR GLASSES. THE DOOR & WINDOW SASHES SHOULD BE 30MM THICKNESS.

· ALL ALUMINIUM DOORS AND WINDOWS FRAMES ARE  SHOULD BE 50X50MM AND ALL DOOR WINDOW
SASHES 25MM THICK POWDER COATED. (TIMBER FINISH) GLASSES ARE SHOULD BE 5MM THICK CLEAR
GLASES.

· ALL  GLASSES ARE SHOULD BE SAND BLAST.

· ALL  DOORS SHOULD BE FIXED DOOR CLOSERS.

03. FOR ALL SPECIFICATIONS, COLOUR, BRAND NAMES AND OTHER RELATED MATTERS
SHOULD OBTAIN APPROVAL FROM THE CONSULTANT.

05. BEFORE INSTALLATION ALL STAINLESS STEEL IRON MONGERIES SHOULD BE APPROVED
BY THE CONSULTANT.

04. ALL ALUMINIUM EXTRUSIONS SHALL BE MIN 100 MICRON POWDER COATED TO
APPROVED COLOUR, DOOR & WINDOW FRAME SECTIONAL SIZES ARE AS PER SHOP
DRAWING, THICKNESS SHALL BE 1.5MM.

NOTE :-

01. ALL THE ALUMINIUM SECTIONS SHOULD BE ACCORDING TO ACCEPTED INDUSTRY
STANDARDS.

02. SHOP DRAWINGS SHOULD BE SUBMITTED BEFORE FINALIZATION AND ERECTION.

06. DIMENSIONS GIVEN IN DRAWING IS ONLY FOR AS A GUIDE LINE. DIMENSIONS
SHOULD BE TAKEN AND VERIFIED ( WITH THE CONSULTANT/ ENGINEER) AT SITE BY
THE CONTRACTOR AND THE RESPONSIBILITY IS ENTIRELY WITH THE CONTRACTOR. .

D4 1100 x 2150 3

· ALL IRON/STEEL METERIAL SHOULD BE PAINTED 2 COATINGS OF EPOXY METAL PRIMER AND MATT
BLACK RUST PREVENTIVE QUALITY ANTICORROSIVE OIL RESISTANCE AND WHETHER RESISTANCE
PAINT (ZINC PHOSPHATE)

· D1, D2,D3,W1 AND W2   EXISTING DOOR AND WINDOWS ARE TO BE REPAIRED (DECAYED PARTS
SHOULD BE REPLACED) AND  &  EXISTING PAINTING COATS SHOULD BE REMOVED AND APPLY WOOD
PRESERVATIVE  PAINT AND POLYURETHANE WATER BASE PAINT.

W1

W2

ELEVATION-D2

W1

PLAN-W1PLAN-D2

ELEVATION-W1

TIMBER FRAMED SINGLE SASHED & GLAZED PANELED DOOR

1325 x 1800 TIMBER FRAMED & GLAZED WINDOW WITH  TIMBER LOUVER PANEL ABOVE

800 x 1800 1

4

2700

1200

2150

900

1200

2150

900

TIMBER FRAMED DOUBLE SASHED & GLAZED PANELED DOOR

2000

800

900

1325

2700

900

1800

D4 W2

800

2700

900

1800

2150

1100

900

5mm thk.
Frosted  Glass

TIMBER FRAMED & GLAZED WINDOW WITH  TIMBER LOUVER PANEL ABOVE

Gents

1

-

3

-

3

-

DOOR WINDOW DETAIL
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5mm thk.
Frosted  Glass

5mm thk.
Frosted  Glass

5mm thk.
Frosted  Glass

5mm thk.
Frosted  Glass

5mm thk.
Frosted  Glass
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FEEDING AREA Air condition Anti-slip vitrified tiles
(10mm tk 600mm X 600mm non skid homoginous tiled
floor with 2 to 3 mm grout. )

600mm x 300mm Glased Ceramic wall tile in approved
color up to 1500mm high 12mm thick Cement & Sand
(1:3) screed backing. Rest of the wall are
Smooth plastered walls to be finished with  2 coats
of filler and to be painted with 2  coats of
approved internal paint as per manufacturers
specifications. Walls should be painted with decorative
wall painting preferable for children.

 WASH ROOM Mechanical
ventilation
(exhaust fan)

 SCHEDULE OF FINISHING- Ladies rest room @ Anuradhapura

Space Ventilation
Finishes
Flooring Soffit Wall

WAITING AREA Natural Anti-slip vitrified tiles.
(10mm tk 600mm X 600mm non skid homoginous tiled
floor with 2 to 3 mm grout.)

LADIES REST ROOM

600mm x 600mm Non slip Ceramic floor tiles on 20mm
thick Cement & Sand (1:3) screed bedding including
Water proofing.

600mm x 300mm Glased Ceramic wall tile in approved
color up to 1500mm high 12mm thick Cement & Sand
(1:3) screed backing. Rest of the wall are Cement
plastered / skim coat finished smooth and painted with
Weather shield paint. Water proofing work to be done up
to 1500mm high.

CHANGING ROOM Mechanical
Ventilation
(exhaust fan)

Anti-slip vitrified tiles
(10mm tk 600mm X 600mm non skid homoginous tiled
floor with 2 to 3 mm grout. )

Smooth plastered walls to be finished with  2 coats
of filler and to be painted with 2  coats of
approved internal paint as per manufacturers
specifications.

600mm x 300mm Glased Ceramic wall tile in approved
color up to 2400mm high 12mm thick Cement & Sand
(1:3) screed backing. Rest of the wall are smooth
plastered to be finished with  2 coats of filler and to be
painted with 2  coats of approved internal paint as per
manufacturers specifications.

Existing  RCC slab soffit to be skim coated
with acrylic wall putty to get even smooth finish & applied
with one coat of primer and  two coats of emulsion
- colour to approval

Existing  RCC slab soffit to be skim coated
with acrylic wall putty to get even smooth finish & applied
with one coat of primer and  two coats of emulsion
- colour to approval

Existing  RCC slab soffit to be skim coated
with acrylic wall putty to get even smooth finish & applied
with one coat of primer and  two coats of emulsion
- colour to approval

Existing  RCC slab soffit to be skim coated
with acrylic wall putty to get even smooth finish & applied
with one coat of primer and  two coats of emulsion
- colour to approval

 SCHEDULE OF FINISHING- Gents rest room @ Anuradhapura

WAITING AREA Natural Anti-slip vitrified tiles.
(10mm tk 600mm X 600mm non skid homoginous tiled
floor with 2 to 3 mm grout.)

600mm x 300mm Glased Ceramic wall tile in approved
color up to 2400mm high 12mm thick Cement & Sand
(1:3) screed backing. Rest of the wall are smooth
plastered to be finished with  2 coats of filler and to be
painted with 2  coats of approved internal paint as per
manufacturers specifications.

Existing  RCC slab soffit to be skim coated
with acrylic wall putty to get even smooth finish & applied
with one coat of primer and  two coats of emulsion
- colour to approval

 WASH ROOM Mechanical &
natural
ventilation
(exhaust fan)

600mm x 600mm Non slip Ceramic floor tiles on 20mm
thick Cement & Sand (1:3) screed bedding including
Water proofing.

600mm x 300mm Glased Ceramic wall tile in approved
color up to 1500mm high 12mm thick Cement & Sand
(1:3) screed backing. Rest of the wall are Cement
plastered / skim coat finished smooth and painted with
Weather shield paint. Water proofing work to be done up
to 1500mm high.

Existing  RCC slab soffit to be skim coated
with acrylic wall putty to get even smooth finish & applied
with one coat of primer and  two coats of emulsion
- colour to approval

Space Ventilation
Finishes
Flooring Soffit Wall

30/01/2024
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300mm x 300mm Non slip Ceramic floor tiles on 20mm
thick Cement & Sand (1:3) screed bedding including
Water proofing.(only Toilet area)

300mm x 300mm Non slip Ceramic floor tiles on 20mm
thick Cement & Sand (1:3) screed bedding including
Water proofing.(only Toilet area)
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LEELANANDA
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PROPOSED PLAN

ANURADHAPURA LADIES & GENTS REST ROOM

PROPOSED ELECTRICAL LAYOUT

· All  The electrical fittings and equipments
         (light fittings,Socket outlets, Distribution boards etc.)
         should be approved by the engineer.

NOTE
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Fan regulator / fan speed controller 5'-0" from F.F.L

LED mirror lamp

13 AMP switched socket outlet W/ Neon 3'-6" from F.F.L

Soffit mounted LED down light

Ceiling fan

T.V socket 4 wire 3'-0" from F.F.L

1-5 Gang one way switch

Two way switch

Distribution board

ELECTRICAL LEGEND
Wall bracket lamp point height from finished
floor level 8'-6" (F.F.L) - CFL

Pendant LED lamp with fittings

Exhaust fan

Wall fan  8'-0" from F.F.L
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LEELANANDA

CHATURI

LALITH

DEEGALA

PROPOSED TILE LAYOUT

ANURADHAPURA LADIES & GENTS REST ROOM

PROPOSED TILE LAYOUT
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600

600x 600 mm homogeneous ceramic tiles

300x 300 mm homogeneous
ceramic tiles

Threshold Tile
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REQUIRED FURNITURE & FITTINGS

PASSENGER FACILITIES FOR EWCD IN COLOMBO,
MARADANA & ANURADHAPURA

16/02/2024

F1

TYPE DESCRIPTION

F2

Bar Type Chairs

Bench Type Chairs

F3 Arm Rest Chairs
with cushion

F4 Dining table & chairs

LIGHT FITTINGS

Pendant lamp
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General Conditions of Contract 
 

A.  General 
 

1. Definitions 1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount accepted 
in the Letter of Acceptance for the execution and completion of 
the Works and the remedying of any defects.  

(b) The Activity Schedule is a schedule of the activities 
comprising the construction, installation, testing, and 
commissioning of the Works in a lump sum contract. It includes 
a lump sum price for each activity, which is used for valuations 
and for assessing the effects of Variations and Compensation 
Events. 

(c) The Adjudicator is the person appointed jointly by the 
Employer and the Contractor to resolve disputes in the first 
instance, as provided for in GCC 29.1 [Appointment of 
Adjudicator] hereunder. 

(d) Bank means the financing institutions named in the Particular 
Conditions of Contract (PCC). 

(e) Bill of Quantities means the priced and completed Bill of 
Quantities forming part of the Bid. 

(f) Compensation Events are those defined in GCC 51.1 
[Compensation Events] hereunder. 

(g) The Completion Date is the date of completion of the Works 
as certified by the Project Manager, in accordance with GCC 
69.1 [Completion]. 

(h) The Contract is the Contract between the Employer and the 
Contractor to execute, complete, and maintain the Works.  It 
consists of the documents listed in GCC 2.3 below. 

(i) The Contractor is the party whose Bid to carry out the Works 
has been accepted by the Employer. 

(j) The Contractor’s Bid is the completed bidding document 
submitted by the Contractor to the Employer. 

(k) The Contract Price is the Accepted Contract Amount stated in 
the Letter of Acceptance and thereafter as adjusted in 
accordance with the Contract. 

(l) Days are calendar days; months are calendar months. 

(m) Dayworks are varied work inputs subject to payment on a time 
basis for the Contractor’s employees and Equipment, in 
addition to payments for associated Materials and Plant. 

(n) A Defect is any part of the Works not completed in accordance 
with the Contract. 

(o) The Defects Liability Certificate is the certificate issued by 
the Project Manager upon correction of defects by the 
Contractor. 
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(p) The Defects Liability Period is the period calculated from the 
Completion Date where the Contractor remains responsible for 
remedying defects. 

(q) Drawings include calculations and other information provided 
or approved by the Project Manager for the execution of the 
Contract. 

(r) The Employer is the party who employs the Contractor to 
carry out the Works, as specified in the PCC. 

(s) Equipment is the Contractor’s machinery and vehicles 
brought temporarily to the Site to construct the Works. 

(t) Force Majeure means an exceptional event or circumstance: 
which is beyond a Party's control; which such Party could not 
reasonably have provided against before entering into the 
Contract; which, having arisen, such Party could not 
reasonably have avoided or overcome; and, which is not 
substantially attributable to the other Party. 

(u) In writing or written means hand-written, type-written, printed 
or electronically made, and resulting in a permanent record. 

(v) The Initial Contract Price is the Contract Price listed in the 
Employer’s Letter of Acceptance. 

(w) The Intended Completion Date is the date on which it is 
intended that the Contractor shall complete the Works. The 
Intended Completion Date is specified in the PCC. The 
Intended Completion Date may be revised only by the Project 
Manager by issuing an extension of time or an acceleration 
order. 

(x) Letter of Acceptance means the formal acceptance by the 
Employer of the Bid and denotes the formation of the Contract 
at the date of acceptance. 

(y) Materials are all supplies, including consumables, used by the 
Contractor for incorporation in the Works. 

(z) Party means the Employer or the Contractor, as the context 
requires. 

(aa) PCC means Particular Conditions of Contract.  
(bb) Plant is any integral part of the Works that shall have a 

mechanical, electrical, chemical, or biological function. 

(cc) The Project Manager is the person named in the PCC (or any 
other competent person appointed by the Employer and 
notified to the Contractor, to act in replacement of the Project 
Manager) who is responsible for supervising the execution of 
the Works and administering the Contract. 

(dd) Retention Money means the aggregate of all monies retained 
by the Employer pursuant to GCC 55.1 [Retention]. 

(ee) Schedules means the document(s) entitled schedules, 
completed by the Contractor and submitted with the Letter of 
Tender, as included in the Contract. Such document may 
include the Bill of Quantities, data, lists, and schedules of rates 
and/or prices. 
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(ff) The Site is the area defined as such in the PCC. 

(gg) Site Investigation Reports are those that were included in 
the bidding documents and are factual and interpretative 
reports about the surface and subsurface conditions at the 
Site. 

(hh) Specification means the Specification of the Works included 
in the Contract and any modification or addition made or 
approved by the Project Manager. 

(ii) The Start Date is given in the PCC.  It is the latest date when 
the Contractor shall commence execution of the Works. It does 
not necessarily coincide with any of the Site Possession 
Dates. 

(jj) A Subcontractor is a person or corporate body who has a 
Contract with the Contractor to carry out a part of the work in 
the Contract, which includes work on the Site. 

(kk) Temporary Works are works designed, constructed, installed, 
and removed by the Contractor that are needed for 
construction or installation of the Works. 

(ll) A Variation is an instruction given by the Project Manager 
which varies the Works. 

(mm) The Works are what the Contract requires the Contractor to 
construct, install, and turn over to the Employer, as defined in 
the PCC. 

2. Interpretation 2.1 In interpreting these GCC, singular also means plural, male also 
means female or neuter, and the other way around.  Headings have no 
significance.  Words have their normal meaning under the language of 
the Contract unless specifically defined. The Project Manager shall 
provide instructions clarifying queries about these GCC. 

 2.2 If sectional completion is specified in the PCC, references in the GCC 
to the Works, the Completion Date, and the Intended Completion Date 
apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion Date for the whole of the 
Works). 

 2.3 The documents forming the Contract shall be interpreted in the 
following order of priority: 

(a) Contract Agreement, 
(b) Letter of Acceptance, 
(c) Letter of Bid, 
(d) Particular Conditions of Contract, 
(e) the List of Eligible Countries that was specified in Section 5 of 

the bidding document, 
(f) General Conditions of Contract, 
(g) Specifications, 
(h) Drawings, 
(i) Completed Activity Schedules or Bill of Quantities, and 
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(j) any other document listed in the PCC as forming part of the 
Contract. 

3. Language and 
Law 

3.1 The language of the Contract and the law governing the Contract are 
stated in the PCC. 

3.2 Throughout the execution of the Contract, the Contractor shall comply 
with the import of goods and services prohibitions in the Employer’s 
country when 

(a) by an act of compliance with a decision of the United Nations 
Security Council taken under Chapter VII of the Charter of the 
United Nations, the Borrower’s Country prohibits any import of 
goods from, or any payments to, a particular country, person, 
or entity. Where the borrower’s country prohibits payments to a 
particular firm or for particular goods by such an act of 
compliance, that firm may be excluded. 

4.   Contract 
Agreement 

 

4.1   The Parties shall enter into a Contract Agreement within 28 days after 
the Contractor receives the Letter of Acceptance, unless the Particular 
Conditions establish otherwise. The Contract Agreement shall be 
based upon the attached Contract forms in Section 8. The costs of 
stamp duties and similar charges (if any) imposed by law in connection 
with entry into the Contract Agreement shall be borne by the Employer. 

5.   Assignment 5.1 Neither Party shall assign the whole or any part of the Contract or any 
benefit or interest in or under the Contract. However, either Party 

(a) may assign the whole or any part with the prior agreement of 
the other Party, at the sole discretion of such other Party; and 

(b) may, as security in favor of a bank or financial institution, 
assign its right to any moneys due, or to become due, under 
the Contract. 

6.   Care and Supply 
of Documents 

6.1   The Specification and Drawings shall be in the custody and care of the 
Employer. Unless otherwise stated in the Contract, two copies of the 
Contract and of each subsequent Drawing shall be supplied to the 
Contractor, who may make or request further copies at the cost of the 
Contractor. 

 6.2    Each of the Contractor’s Documents shall be in the custody and care of 
the Contractor, unless and until taken over by the Employer. Unless 
otherwise stated in the Contract, the Contractor shall supply to the 
Engineer six copies of each of the Contractor’s Documents. 

 6.3 The Contractor shall keep, on the Site, a copy of the Contract, 
publications named in the Specification, the Contractor’s Documents (if 
any), the Drawings and Variations and other communications given 
under the Contract. The Employer’s Personnel shall have the right of 
access to all these documents at all reasonable times. 

6.4    If a Party becomes aware of an error or defect in a document which 
was prepared for use in executing the Works, the Party shall promptly 
give notice to the other Party of such error or defect. 

7.   Confidential 
Details 

7.1   The Contractor’s and the Employer’s Personnel shall disclose all such 
confidential and other information as may be reasonably required in 
order to verify the Contractor’s compliance with the Contract and allow 
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its proper implementation. 

 7.2  Each of them shall treat the details of the Contract as private and 
confidential, except to the extent necessary to carry out their 
respective obligations under the Contract or to comply with applicable 
Laws.  Each of them shall not publish or disclose any particulars of the 
Works prepared by the other Party without the previous agreement of 
the other Party.  However, the Contractor shall be permitted to disclose 
any publicly available information, or information otherwise required to 
establish his qualifications to compete for other projects. 

 7.3  Notwithstanding the above, the Contractor may furnish to its 
Subcontractor(s) such documents, data and other information it 
receives from the Employer to the extent required for the 
Subcontractor(s) to perform its work under the Contract, in which event 
the Contractor shall obtain from such Subcontractor(s) an undertaking 
of confidentiality similar to that imposed on the Contractor under this 
Clause. 

8.   Compliance with 
Laws 

8.1    The Contractor shall, in performing the Contract, comply with applicable 
Laws. 

 8.2    Unless otherwise stated in the Particular Conditions, 
(a) the Employer shall acquire and pay for all permits, approvals, 

and/or licenses from all local, state, or national government 
authorities or public service undertakings in the [Employer’s 
Country or country where the Site is located] which (i) such 
authorities or undertakings require the Employer to obtain in 
the Employer’s name, and (ii) are necessary for the execution 
of the Contract, including those required for the performance 
by both the Contractor and the Employer of their respective 
obligations under the Contract; 

(b) the Contractor shall acquire and pay for all permits, approvals, 
and/or licenses from all local, state, or national government 
authorities or public service undertakings in the [Employer’s 
Country or country where the Site is located] which such 
authorities or undertakings require the Contractor to obtain in 
its name and which are necessary for the performance of the 
Contract, including, without limitation, visas for the Contractor’s 
and Subcontractor’s personnel and entry permits for all 
imported Contractor’s Equipment. The Contractor shall acquire 
all other permits, approvals, and/or licenses that are not the 
responsibility of the Employer under Subclause 8.2(a) hereof 
and that are necessary for the performance of the Contract. 
The Contractor shall indemnify and hold harmless the 
Employer from and against any and all liabilities, damages, 
claims, fines, penalties, and expenses of whatever nature 
arising or resulting from the violation of such laws by the 
Employer or its personnel, including the Subcontractors and 
their personnel, but without prejudice to Subclause 8.1 hereof. 

9.    Joint and 
Several Liability 

9.1    If the Contractor is a joint venture of two or more persons, all such 
persons shall be jointly and severally liable to the Employer for the 
fulfillment of the provisions of the Contract, and shall designate one of 
such persons to act as a leader with authority to bind the joint venture. 
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The composition or the constitution of the joint venture shall not be 
altered without the prior consent of the Employer. 

10. Project 
Manager’s 
Decisions 

10.1 Except where otherwise specifically stated, the Project Manager shall 
decide contractual matters between the Employer and the Contractor 
in the role representing the Employer. 

11. Delegation 11.1 The Project Manager may delegate any of his duties and 
responsibilities to other people, except to the Adjudicator, after 
notifying the Contractor, and may cancel any delegation after notifying 
the Contractor. 

12. Communica-
tions 

12.1 Communications between parties that are referred to in the Conditions 
shall be effective only when in writing.  A notice shall be effective only 
when it is delivered. 

13. Subcontracting 13.1 The Contractor may subcontract with the approval of the Project 
Manager, but may not assign the Contract without the approval of the 
Employer in writing. Subcontracting shall not alter the Contractor’s 
obligations. 

14. Other 
Contractors 

14.1 The Contractor shall cooperate and share the Site with other 
contractors, public authorities, utilities, and the Employer between the 
dates given in the Schedule of Other Contractors, as referred to in the 
PCC.  The Contractor shall also provide facilities and services for them 
as described in the Schedule.  The Employer may modify the Schedule 
of Other Contractors, and shall notify the Contractor of any such 
modification. 

15. Personnel and 
Equipment 

15.1 The Contractor shall employ the key personnel and use the equipment 
identified in its Bid to carry out the functions stated in the Schedule or  
other personnel and equipment approved by the Project Manager. The 
Project Manager shall approve any proposed replacement of key 
personnel and equipment only if their relevant qualifications or 
characteristics are substantially equal to or better than those proposed 
in the Bid. 

 15.2 If the Project Manager asks the Contractor to remove a person who is 
a member of the Contractor’s staff or work force, stating the reasons, 
the Contractor shall ensure that the person leaves the Site within 7 
days and has no further connection with the work in the Contract. 

15.3 If the Employer, Project Manager, or Contractor determines, that any 
employee of the Contractor be determined to have engaged in corrupt, 
fraudulent, collusive, coercive, or other prohibited practices during the 
execution of the Works, then that employee shall be removed in 
accordance with Clause 15.2 above. 

16. Employer’s and 
Contractor’s 
Risks 

16.1 The Employer carries the risks which this Contract states are 
Employer’s risks, and the Contractor carries the risks which this 
Contract states are Contractor’s risks. 

17. Employer’s 
Risks 

17.1 From the Start Date until the Defects Liability Certificate has been 
issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 
property (excluding the Works, Plant, Materials, and Equipment), 
which are due to 
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(i) use or occupation of the Site by the Works or for the 
purpose of the Works, which is the unavoidable result of 
the Works, or 

(ii) negligence, breach of statutory duty, or interference with 
any legal right by the Employer or by any person employed 
by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 
Equipment to the extent that it is due to a fault of the Employer or 
in the Employer’s design, or due to war or radioactive 
contamination directly affecting the country where the Works are 
to be executed. 

 17.2 From the Completion Date until the Defects Liability Certificate has 
been issued, the risk of loss of or damage to the Works, Plant, and 
Materials is an Employer’s risk except loss or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was not 
itself an Employer’s risk, or 

(c) the activities of the Contractor on the Site after the Completion 
Date. 

18. Contractor’s 
Risks 

18.1 From the Starting Date until the Defects Liability Certificate has been 
issued, the risks of personal injury, death, and loss of or damage to 
property (including, without limitation, the Works, Plant, Materials, and 
Equipment) which are not Employer’s risks, are Contractor’s risks. 

19. Insurance 19.1 The Contractor shall provide, in the joint names of the Employer and 
the Contractor, insurance cover from the Start Date to the end of the 
Defects Liability Period, in the amounts and deductibles stated in the 
PCC for the following events, which are due to the Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 
Materials, and Equipment) in connection with the Contract; and 

(d) personal injury or death. 

 19.2 Policies and certificates for insurance shall be delivered by the 
Contractor to the Project Manager for the Project Manager’s approval 
before the Start Date. All such insurance shall provide for 
compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred. 

 19.3 If the Contractor does not provide any of the policies and certificates 
required, the Employer may effect the insurance, which the Contractor 
should have provided and recover the premiums the Employer has 
paid from payments otherwise due to the Contractor or, if no payment 
is due, the payment of the premiums shall be a debt due. 

 19.4 Alterations to the terms of an insurance shall not be made without the 
approval of the Project Manager. 
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 19.5 Both parties shall comply with any conditions of the insurance policies. 

20. Site 
Investigation 
Reports 

20.1 The Contractor, in preparing the Bid, shall rely on any Site 
Investigation Reports referred to in the PCC, supplemented by any 
information available to the Contractor. 

21. Contractor to 
Construct the 
Works 

21.1 The Contractor shall construct and install the Works in accordance with 
the Specifications and Drawings. 

22. The Works to Be 
Completed by 
the Intended 
Completion 
Date 

22.1 The Contractor may commence execution of the Works on the Start 
Date and shall carry out the Works in accordance with the Program 
submitted by the Contractor, as updated with the approval of the 
Project Manager, and complete them by the Intended Completion 
Date. 

23. Designs by 
Contractor and 
Approval by the 
Project Manager 

23.1 The Contractor shall carry out design to the extent specified in the PCC. 
The Contractor shall promptly submit to the Employer all designs 
prepared by him. Within 14 days of receipt, the Employer shall notify 
any comments. The Contractor shall not construct any element of the 
permanent work designed by him within 14 days after the design has 
been submitted to the Employer or where the design for that element 
has been rejected. Design that has been rejected shall be promptly 
amended and resubmitted. The Contractor shall resubmit all designs 
commented on, taking these comments into account as necessary. 

 23.2 The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary Works to the Project Manager, who is to approve 
them if they comply with the Specifications and Drawings.. 

 23.3 The Contractor shall be responsible for design of Temporary Works. 

 23.4 The Project Manager’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

 23.5 The Contractor shall obtain approval of third parties to the design of 
the Temporary Works, where required. 

 23.6 All Drawings prepared by the Contractor for the execution of the 
temporary or permanent Works, are subject to prior approval by the 
Project Manager before this use. 

24. Safety 24.1 The Contractor shall be responsible for the safety of all activities on the 
Site. 

25. Discoveries 25.1 Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site shall be the property of the 
Employer. The Contractor shall notify the Project Manager of such 
discoveries and carry out the Project Manager’s instructions for dealing 
with them. 

26. Possession of 
the Site 

26.1 The Employer shall give possession of all parts of the Site to the 
Contractor. If possession of a part is not given by the date stated in the 
PCC, the Employer shall be deemed to have delayed the start of the 
relevant activities, and this shall be a Compensation Event. 
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27. Access to the 
Site 

27.1 The Contractor shall allow the Project Manager and any person 
authorized by the Project Manager access to the Site and to any place 
where work in connection with the Contract is being carried out or is 
intended to be carried out. 

28. Instructions, 
Inspections, and 
Audits 

28.1 The Contractor shall carry out all instructions of the Project Manager, 
which comply with the applicable laws where the Site is located. 

 
28.2 The Contractor shall keep, and shall make all reasonable efforts to 

cause its Subcontractors and subconsultants to keep accurate and 
systematic accounts and records in respect of the Works in such form 
and details as will clearly identify relevant time changes and costs. 

 28.3 The Contractor shall permit ADB to inspect the Contractor’s accounts, 
records, and other documents relating to the submission of bids and 
contract performance and to have them audited by auditors appointed 
by ADB. The Contractor shall maintain all documents and records 
related to the Contract for a period of three (3) years after completion 
of the Works. The Contractor shall provide any documents necessary 
for the investigation of allegations of fraud, collusion, coercion, or 
corruption and require its employees or agents with knowledge of the 
Contract to respond to questions from ADB. 

29. Appointment of 
the Adjudicator 

29.1 The Adjudicator shall be appointed jointly by the Employer and the 
Contractor, at the time of the Employer’s issuance of the Letter of 
Acceptance. If, in the Letter of Acceptance, the Employer does not 
agree on the appointment of the Adjudicator, the Employer will request 
the Appointing Authority designated in the PCC, to appoint the 
Adjudicator within 14 days of receipt of such request. 

 29.2 Should the Adjudicator resign or die, or should the Employer and the 
Contractor agree that the Adjudicator is not functioning in accordance 
with the provisions of the Contract, a new Adjudicator shall be jointly 
appointed by the Employer and the Contractor. In case of 
disagreement between the Employer and the Contractor, within 30 
days, the Adjudicator shall be designated by the Appointing Authority 
at the request of either party, within 14 days of receipt of such request.  

30. Procedure for 
Disputes 

30.1 If the Contractor believes that a decision taken by the Project Manager 
was either outside the authority given to the Project Manager by the 
Contract or that the decision was wrongly taken, the decision shall be 
referred to the Adjudicator within 14 days of the notification of the 
Project Manager’s decision. 

 30.2 The Adjudicator shall give a decision in writing within 28 days of receipt 
of a notification of a dispute. 

 30.3 The Adjudicator shall be paid by the hour at the rate specified in the 
PCC, together with reimbursable expenses of the types specified in the 
PCC, and the cost shall be divided equally between the Employer and 
the Contractor, whatever decision is reached by the Adjudicator.  
Either party may refer a decision of the Adjudicator to an Arbitrator 
within 28 days of the Adjudicator’s written decision. If neither party 
refers the dispute to arbitration within the above 28 days, the 
Adjudicator’s decision shall be final and binding. 
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 30.4 The arbitration shall be conducted in accordance with the arbitration 
procedures published by the institution named and in the place 
specified in the PCC. 

B. Staff and Labor 

31.  Forced Labor 31.1 The Contractor shall not employ forced labor, which consists of any 
work or service, not voluntarily performed, that is exacted from an 
individual under threat of force or penalty. This covers any kind of 
involuntary or compulsory labor, such as indentured labor, bonded 
labor, or similar labor–contracting arrangements. 

32.  Child Labor 32.1 The Contractor shall not employ children in a manner that is 
economically exploitative, or is likely to be hazardous, or to interfere 
with, the child's education, or to be harmful to the child's health or 
physical, mental, spiritual, moral, or social development. Where 
national laws have provisions for employment of minors, the Contractor 
shall follow those laws applicable to the Contractor. Children below the 
age of 18 years shall not be employed in dangerous work. 

33. Workers’ 
Organizations 

33.1   In countries where national law recognizes workers’ rights to form and 
to join workers’ organizations of their choosing without interference and 
to bargain collectively, the Contractor shall comply with national law.  
Where national law substantially restricts workers’ organizations, the 
Contractor shall enable alternative means for the Contractor’s 
Personnel to express their grievances and protect their rights regarding 
working conditions and terms of employment.  In either case described 
above, and where national law is silent, the Contractor shall not 
discourage the Contractor’s Personnel from forming or joining workers’ 
organizations of their choosing or from bargaining collectively, and 
shall not discriminate or retaliate against the Contractor’s Personnel 
who participate, or seek to participate, in such organizations and 
bargain collectively. The Contractor shall engage with such workers 
representatives.  Worker organizations are expected to fairly represent 
the workers in the workforce. 

34. Nondiscrimina 
tion and Equal 
Opportunity 

34.1 The Contractor shall not make employment decisions on the basis of 
personal characteristics unrelated to inherent job requirements. The 
Contractor shall base the employment relationship on the principle of 
equal opportunity and fair treatment, and shall not discriminate with 
respect to aspects of the employment relationship, including 
recruitment and hiring, compensation (including wages and benefits), 
working conditions and terms of employment, access to training, 
promotion, termination of employment or retirement, and discipline. In 
countries where national law provides for non-discrimination in 
employment, the Contractor shall comply with national law. When 
national laws are silent on nondiscrimination in employment, the 
Contractor shall meet this Subclause’s requirements. Special 
measures of protection or assistance to remedy past discrimination or 
selection for a particular job based on the inherent requirements of the 
job shall not be deemed discrimination. 
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C.  Time Control 

35. Program 
 

35.1 Within the time stated in the PCC, after the date of the Letter of 
Acceptance, the Contractor shall submit to the Project Manager for 
approval a Program showing the general methods, arrangements, 
order, and timing for all the activities in the Works. In the case of a 
lump sum contract, the activities in the Program shall be consistent 
with those in the Activity Schedule. 

 35.2 An update of the Program shall be a program showing the actual 
progress achieved on each activity and the effect of the progress 
achieved on the timing of the remaining work, including any changes to 
the sequence of the activities. 

 35.3 The Contractor shall submit to the Project Manager for approval an 
updated Program at intervals no longer than the period stated in the 
PCC. If the Contractor does not submit an updated Program within this 
period, the Project Manager may withhold the amount stated in the 
PCC from the next payment certificate and continue to withhold this 
amount until the next payment after the date on which the overdue 
Program has been submitted. In the case of a lump sum contract, the 
Contractor shall provide an updated Activity Schedule within 14 days of 
being instructed to by the Project Manager. 

 35.4 The Project Manager’s approval of the Program shall not alter the 
Contractor’s obligations. The Contractor may revise the Program and 
submit it to the Project Manager again at any time.  A revised Program 
shall show the effect of Variations and Compensation Events. 

36. Extension of the 
Intended 
Completion 
Date 

36.1 The Project Manager shall extend the Intended Completion Date if a 
Compensation Event occurs or a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining 
work, which would cause the Contractor to incur additional cost. 

 36.2 The Project Manager shall decide whether and by how much to extend 
the Intended Completion Date within 21 days of the Contractor asking 
the Project Manager for a decision upon the effect of a Compensation 
Event or Variation and submitting full supporting information. If the 
Contractor has failed to give early warning of a delay or has failed to 
cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date. 

37. Acceleration 37.1 When the Employer wants the Contractor to finish before the Intended 
Completion Date, the Project Manager shall obtain priced proposals for 
achieving the necessary acceleration from the Contractor. If the 
Employer accepts these proposals, the Intended Completion Date shall 
be adjusted accordingly and confirmed by both the Employer and the 
Contractor. 

 37.2 If the Contractor’s priced proposals for an acceleration are accepted by 
the Employer, they are incorporated in the Contract Price and treated 
as a Variation. 

38. Delays Ordered 
by the Project 
Manager 

38.1 The Project Manager may instruct the Contractor to delay the start or 
progress of any activity within the Works. 
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39. Management 
Meetings 

39.1 Either the Project Manager or the Contractor may require the other to 
attend a management meeting. The business of a management 
meeting shall be to review the plans for remaining work and to deal 
with matters raised in accordance with the early warning procedure. 

 39.2 The Project Manager shall record the business of management 
meetings and provide copies of the record to those attending the 
meeting and to the Employer. The responsibility of the parties for 
actions to be taken shall be decided by the Project Manager either at 
the management meeting or after the management meeting and stated 
in writing to all who attended the meeting. 

40. Early Warning 40.1 The Contractor shall warn the Project Manager at the earliest 
opportunity of specific likely future events or circumstances that may 
adversely affect the quality of the work, increase the Contract Price, or 
delay the execution of the Works. The Project Manager may require 
the Contractor to provide an estimate of the expected effect of the 
future event or circumstance on the Contract Price and Completion 
Date. The estimate shall be provided by the Contractor as soon as 
reasonably possible. 

 40.2 The Contractor shall cooperate with the Project Manager in making 
and considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the 
work and in carrying out any resulting instruction of the Project 
Manager. 

 
D.  Quality Control 

 

41. Identifying 
Defects 

41.1 The Project Manager shall check the Contractor’s work and notify the 
Contractor of any Defects that are found. Such checking shall not 
affect the Contractor’s responsibilities. The Project Manager may 
instruct the Contractor to search for a Defect and to uncover and test 
any work that the Project Manager considers may have a Defect. 

42. Tests 42.1 If the Project Manager instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a Defect 
and the test shows that it does, the Contractor shall pay for the test 
and any samples. If there is no Defect, the test shall be a 
Compensation Event. 

43. Correction of 
Defects 

43.1 The Project Manager shall give notice to the Contractor of any Defects 
before the end of the Defects Liability Period, which begins at 
Completion, and is defined in the PCC. The Defects Liability Period 
shall be extended for as long as Defects remain to be corrected. 

 43.2 Every time notice of a Defect is given, the Contractor shall correct the 
notified Defect within the length of time specified by the Project 
Manager’s notice. 

44. Uncorrected 
Defects 

44.1 If the Contractor has not corrected a Defect within the time specified in 
the Project Manager’s notice, the Project Manager shall assess the 
cost of having the Defect corrected, and the Contractor shall pay this 
amount. 
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E.  Cost Control 
 

45. Contract Price 45.1 In the case of an admeasurement contract, the Bill of Quantities shall 
contain priced items for the Works to be performed by the Contractor. 
The Bill of Quantities is used to calculate the Contract Price. The 
Contractor will be paid for the quantity of the work accomplished at the 
rate in the Bill of Quantities for each item. 

 45.2 In the case of a lump sum contract, the Activity Schedule shall contain 
the priced activities for the Works to be performed by the Contractor. 
The Activity Schedule is used to monitor and control the performance 
of activities on which basis the Contractor will be paid. If payment for 
Materials on Site shall be made separately, the Contractor shall show 
delivery of Materials to the Site separately on the Activity Schedule. 

46. Changes in the 
Contract Price 

46.1 In the case of an admeasurement contract: 

(a) If the final quantity of the work done differs from the quantity in 
the Bill of Quantities for the particular item by more than 25%, 
provided the change exceeds 1% of the Initial Contract Price, the 
Project Manager shall adjust the rate to allow for the change. 

(b) The Project Manager shall not adjust rates from changes in 
quantities if thereby the Initial Contract Price is exceeded by 
more than 15%, except with the prior approval of the Employer. 

(c) If requested by the Project Manager, the Contractor shall provide 
the Project Manager with a detailed cost breakdown of any rate 
in the Bill of Quantities. 

 46.2 In the case of a lump sum contract, the Activity Schedule shall be 
amended by the Contractor to accommodate changes of Program or 
method of working made at the Contractor’s own discretion. Prices in 
the Activity Schedule shall not be altered when the Contractor makes 
such changes to the Activity Schedule. 

47. Variations 47.1 All Variations shall be included in updated Programs, and, in the case 
of a lump sum contract, also in the Activity Schedule, produced by the 
Contractor. 

 47.2 The Contractor shall provide the Project Manager with a quotation for 
carrying out the Variation when requested to do so by the Project 
Manager. The Project Manager shall assess the quotation, which shall 
be given within seven (7) days of the request or within any longer 
period stated by the Project Manager and before the Variation is 
ordered. 

 47.3 If the Contractor’s quotation is unreasonable, the Project Manager may 
order the Variation and make a change to the Contract Price, which 
shall be based on the Project Manager’s own forecast of the effects of 
the Variation on the Contractor’s costs. 

 47.4 If the Project Manager decides that the urgency of varying the work 
would prevent a quotation being given and considered without delaying 
the work, no quotation shall be given and the Variation shall be treated 
as a Compensation Event. 
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 47.5 The Contractor shall not be entitled to additional payment for costs that 
could have been avoided by giving early warning. 

 47.6 In the case of an admeasurement contract, if the work in the Variation 
corresponds to an item description in the Bill of Quantities and if, in the 
opinion of the Project Manager, the quantity of work above the limit 
stated in GCC 46.1 [Changes in the Contract Price] or the timing of its 
execution do not cause the cost per unit of quantity to change, the rate 
in the Bill of Quantities shall be used to calculate the value of the 
Variation. If the cost per unit of quantity changes, or if the nature or 
timing of the work in the Variation does not correspond with items in 
the Bill of Quantities, the quotation by the Contractor shall be in the 
form of new rates for the relevant items of work. 

48. Cash Flow 
Forecasts 

48.1 When the Program, or, in the case of a lump sum contract, the Activity 
Schedule, is updated, the Contractor shall provide the Project Manager 
with an updated cash flow forecast. The cash flow forecast shall 
include different currencies, as defined in the Contract, converted as 
necessary using the Contract exchange rates. 

49. Payment 
Certificates 

49.1 The Contractor shall submit to the Project Manager monthly 
statements of the estimated value of the work executed less the 
cumulative amount certified previously. 

 49.2 The Project Manager shall check the Contractor’s monthly statement 
and certify the amount to be paid to the Contractor. 

 49.3 The value of work executed shall be determined by the Project 
Manager. 

 49.4 The value of work executed shall comprise, 

(a) in the case of an admeasurement contract, the value of the 
quantities of work in the Bill of Quantities that have been 
completed; or 

(b) in the case of a lump sum contract, the value of work executed 
shall comprise the value of completed activities in the Activity 
Schedule. 

 49.5 The value of work executed shall include the valuation of Variations 
and Compensation Events. 

 49.6 The Project Manager may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in 
any certificate in the light of later information. 

50. Payments 50.1 Payments shall be adjusted for deductions for advance payments and 
retention. The Employer shall pay the Contractor the amounts certified 
by the Project Manager within 28 days of the date of each certificate.  If 
the Employer makes a late payment, the Contractor shall be paid 
interest on the late payment in the next payment. Interest shall be 
calculated from the date by which the payment should have been 
made up to the date when the late payment is made at the prevailing 
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rate of interest for commercial borrowing for each of the currencies in 
which payments are made. 

 50.2 If an amount certified is increased in a later certificate or as a result of 
an award by the Adjudicator or an Arbitrator, the Contractor shall be 
paid interest upon the delayed payment as set out in this clause.  
Interest shall be calculated from the date upon which the increased 
amount would have been certified in the absence of dispute. 

 50.3 Unless otherwise stated, all payments and deductions shall be paid or 
charged in the proportions of currencies comprising the Contract Price. 

 50.4 Items of the Works for which no rate or price has been entered in shall 
not be paid for by the Employer and shall be deemed covered by other 
rates and prices in the Contract. 

51. Compensation 
Events 

51.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by the 
Site Possession Date pursuant to GCC 26.1 [Possession of the 
Site]. 

(b) The Employer modifies the Schedule of Other Contractors in a 
way that affects the work of the Contractor under the Contract. 

(c) The Project Manager orders a delay or does not issue Drawings, 
Specifications, or instructions required for execution of the Works 
on time. 

(d) The Project Manager instructs the Contractor to uncover or to 
carry out additional tests upon work, which is then found to have 
no Defects. 

(e) The Project Manager unreasonably does not approve a 
subcontract to be let. 

(f) Ground conditions are substantially more adverse than could 
reasonably have been assumed before issuance of the Letter of 
Acceptance from the information issued to Bidders (including the 
Site Investigation Reports), from information available publicly 
and from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with an 
unforeseen condition, caused by the Employer, or additional 
work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the Employer 
does not work within the dates and other constraints stated in the 
Contract, and they cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s Risks. 

(k) The Project Manager unreasonably delays issuing a Certificate 
of Completion. 

 51.2 If a Compensation Event would cause additional cost or would prevent 

CONFID
ENTIAL



7-20 Section 7.  General Conditions of Contract  

Passenger Facilities for EWCD (Elderly people, Women, Children & Differently abled)      Procurement of Works-Small Contract 
in Colombo Fort, Maradana, and Anuradhapura Railway Stations 

the work being completed before the Intended Completion Date, the 
Contract Price shall be increased and/or the Intended Completion Date 
shall be extended. The Project Manager shall decide whether and by 
how much the Contract Price shall be increased and whether and by 
how much the Intended Completion Date shall be extended. 

 51.3 As soon as information demonstrating the effect of each Compensation 
Event upon the Contractor’s forecast cost has been provided by the 
Contractor, it shall be assessed by the Project Manager, and the 
Contract Price shall be adjusted accordingly. If the Contractor’s 
forecast is deemed unreasonable, the Project Manager shall adjust the 
Contract Price based on the Project Manager’s own forecast. The 
Project Manager shall assume that the Contractor shall react 
competently and promptly to the event. 

 51.4 The Contractor shall not be entitled to compensation to the extent that 
the Employer’s interests are adversely affected by the Contractor’s not 
having given early warning or not having cooperated with the Project 
Manager. 

52. Tax 52.1 The Project Manager shall adjust the Contract Price if taxes, duties, 
and other levies are changed between the date 28 days before the 
submission of bids for the Contract and the date of the last Completion 
certificate. The adjustment shall be the change in the amount of tax 
payable by the Contractor, provided such changes are not already 
reflected in the Contract Price or are a result of GCC 54.1 [Price 
Adjustment]. 

53. Currencies 53.1 Where payments are made in currencies other than the currency of the 
Employer’s country specified in the PCC, the exchange rates used for 
calculating the amounts to be paid shall be the exchange rates stated 
in the Contractor’s Bid. 

54. Price 
Adjustment 

54.1 Prices shall be adjusted for fluctuations in the cost of inputs only if 
provided for in the PCC.  If so provided, the amounts certified in each 
payment certificate, before deducting for Advance Payment, shall be 
adjusted by applying the respective price adjustment factor to the 
payment amounts due in each currency. A separate formula of the type 
indicated below applies to each Contract currency: 

Pc = Ac + Bc  Imc/Ioc 

where: 

Pc   is the adjustment factor for the portion of the Contract Price 
payable in a specific currency “c.” 

Ac   and Bc are coefficients1 specified in the PCC, representing the 
nonadjustable and adjustable portions, respectively, of the 
Contract Price payable in that specific currency “c;” and 

 
1  The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency.  Normally, both coefficients 

shall be the same in the formulas for all currencies, since coefficient A, for the nonadjustable portion of the payments, is a 
very approximate figure (usually 0.10 ~ 0.20) to take account of fixed cost elements or other nonadjustable components. 
The sum of the adjustments for each currency is added to the Contract Price. 
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Imc   is a consolidated index prevailing at the end of the month being 
invoiced and Ioc is the same consolidated index prevailing 28 
days before Bid opening for inputs payable; both in the specific 
currency “c.” 

 54.2 If the value of the index is changed after it has been used in a 
calculation, the calculation shall be corrected and an adjustment made 
in the next payment certificate. The index value shall be deemed to 
take account of all changes in cost due to fluctuations in costs. 

55. Retention 55.1 The Employer shall retain from each payment due to the Contractor 
the proportion stated in the PCC until Completion of the whole of the 
Works. 

 55.2 Upon the issue of a Certificate of Completion of the Works by the 
Project Manager, in accordance with GCC 69.1 [Completion], half the 
total amount retained shall be repaid to the Contractor and half when 
the Defects Liability Period has passed and the Project Manager has 
certified that all Defects notified by the Project Manager to the 
Contractor before the end of this period have been corrected. The 
Contractor may substitute retention money with an “on demand” bank 
guarantee. 

56. Liquidated 
Damages 

56.1 The Contractor shall pay liquidated damages to the Employer at the 
rate per day stated in the PCC for each day that the Completion Date 
is later than the Intended Completion Date. The total amount of 
liquidated damages shall not exceed the amount defined in the PCC.  
The Employer may deduct liquidated damages from payments due to 
the Contractor. Payment of liquidated damages shall not affect the 
Contractor’s liabilities. 

 56.2 If the Intended Completion Date is extended after liquidated damages 
have been paid, the Project Manager shall correct any overpayment of 
liquidated damages by the Contractor by adjusting the next payment 
certificate. The Contractor shall be paid interest on the overpayment, 
calculated from the date of payment to the date of repayment, at the 
rates specified in GCC 50.1 [Payments]. 

57. Bonus 57.1 The Contractor shall be paid a Bonus calculated at the rate per 
calendar day stated in the PCC for each day (less any days for which 
the Contractor is paid for acceleration) that the Completion is earlier 
than the Intended Completion Date. The Project Manager shall certify 
that the Works are complete, although they may not be due to be 
complete. 

58. Advance 
Payment 

58.1 The Employer shall make advance payment to the Contractor of the 
amounts stated in the PCC by the date stated in the PCC, against 
provision by the Contractor of an unconditional bank guarantee in a 
form and by a bank acceptable to the Employer in amounts and 
currencies equal to the advance payment. The guarantee shall remain 
effective until the advance payment has been repaid, but the amount 
of the guarantee shall be progressively reduced by the amounts repaid 
by the Contractor. Interest shall not be charged on the advance 
payment. 
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 58.2 The Contractor is to use the advance payment only to pay for 
Equipment, Plant, Materials, and mobilization expenses required 
specifically for execution of the Contract. The Contractor shall 
demonstrate that advance payment has been used in this way by 
supplying copies of invoices or other documents to the Project 
Manager. 

 58.3 The advance payment shall be repaid by deducting proportionate 
amounts from payments otherwise due to the Contractor, following the 
schedule of completed percentages of the Works on a payment basis.  
No account shall be taken of the advance payment or its repayment in 
assessing valuations of work done, Variations, price adjustments, 
Compensation Events, Bonuses, or Liquidated Damages. 

59. Securities 59.1 The Performance Security shall be provided to the Employer no later 
than the date specified in the Letter of Acceptance and shall be issued 
in an amount specified in the PCC, by a bank acceptable to the 
Employer, and denominated in the types and proportions of the 
currencies in which the Contract Price is payable. The Performance 
Security shall be valid until a date 28 days from the date of issue of the 
Certificate of Completion in the case of a bank guarantee.  

60. Dayworks 60.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used 
for small additional amounts of work only when the Project Manager 
has given written instructions in advance for additional work to be paid 
for in that way. 

 60.2 All work to be paid for as Dayworks shall be recorded by the 
Contractor on forms approved by the Project Manager. Each 
completed form shall be verified and signed by the Project Manager 
within 2 days of the work being done. 

 60.3 The Contractor shall be paid for Dayworks subject to obtaining signed 
Dayworks forms. 

61. Cost of Repairs 61.1 Loss or damage to the Works or Materials to be incorporated in the 
Works between the Start Date and the end of the Defects Correction 
periods shall be remedied by the Contractor at the Contractor’s cost if 
the loss or damage arises from the Contractor’s acts or omissions. 

 

F.  Force Majeure 

62.  Definition of 
Force Majeure 

62.1 In this Clause, “Force Majeure” means an exceptional event or 
circumstance, 

(a) which is beyond a Party’s control; 

(b) which such Party could not reasonably have provided against 
before entering into the Contract; 

(c) which, having arisen, such Party could not reasonably have 
avoided or overcome; and 

(d) which is not substantially attributable to the other Party. 
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 62.2  Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) 
above are satisfied: 

(a) war, hostilities (whether war be declared or not), invasion, act of 
foreign enemies; 

(b) rebellion, terrorism, sabotage by persons other than the 
Contractor’s Personnel, revolution, insurrection, military or 
usurped power, or civil war; 

(c) riot, commotion, disorder, strike or lockout by persons other than 
the Contractor’s Personnel; 

(d) munitions of war, explosive materials, ionizing radiation or 
contamination by radio-activity, except as may be attributable to 
the Contractor’s use of such munitions, explosives, radiation or 
radio-activity; and 

(e) natural catastrophes such as earthquake, hurricane, typhoon, or 
volcanic activity. 

63.  Notice of Force 
Majeure 

63.1 If a Party is or will be prevented from performing its substantial 
obligations under the Contract by Force Majeure, then it shall give 
notice to the other Party of the event or circumstances constituting the 
Force Majeure and shall specify the obligations, the performance of 
which is or will be prevented. The notice shall be given within 14 days 
after the Party became aware, or should have become aware, of the 
relevant event or circumstance constituting Force Majeure. 

 63.2 The Party shall, having given notice, be excused performance of its 
obligations for so long as such Force Majeure prevents it from 
performing them. 

 63.3   Notwithstanding any other provision of this Clause, Force Majeure 
shall not apply to obligations of either Party to make payments to the 
other Party under the Contract. 

64.  Duty to 
Minimize Delay 

64.1 Each Party shall at all times use all reasonable endeavours to minimize 
any delay in the performance of the Contract as a result of Force 
Majeure. 

 64.2 A Party shall give notice to the other Party when it ceases to be affected 
by the Force Majeure. 

65. Consequences 
of Force 
Majeure 

65.1  If the Contractor is prevented from performing its substantial obligations 
under the Contract by Force Majeure of which notice has been given 
under GCC Subclause 63 [Notice of Force Majeure], and suffers delay 
and/or incurs Cost by reason of such Force Majeure, the Contractor 
shall be entitled subject to GCC Subclause 30.1 [Procedure for 
Disputes] to 

(a) an extension of time for any such delay, if completion is or will be 
delayed, under GCC Subclause 36 [Extension of the Intended 
Completion Date]; and 

(b) if the event or circumstance is of the kind described in sub-
paragraphs (a) to (d) of GCC Subclause 62.2 [Definition of Force 
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Majeure] and, in the case of subparagraphs (b) to (d), occurs in 
the Country, payment of any such Cost, including the costs of 
rectifying or replacing the Works and/or Goods damaged or 
destructed by Force Majeure, to the extent they are not 
indemnified through the insurance policy referred to in GCC 
Subclause 19 [Insurance].  

 65.2 After receiving this notice, the Project Manager shall proceed in 
accordance with GCC Subclause 10 [Project Manager’s Decisions] to 
agree or determine these matters. 

66. Force Majeure 
Affecting 
Subcontractor 

66.1 If any Subcontractor is entitled under any contract or agreement relating 
to the Works to relief from force majeure on terms additional to or 
broader than those specified in this Clause, such additional or broader 
Force Majeure events or circumstances shall not excuse the 
Contractor’s nonperformance or entitle him to relief under this Clause. 

67. Optional 
Termination, 
Payment and 
Release 

67.1  If the execution of substantially all the Works in progress is prevented 
for a continuous period of 84 days by reason of Force Majeure of 
which notice has been given under GCC Subclause 63 [Notice of 
Force Majeure], or for multiple periods which total more than 140 days 
due to the same notified Force Majeure, then either Party may give to 
the other Party a notice of termination of the Contract. In this event, the 
termination shall take effect 7 days after the notice is given, and the 
Contractor shall proceed in accordance with GCC Subclause 73.5 
[Termination]. 

 67.2  Upon such termination, the Project Manager shall determine the value 
of the work done and issue a Payment Certificate, which shall include 

(a) the amounts payable for any work carried out for which a price is 
stated in the Contract; 

(b) the Cost of Plant and Materials ordered for the Works which 
have been delivered to the Contractor, or of which the 
Contractor is liable to accept delivery: this Plant and Materials 
shall become the property of (and be at the risk of) the Employer 
when paid for by the Employer, and the Contractor shall place 
the same at the Employer’s disposal; 

(c) other Costs or liabilities which in the circumstances were 
reasonably and necessarily incurred by the Contractor in the 
expectation of completing the Works; 

(d) the Cost of removal of Temporary Works and Contractor’s 
Equipment from the Site and the return of these items to the 
Contractor’s works in his country (or to any other destination at 
no greater cost); and 

(e) the Cost of repatriation of the Contractor’s staff and labor 
employed wholly in connection with the Works at the date of 
termination. 

68. Release from 
Performance 

68.1 Notwithstanding any other provision of this Clause, if any event or 
circumstance outside the control of the Parties (including, but not 
limited to, Force Majeure) arises, which makes it impossible or 
unlawful for either or both Parties to fulfill its or their contractual 
obligations or which, under the law governing the Contract, entitles the 
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Parties to be released from further performance of the Contract, then 
upon notice by either Party to the other Party of such event or 
circumstance, 
(a) the Parties shall be discharged from further performance, without 

prejudice to the rights of either Party in respect of any previous 
breach of the Contract; and 

(b) the sum payable by the Employer to the Contractor shall be the 
same as would have been payable under GCC Subclause 67 
[Optional Termination, Payment and Release] if the Contract had 
been terminated under GCC Subclause 67. 

G.  Finishing the Contract 
 

69. Completion 69.1 The Contractor shall request the Project Manager to issue a certificate 
of Completion of the Works, and the Project Manager shall do so upon 
deciding that the work is completed. 

70. Taking Over 70.1 The Employer shall take over the Site and the Works within 7 days of 
the Project Manager’s issuing a certificate of Completion. 

71. Final Account 71.1 The Contractor shall supply the Project Manager with a detailed 
account of the total amount that the Contractor considers payable 
under the Contract before the end of the Defects Liability Period. The 
Project Manager shall issue a Defects Liability Certificate and certify 
any final payment that is due to the Contractor within 56 days of 
receiving the Contractor’s account if it is correct and complete. If it is 
not, the Project Manager shall issue within 56 days a schedule that 
states the scope of the corrections or additions that are necessary. If 
the Final Account is still unsatisfactory after it has been resubmitted, 
the Project Manager shall decide on the amount payable to the 
Contractor and issue a payment certificate. 

72. Operating and 
Maintenance 
Manuals 

72.1 If “as built” Drawings and/or operating and maintenance manuals are 
required, the Contractor shall supply them by the dates stated in the 
PCC. 

 72.2 If the Contractor does not supply the Drawings and/or manuals by the 
dates stated in the PCC pursuant to GCC 72.1, or they do not receive 
the Project Manager’s approval, the Project Manager shall withhold the 
amount stated in the PCC from payments due to the Contractor.  

73. Termination 73.1 The Employer or the Contractor may terminate the Contract if the other 
party causes a fundamental breach of the Contract. 

 73.2 Fundamental breaches of Contract shall include, but shall not be 
limited to, the following: 

(a) the Contractor stops work for 28 days when no stoppage of work 
is shown on the current Program and the stoppage has not been 
authorized by the Project Manager; 

(b) the Project Manager instructs the Contractor to delay the 
progress of the Works, and the instruction is not withdrawn 
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within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes into 
liquidation other than for a reconstruction or amalgamation; 

(d) a payment certified by the Project Manager is not paid by the 
Employer to the Contractor within 84 days of the date of the 
Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time 
determined by the Project Manager; 

(f)     the Project Manager gives two consecutive Notices to update the 
Program and accelerate the works to ensure compliance with 
GCC Subclause 22.1 [The Works to be Completed by the 
Intended Completion Date] and the Contractor fails to update the 
Program and demonstrate acceleration of the works within a 
reasonable period of time determined by the Project Manager; 

(g) the Contractor does not maintain a Security, which is required; 

(h) the Contractor has delayed the completion of the Works by the 
number of days for which the maximum amount of liquidated 
damages can be paid, as defined in the PCC; and 

(i) if the Contractor, in the judgment of the Employer has engaged 
in corrupt or fraudulent practices in competing for or in executing 
the Contract, pursuant to GCC 74.1 [Fraud and Corruption]. 

 73.3 When either party to the Contract gives notice of a breach of Contract 
to the Project Manager for a cause other than those listed under GCC 
73.2 above, the Project Manager shall decide whether the breach is 
fundamental or not. 

 73.4 Notwithstanding the above, the Employer may terminate the Contract 
for convenience. 

 73.5 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as 
soon as reasonably possible. 

74. Fraud and 
Corruption 

74.1 ADB’s Anticorruption Policy requires Borrowers (including beneficiaries 
of ADB-financed activity), as well as Contractors, Subcontractors, 
Manufacturers, and Consultants under ADB-financed contracts, 
observe the highest standard of ethics during the procurement and 
execution of such contracts. In pursuance of this policy, the ADB 

(a) defines, for the purposes of this provision, the terms set forth 
below as follows: 

(i) “corrupt practice” means the offering, giving, receiving, or 
soliciting, directly or indirectly, anything of value to 
influence improperly the actions of another party; 

(ii) “fraudulent practice” means any act or omission, including 
a misrepresentation, that knowingly or recklessly misleads, 
or attempts to mislead, a party to obtain a financial or other 
benefit or to avoid an obligation; 
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(iii) “coercive practice” means impairing or harming, or 
threatening to impair or harm, directly or indirectly, any 
party or the property of the party to influence improperly 
the actions of a party;  

(iv) “collusive practice” means an arrangement between two or 
more parties designed to achieve an improper purpose, 
including influencing improperly the actions of another 
party;  

(v) “obstructive practice” means (a) deliberately destroying, 
falsifying, altering, or concealing of evidence material to an 
ADB investigation; (b) making false statements to 
investigators in order to materially impede an ADB 
investigation; (c) failing to comply with requests to provide 
information, documents, or records in connection with an 
Office of Anticorruption and Integrity (OAI) investigation; (d) 
threatening, harassing, or intimidating any party to prevent 
it from disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation, or  
(e) materially impeding ADBʼs contractual rights of audit or 
access to information; and 

(vi) “integrity violation" is any act which violates ADB’s 
Anticorruption Policy, including (i) to (v) above and the 
following: abuse, conflict of interest, violations of ADB 
sanctions, retaliation against whistleblowers or witnesses, 
and other violations of ADB's Anticorruption Policy, 
including failure to adhere to the highest ethical standard. 

(b) will reject a proposal for award if it determines that the Bidder 
recommended for award has, directly or through an agent, 
engaged in corrupt, fraudulent, collusive, coercive, or 
obstructive practices or other integrity violations in competing for 
the Contract; 

(c) will cancel the portion of the financing allocated to a contract if it 
determines at any time that representatives of the borrower or of 
a beneficiary of ADB-financing engaged in corrupt, fraudulent, 
collusive, coercive, or obstructive practices or other integrity 
violations during the procurement or the execution of that 
contract, without the borrower having taken timely and 
appropriate action satisfactory to ADB to remedy the situation; 
and 

(d) will impose remedial actions on a firm or an individual, at any 
time, in accordance with ADB’s Anticorruption Policy and 
Integrity Principles and Guidelines (both as amended from time 
to time), including declaring ineligible, either indefinitely or for a 
stated period of time, to participate2 in ADB-financed, -
administered, or -supported activities or to benefit from an ADB-

 
2  Whether as a Contractor, Nominated Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any 

other capacity (different names are used depending on the particular Bidding Document).  A Nominated Subcontractor is 
one which either has been (i) included by the Bidder in its prequalification application or bid because it brings specific and 
critical experience and know-how that are accounted for in the evaluation of the Bidder’s prequalification application or the 
bid; or (ii) appointed by the Employer. 
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financed, -administered, or -supported contract, financially or 
otherwise, if it at any time determines that the firm or individual 
has, directly or through an agent, engaged in corrupt, 
fraudulent, collusive, coercive, or obstructive practices or other 
integrity violations. 

75. Payment upon 
Termination 

75.1 If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the Project Manager shall issue a 
certificate for the value of the work done and Materials ordered less 
advance payments received up to the date of the issue of the 
certificate and less the percentage to apply to the value of the work not 
completed, as indicated in the PCC. Additional Liquidated Damages 
shall not apply. If the total amount due to the Employer exceeds any 
payment due to the Contractor, the difference shall be a debt payable 
to the Employer. 

 75.2 If the Contract is terminated for the Employer’s convenience or 
because of a fundamental breach of Contract by the Employer, the 
Project Manager shall issue a certificate for the value of the work done, 
Materials ordered, the reasonable cost of removal of Equipment, 
repatriation of the Contractor’s personnel employed solely on the 
Works, and the Contractor’s costs of protecting and securing the 
Works, and less advance payments received up to the date of the 
certificate. 

76. Property 76.1 All Materials on the Site, Plant, Equipment, Temporary Works, and 
Works shall be deemed to be the property of the Employer if the 
Contract is terminated because of the Contractor’s default. 

77. Release from 
Performance 

77.1 If the Contract is frustrated by the outbreak of war or by any other 
event entirely outside the control of either the Employer or the 
Contractor, the Project Manager shall certify that the Contract has 
been frustrated. The Contractor shall make the Site safe and stop work 
as quickly as possible after receiving this certificate and shall be paid 
for all work carried out before receiving it and for any work carried out 
afterward to which a commitment was made. 

78. Suspension of 
ADB Loan or 
Credit 

78.1 In the event that ADB suspends the Loan or Credit to the Employer, 
from which part of the payments to the Contractor are being made, 

(a) the Employer is obligated to notify the Contractor, with copy to 
the Project Manager, of such suspension within 7 days of having 
received ADB’s suspension notice. 

(b)    if the Contractor has not received sums due it within the 28 days 
for payment provided for in GCC 50.1 [Payments], the Contractor 
may immediately issue a 14-day termination notice. 

79. Eligibility 79.1 The Contractor shall have the nationality of an eligible country as 
specified in Section 5 [Eligible Countries] of the bidding document.  
The Contractor shall be deemed to have the nationality of a country if 
the Contractor is a citizen or is constituted, incorporated, or registered, 
and operates in conformity with the provisions of the laws of that 
country. This criterion shall also apply to the determination of the 
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nationality of proposed subcontractors or suppliers for any part of the 
Contract including related services. 

 79.2 The materials, equipment, and services to be supplied under the 
Contract shall have their origin in eligible source countries as specified 
in Section 5 [Eligible Countries] of the bidding document and all 
expenditures under the Contract will be limited to such materials, 
equipment, and services. At the Employer’s request, the Contractor 
may be required to provide evidence of the origin of materials, 
equipment, and services. 

 79.3 For purposes of GCC 79.2, “origin” means the place where the 
materials and equipment are mined, grown, produced, or 
manufactured, and from which the services are provided.  Materials 
and equipment are produced when, through manufacturing, 
processing, or substantial or major assembling of components, a 
commercially recognized product results that differs substantially in its 
basic characteristics or in purpose or utility from its components. 
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Section 8 - Particular Conditions of Contract 

 
 
 

The following Particular Conditions of Contract shall supplement the GCC. Whenever there is a conflict, the 
provisions herein shall prevail over those in the GCC. 
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Particular Conditions of Contract 

 
 

A. General 

GCC 1.1 (d) The financing institutions is Asian Development Bank (ADB) 

GCC 1.1 (r) The Employer is Ministry of Transport and Highways 

GCC 1.1 (w) The Intended Completion Date for the whole of the Works shall be within 4 months 
from the Letter of Acceptance  

GCC 1.1 (cc) The Project Manager is to be advised by the Employer 

GCC 1.1 (ff) The Site is located at Colombo Fort, Maradana & Anuradhapura and is defined in 
drawings No. REIP/FOT/L REST-ARCH-01, REIP/MDA/L REST-ARCH-00 

GCC 1.1 (ii) The Start Date shall be within 28 days from the issuing of the Letter of Acceptance 
of the Contract 

GCC 1.1 (mm) The Works consist of  

• Refurbishment of the existing interior 
• Partitioning of spaces 
• Scope detailed in Section 6 of this Document 

GCC 2.2 Sectional Completions are: Not Applicable 

GCC 2.3 (j) The following documents also form part of the Contract:  

(a) Contract Agreement, 
(b) Letter of Acceptance, 
(c) Letter of Bid, 
(d) The Addenda & Clarifications, if any, 
(e) Particular Conditions of Contract, 
(f) the List of Eligible Countries that was specified in Section 5 of the bidding 

document, 
(g) General Conditions of Contract, 
(h) Specifications, 
(i) Drawings, 
(j) Completed Activity Schedules or Bill of Quantities, and 
(k) any other document listed in the PCC as forming part of the Contract. 

GCC 3.1  The language of the contract is English. 

The law that applies to the Contract is the law of the law of Democratic Socialist 
Republic of Sri Lanka 

GCC 10.2 Employer’s approval is required for the issue of: 

1. Any single variation resulting in an increase in excess of 0.1% of the Contract 
Price 
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2. Any Variation issued after the aggregate of such Variations has reached 2% of
the Contract Price

GCC 11.1 The Project Manager may not delegate any of his duties and responsibilities. 

GCC 14.1 Schedule of other contractors: Not Applicable 

GCC 19.1 The minimum insurance amounts and deductibles shall be: 

(a) for loss or damage to the Works, Plant and Materials: 115% of the Contract
Amount

(b) for loss or damage to Equipment:  Minimum of LKR 0.5 million up to 4
incidents

(c) for loss or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with Contract Minimum of LKR 0.5 million up to 4
incidents

(d) for personal injury or death:

(i) of the Contractor’s employees: LKR 1 million up to 4 incidents

(ii) of other people: LKR 1 million up to 4 incidents

GCC 26.1 The Site Possession Date(s) shall be: Within 28 days of the Letter of Acceptance 

GCC 29.1 Appointing Authority for the Adjudicator: The President, Institute of Engineers, Sri 
Lanka 

GCC 30.3 The Adjudicator shall be paid by the hour at the rate of: To be decided at the 
occurrence of such incident.  

The reimbursable expenses are:  To be decided at the occurrence of such 
incident. 

GCC 30.4 Institution whose arbitration procedures shall be used: 

Arbitration shall be conducted in accordance with the laws of the Employer's 
country. 

GCC 34.2 The following sentence shall apply: 

Respectful Work Environment 
The Contractor shall ensure that its employees and sub-contractors observe the 
highest ethical standards and refrain from any form of bullying, discrimination, 
misconduct and harassment, including sexual harassment and shall, at all times, 
behave in a manner that creates an environment free of unethical behavior, 
bullying, misconduct and harassment, including sexual harassment. The 
Contractor shall take appropriate action against any employees or sub-contractors, 
including suspension or termination of employment or sub-contract, if any form of 
unethical or inappropriate behavior is identified.    

The Contractor shall conduct training programs for its employees and sub-
contractors to raise awareness on and prevent any form of bullying, discrimination, 
misconduct and harassment including sexual harassment, and to promote a 
respectful work environment. The Contractor shall keep an up to date record of its 
employees and subcontractors who have attended and completed such training 
programs and provide such records to the Employer or the Engineer at their first 
written request. 
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C. Time Control 

GCC 35.1 The Contractor shall submit for approval a Program for the Works within Fourteen 
(14) days from the date of the Letter of Acceptance. 

GCC 35.3 The period between Program updates is Fourteen (14) days. 

The amount to be withheld for late submission of an updated Program is 0.05% of 
the payment certificate. 

D. Quality Control 

GCC 43.1 The Defects Liability Period is: 365 days. 

E. Cost Control 

GCC 53.1 The currency of the Employer’s country is: Sri Lankan Rupees (LKR) 

GCC 54.1 The Contract is not subject to price adjustment in accordance with GCC Clause 54, 
and the following information regarding coefficients do not apply. 

GCC 55.1 The proportion of payments retained is: 5% of the total contract sum 

GCC 56.1 The liquidated damages for the whole of the Works are 0.05% from the accepted 
Contract Price per day. 

The maximum amount of liquidated damages for the whole of the Works is 10% of 
the final Contract Price. 

GCC 58.1 The Advance Payments shall be 20%/ and shall be paid to the Contractor no later 
than 28 days of the Date of Commencement. 

GCC 58.3 Repayment of the Advance Payments shall be: 22.22% of each payment certificate.  

GCC 59.1 The Performance Security amount is 10% of the total Contract Price 

G. Finishing the Contract 

GCC 72.1 The date by which operating and maintenance manuals are required is on the date 
of handing over 

The date by which “as built” drawings are required is before submission of the final 
bill application 

GCC 72.2 The amount to be withheld for failing to produce “as built” drawings and/or 
operating and maintenance manuals by the date required in GCC 72.1 is 1.0% of 
the total Contract Price 

GCC 73.2 (h) The maximum number of days is: 100 days 

GCC 75.1 The percentage to apply to the value of the work not completed, representing the 
Employer’s additional cost for completing the Works, is 5.0% of the total Contract 
Price 
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Section 9 - Contract Forms 
 

This section contains forms which, once completed, will form part of the Contract. The forms for Performance 
Security and Advance Payment Security, when required, shall only be completed by the successful Bidder 
after contract award. 

 

Table of Forms 
 

Notification of Award ................................................................................................................................. 9-2 

Contract Agreement ...................................................................................................................................... 9-3 

Performance Security ................................................................................................................................... 9-5 

Advance Payment Security .......................................................................................................................... 9-6 
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Notification of Award 
 

 
---- on letterhead paper of the employer ---- 

 
Letter of Acceptance 

 
. . . . . . . date. . . . . . . 

 
 
To: . . . . . . . . . .   Name and address of the contractor . . . . . . . . . .    
 
 
 
 
Subject: . . . . . . . . . .   Notification of Award Contract No.  . . . . . . . . . .    
 
 
 
This is to notify you that your Bid dated . . . . date . . . .  for execution of the . . . . . . . . . .name of the 
contract and identification number, as given in the Bid Data Sheet . . . . . . . . . . for the Accepted Contract Amount 
of the equivalent of . . . . . . . . .amount in words and figures and name of currency . . . . . . . . ., as corrected and 
modified in accordance with the Instructions to Bidders is hereby accepted by our Agency. 
 
 
You are requested to furnish the Performance Security within 28 days in accordance with the 
Conditions of Contract, using for that purpose the Performance Security Form included in Section 9 
(Contract Forms) of the Bidding Document. 
 
[Choose one of the following statements:] 
 
We accept that [insert the name of adjudicator proposed by the bidder]  be appointed as the Adjudicator. 
 
[or] 
 
We do not accept that [insert the name of the adjudicator proposed by the bidder] be appointed as the 
Adjudicator, and by sending a copy of this Letter of Acceptance to [insert name of the appointing authority], 
the Appointing Authority, we are hereby requesting such Authority to appoint the Adjudicator in 
accordance with GCC 29.1. 
 
 
 
Authorized Signature:   ................................................................................................................................  
 
 
Name and Title of Signatory:   .....................................................................................................................  
 
 
Name of Agency:   .......................................................................................................................................  
 
 
Attachment:  Contract Agreement 
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Contract Agreement 
 
 
 
THIS AGREEMENT made the . . . . . .day of . . . . . . . . . . . . . . . . ., . . . . . . ., between . . . . . name of the 
employer. . . . .. . . . . (hereinafter “the Employer”), of the one part, and . . . . . name of the contractor. . . . 
.(hereinafter “the Contractor”), of the other part: 
 
WHEREAS the Employer desires that the Works known as . . . . . name of the contract. . . . .should be 
executed by the Contractor, and has accepted a Bid by the Contractor for the execution and completion 
of these Works and the remedying of any defects therein,  
 
The Employer and the Contractor agree as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are respectively 
assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement. This Agreement shall prevail over all other Contract documents.  

(a) the Contract Agreement, 

(b) the Letter of Acceptance, 

(c) the Letter of Bid, 

(d) the Particular Conditions of Contract, 

(e) the List of Eligible Countries that was specified in Section 5 of the bidding document, 

(f) the General Conditions of Contract, 

(g) the Specifications, 

(h) the Drawings, 

(i) the Completed Activity Schedules or Bill of Quantities, and 

(j) any other documents shall be added here.1 

 3. In consideration of the payments to be made by the Employer to the Contractor as indicated in 
this Agreement, the Contractor hereby covenants with the Employer to execute the Works and to 
remedy defects therein in conformity in all respects with the provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of defects therein, the Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 
accordance with the laws of . . . . . name of the borrowing country. . . . .on the day, month and year 
indicated above. 

 

 
1  Tables of Adjustment Data may be added if the contract provides for price adjustment (see GCC 54.1). 
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Signed by  ............................................................  Signed by .............................................................   
for and on behalf of the Employer  for and on behalf the Contractor 
 
 
 
in the presence of:  in the presence of: 
 
 
 
Witness, Name, Signature, Address, Date  Witness, Name, Signature, Address, Date 
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Performance Security 
 

Bank’s name, and address of issuing branch or office1 

 

Beneficiary:  ................................. Name and address of the employer  ..........................................  

Date: ............................................................................................................................  
Performance Guarantee No.:  ...........................................................................................  
 

We have been informed that . . . . . name of the contractor. . . . .  (hereinafter called “the Contractor”) has  
entered into Contract No. . . . . . reference number of the contract. . . . .   dated . . . . . . . .with you, for the 
execution of . . . . . . name of contract and brief description of works. . . . .  (hereinafter called “the Contract”).  

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee 
is required. 

At the request of the Contractor, we . . . . . name of the bank. . . . .  hereby irrevocably undertake to pay 
you any sum or sums not exceeding in total an amount of . . . . . . . . .  name of the currency and amount in 
words 2. . . . . . (. . . . . amount in figures. . . . .  ) such sum being payable in the types and proportions of 
currencies in which the Contract Price is payable, upon receipt by us of your first demand in writing 
accompanied by a written statement stating that the Contractor is in breach of its obligation(s) under the 
Contract, without your needing to prove or to show grounds for your demand or the sum specified 
therein.  

This guarantee shall expire, no later than the . . . . . Day of . . . . . . . . . . , . . . . . .  3, and any demand for 
payment under it must be received by us at this office on or before that date.   

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458, 
except that subparagraph (ii) of Sub-article 20(a) is hereby excluded. 4 
 

 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
Signature(s) and seal of bank (where appropriate) 

 
 
 
-- Note to Bidder --  
If the institution issuing the performance security is located outside the country of the employer, it shall have a 
correspondent financial institution located in the country of the employer to make it enforceable. 

 
1  All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document. 
2  The guarantor shall insert an amount representing the percentage of the contract price specified in the contract and denominated 

either in the currency(ies) of the contract or a freely convertible currency acceptable to the employer. If the bank issuing the 
performance security is located outside the country of the employer, it shall have a correspondent financial institution located in the 
country of the employer. 

3  Insert the date 28 days after the expected completion date. The employer should note that in the event of an extension of the time 
for completion of the contract, the employer would need to request an extension of this guarantee from the guarantor. Such request 
must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the 
employer might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a 
one-time extension of this guarantee for a period not to exceed [6 months][1 year], in response to the Employer’s written request 
for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.” 

4  Or the same or similar to this clause specified in the Uniform Rules for Demand Guarantees, ICC Publication No. 758 where 
applicable. 
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Advance Payment Security 
 

Bank’s name, and address of issuing branch or office1 
 
 
Beneficiary:  ................................. Name and address of the employer  .........................................  
Date: ...........................................................................................................................  
Advance Payment Guarantee No.:  ...................................................................................  
 

We have been informed that . . . . . name of the contractor. . . . .  (hereinafter called “the Contractor”) has  
entered into Contract No. . . . . . reference number of the contract. . . . .   dated . . . . . . . .with you, for the 
execution of . . . . . . name of contract and brief description of works. . . . .  (hereinafter called “the Contract”). 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in 
the sum  . . . . . name of the currency and amount in words 2. . . . . . (. . . . . amount in figures. . . . .  ) is to be 
made against an advance payment guarantee. 

At the request of the Contractor, we . . . . . name of the bank. . . . .  hereby irrevocably undertake to pay 
you any sum or sums not exceeding in total an amount of . . . . . name of the currency and amount in words3. . 
. . . . (. . . . . amount in figures. . . . .  ) upon receipt by us of your first demand in writing accompanied by a 
written statement stating that the Contractor is in breach of its obligation under the Contract because 
the Contractor used the advance payment for purposes other than the costs of mobilization in respect 
of the Works.  

It is a condition for any claim and payment under this guarantee to be made that the advance payment 
referred to above must have been received by the Contractor on its account number . . . . . contractor’s 
account number. . . . .   at . . . . . name and address of the bank. . . . .  . 

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 
payment repaid by the Contractor as indicated in copies of interim statements or payment certificates 
which shall be presented to us.  This guarantee shall expire, at the latest, upon our receipt of a copy of 
the interim payment certificate indicating that eighty percent (80%) of the Contract Price has been 
certified for payment, or on the . . . day of . . . . . . . , . . . . . 4, whichever is earlier.  Consequently, any 
demand for payment under this guarantee must be received by us at this office on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 458 (or 

ICC Publication No. 758 as applicable).  
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Signature(s) and seal of bank (where appropriate) 

 
-- Note to Bidder -- 

If the institution issuing the advance payment security is located outside the country of the employer, it shall have a 
correspondent financial institution located in the country of the employer to make it enforceable. 

 
1  All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document. 
2  The guarantor shall insert an amount representing the amount of the advance payment denominated either in the currency(ies) of 

the advance payment as specified in the Contract, or in a freely convertible currency acceptable to the employer. 
3  Footnote 2. 
4  Insert the expected expiration date of the time for completion. The employer should note that in the event of an extension of the 

time for completion of the contract, the employer would need to request an extension of this guarantee from the guarantor. Such 
request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, 
the employer might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees 
to a one-time extension of this guarantee for a period not to exceed [6 months][1 year], in response to the Employer’s written 
request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.” 

CONFID
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